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RE: RFQ “Small and Medium-Sized Composting Facilities Environmental Impact
Report, DRR25046”

Addendum No. 1 to the Request for Qualifications (RFQ)

1. Attached is a list of all businesses that have expressed an interest in the contract
to date (Attachment 1).

2. No revisions have been made to the RFQ within the electronic bid system, as
noted in the Summary of Changes document which is available at:
https://sb.cityinnovate.com/teams/calrecycle?challenge id=16747

3. The following questions were received during the Questions and Answers period.

Q1. | Are any of the firms who worked on Contract #DRR23044 “Small/Medium
Composting Project Permitting” unable per CalRecycle policy to bid on this
solicitation?

A1. No. None of the firms that worked on Contract DRR23044 are precluded
from bidding on this solicitation. Contracts awarded under Government Code
§ 4525 are exempt from follow-on restrictions. Since this contract is being
awarded pursuant to Government § 4525, the general prohibition against
follow-on consulting work does not apply.

Q2. | Are any of the firms who worked on Contract #DRRR-2011-0023
“‘Developing a Statewide Program EIR for CalRecycle's Anaerobic Digestion
Initiative” or Contract # IWMO08047 “Statewide Program Environmental
Impact Report for Anaerobic Digestion Facilities” unable per CalRecycle
policy to bid on this solicitation?

A2. No.

Q3. | Will CalRecycle consider an extension of the contract period for this RFQ to
a period of 18 months?
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A3. No. CalRecycle is unable to extend the contract period. CalRecycle is
required to prepare and certify a program environmental impact report by
January 1, 2027.

Q4. The schedule as presented in the RFQ includes circulation of the Draft EIR
by August 30, 2026 and completion of the Final EIR by December 1, 2026.
What is driving this schedule?

A4. See answer A3.

Q5. Related to schedule, are there opportunities to adjust the timeline?

A5. The project schedule is driven by program requirements. The awarded
Contractor may discuss implementation details with the CalRecycle Contract
Manager, as appropriate.

Q6. Section 5 of the RFQ includes a Performance Bond requirement applicable
to Work Orders involving construction activities. Because our scope would
be limited to CEQA and environmental planning professional services with
no construction activities, we do not anticipate this requirement would apply
to our Work Orders. Please confirm.

AG. A Performance Bond is not required.

Q7. | Would it be possible to provide additional details on the scope of the small
and medium projects? For instance, would there be location requirements
(i.e., within an existing landfill facility), caps on truck trips, and limits on the
footprint of an individual site?

A7. Small and medium composting activities and allowable compostable
feedstocks are defined in Exhibit A., Scope of Work 3., Work To Be
Performed, C. The Program EIR would describe the parameters of the
project, the potential impacts, and the mitigation measures to reduce any
significant impacts to less than significant, as defined in Exhibit A: Scope of
Work, 3. Work To Be Performed, Task Expectations, Developing CEQA
Documents, A. Possible mitigation measures could include limits to the
operational and design parameters. Additionally, as defined in Exhibit A:
Scope of Work, 3. Work To Be Performed, CEQA Phase 1. B. 1. the
referenced Small/Medium Composting Permitting Study, (Contract #
DRR23044) publication provides insight that would assist with developing an
EIR for evaluating siting and permitting actions related to composting.

All other terms, conditions, and requirements of this “RFQ” will remain the same.
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If you have any questions relating to this solicitation process, please contact me by e-
mail at contracts@calrecycle.ca.gov.

Sincerely,
Nadine Milly

Nadine Mills
Contract Analyst, Administrative Services Branch

Attachment 1
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ATTACHMENT 1

Interested Parties Listing For RFQ DRR25046

CalRecycle has not confirmed the certification status of firms that have identified themselves as CA Certified Small Business (SB) or
Disabled Veterans Business Enterprise (DVBE).

Contact Interest | Interest

Name E-Mail Company Address Business Description SB | DVBE | as Prime | as Sub
455 Capitol Mall,

Christy Suite 300

Ryan Sacramento, CA

christy.ryan@ascent.inc Ascent 95814 None provided No | No Yes No
Environmental Planning

3151 Airway Avenue, | Services including
Suite F208 Cultural Resources,

Jill marketing@chambersgrou | Chambers Costa Mesa, CA Biological Resources

Kuhns pinc.com Group, Inc. 92626 and Restoration Yes | No Yes Yes
126 Business Park

Tidal Basin Drive, Bldg. #3

Marcie Government | Utica, NY

Bartnick | airfp@rphc.com Consulting 13502 None provided No | No No Yes
8801 Folsom
Boulevard, Suite 265

Christine Sacramento, CA

Carter ccarter@ncenet.com NCE 95826 Environmental services | No | No Yes No
50 E. Scenic Avenue

Matt Richmond, CA

Cotton matt@mattcotton.com IWMC 94801-4071 None provided Yes | No No Yes
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