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Department of Resources Recycling and Recovery

1001 I Street, Sacramento, California 95814 • www.CalRecycle.ca.gov • (916) 322-4027
P.O. Box 4025, Sacramento, California 95812 

November 8, 2017

To:  All Prospective Contractors

RE:  “Fire Debris Removal and Recovery Services for the Wind Complex Fires in Butte, Nevada and Yuba Counties” DRR17075
Addendum No. 2
To the Invitation for Bid (IFB) DRR17075
1. The IFB has been revised and the corrections where text additions are displayed in bold and underlined and text deletions are displayed as strikethrough text (i.e., strike).
2. Page 76, Attachment L, entitled “California Civil Rights Laws Certification” has been added to the IFB and must be submitted.  It’s been added to the Bid Completion Checklist.

3. Attached is a list of all businesses who have expressed an interest in the contract to date 
(Attachment 1).
4. The following questions were submitted in response to the IFB and answers to each follow the question.
Q1.
Per Section III – Bid Submittal Requirements, the “Contractor must have experience, qualifications, and resources to perform the required tasks of the project.  This experience must specifically include providing post-fire debris, ash, metal, concrete, and impacted soil cleanups and appurtenant support activities”.  In addition, the “Bidder’s team shall provide a minimum of three (3) verifiable past fire debris cleanup project references and/or experience that support the above qualifications”.  This is a deviation from the previous fire debris removal IFB issued from CalRecycle in 2015 and may disqualify capable and experienced firms that have the applicable licenses, HAZWOPER certifications, emergency response, and site remediation experience, including demolition, impacted soil and debris excavation and removal, transportation and disposal, and other services applicable to this contract.  In addition to these minimum qualifications, there are firms who also have emergency response experience involving flood control levee repair, chemical spill response and other emergency clean up actions.

Can the experience and qualifications include emergency response experience other than specific fire debris removal?  Can the reference to specific fire debris removal experience be eliminated from the experience and qualification requirements?

A1.
Yes.  Please see Addenda No. 1 for clarification.
Q2.
Our firm previously held the Hazardous Substance Removal Certification, however, the employee whose name it was in has retired from our firm. We currently have another employee working on obtaining this endorsement. Would it be possible for our firm to qualify for award of this contract with this license endorsement in process or does it need to be in place as of the date of award?
A2.
It needs to be in place at the date of the contract award.
Q3.
P. 1 states that the work should be completed by 12/31/17. P. 2 states that the term of the agreement will span 6 months. P. 14 states that the work should be complete within 3 months. What is the timeframe the work is to be completed by?
A3.
The most important State requirement in this contract is the resource requirement of providing up to 30 crews within the timeframes stated in the IFB, as required by the Contract Manager.  The State has a goal of completing the removal of debris from the lots by 12/31/17, and a goal of the completion of all other contractual activities within three months.  The contract will have a 6 month duration to allow for the successful completion of all invoicing, claims activities, and allocation of all costs to individual properties, as well as provide time contingency to address unanticipated scope and weather condition changes.
Q4.
P. 1 states that a $25,000,000 project cost will be assumed for bid bond purposes but p. 15 states that the bid bond should be in the amount of 10% of the “total bid.”  The bid bond should be in the amount of 10% of which number?
A4.
The bid bond should be 10% of the total bid.
Q5.
What is the evaluation criteria for this bid?
A5.
Per the IFB document Bidders must include all the required documentation and necessary information in their Bid submittal for CalRecycle to determine if the Bidder is responsive and responsible.  Award will be made to the lowest responsive responsible Bidder meeting all of the IFB requirements.  The Bid Completion Checklist should be used to assist in your compliance with the requirements.
Q6.
P.41 We are a Limited Liability Company. If we check off other, do we need to fill out the part for Limited or General Partnership or Corporation?
A6.
Yes.
Q7.
Does p. 45 Draft Sample Agreement need to be signed and submitted pre award?
A7.
No.  However, the prime contractor must sign the Byrd Anti-Lobbying Amendment, 31 U.S.C. Section 1352 (as amended) Certification located on page 64 of the IFB.  It has also been added to the Bid Completion Checklist.
Q8.
P. 15 states that the prime contractor must have a Hazardous Substance Removal Certification.  Can a contractor without the HAZ certification form a joint venture with a contractor with a HAZ certification and be able to bid on this project?
A8.
The contract will be between the State and a single Contractor (the prime contractor).  All other parties working on behalf of the prime contractor are subcontractors.  The HAZ requirement must be met by the prime contractor.
Q9.
For the 50% Faithful Performance Bond will CalRecycle require one bond for the entire contract or multiple bonds for each Work Authorization?
A9.
Either is acceptable as long as, at a minimum, there is bonding in place at all times covering 50% of the total work assigned to the Contractor through Work Orders.
Q10.
What would trigger the need for CalRecycle to issue more than one Work Authorization?
A10.
CalRecycle will issue Work Orders for lots to be cleared in groups as they are released to CalRecycle by the Counties and CalOES.  Individual property owners voluntarily enter into this program through a Right Of Entry agreement process.  After individuals apply to the program, the Counties and CalOES review their application for accuracy, completeness, and eligibility.  This process is out of CalRecycle’s control and lots do not become the responsibility of CalRecycle and its contractors until that process is completed.
Q11.
Will the “Total Agreement Amount” for the contract include the costs for disposal of the removed materials, or just the “Total Bid” line item amount from the bid form?
A11.
Item 3 of the draft STD. 213 reflects the available dollar amount for the project at this time, which may be less than or greater than the Contractor’s Total Bid line item amount, and may be amended later.  The Contractor’s Bid Schedule Total Bid amount will not include the disposal/receiving facility costs, and neither will the Bid Bond.  
Q12.
Is prevailing wage requirements required for workers on this contract?
A12.
Prevailing wage is to be paid on this contract and is described on Page 21 of the IFB.
Q13.
What are the normal working hours?
A13.
This project is anticipated to be worked on 10-hour days, 6 days a week and will be conducted during daylight hours.
Q14.
Are we expected to work on Saturdays and Sundays?
A14.
At this time, we anticipate working on Saturdays, but not Sundays.
Q15.
Please clarify- there are several work items found on past procurements that are not in this IFB. Will the bid form be modified to include these items:

· Traffic Control (by the shift);

· Truck Inspection;

· Asbestos Abatement Crews (by the crew day); and

· Dust Control on lot (by the day)
A15.
These items of work will still be required to complete the project, but they will not be paid separately with individual bid items, and the current Bid Schedule will not be modified to include them.  These items of work are to be paid through the remaining Unit Cost items on the Bid Schedule.
Q16.
In other recent Fire Debris Removal projects overseen by CalRecycle, the contractor has been paid T&M plus 10% markup for cost associated with set-up/rental/take-down of contractor laydown areas and purchase of dust control water. Will these be procured in the same manner on this job?
A16.
Laydown yards, truck staging areas, and dust control water are all foreseeable items needed to successfully complete this project and will not be paid for separately.  Costs for these items need to be included into the other Unit Cost items in the Bid Schedule.  The entire yard at the DROC location is available for use by the Contractor for laydown and truck staging, and is already being leased by the State to support the DROC. 
Q17.
Can the erosion control (BMPs) crews work a standard work week of 40 hours or is overtime to be included?
A17.
This activity is coordinated with the Debris Management Team in the field and is not known at this time.  In past operations in the winter, erosion control crews have worked overtime.
Q18.
What is the required completion date for all work?   Currently the documents state that all debris removal shall be removed from the lots by December 31, 2017 is this date correct?
A18.
Please see A3 response.
Q19.
Is it required for waste transportation drivers to be 40 Hour HAZWOPR trained if being loaded within the exclusion zone?
A19.
No, however truck drivers are required to stay in the truck during the loading operation.
Q20.
Under “Potential Earthwork” Per Section 5.7 Cleanup Goals of the draft Debris Removal Operations Plan, it states that no more than 50 CY of clean soil may be placed at any one site.  Is importing and placement of clean soil a requirement of this contract?  If so how, is the contractor to be paid for importing, placement and testing?
A20.
The importing and placement of clean soil is not a requirement of this contract.  If backfill is required to address an unusual site condition, this would be compensated through a Change Order. 
Q21.
Based on past projects similar to this contract; what has been the typical unit weight of the Burn Ash?
A21.
The unit weight of burn ash varies widely, from roughly 1000 lbs/CY to 2000 lbs/CY, depending on how wet it is and how much soil is mixed in with it.
Q22.
After locating the existing utilities; what are requirements for accommodations of the existing utilities? Are they required to be removed and capped?
A22.
The existing utilities are shut off by the utilities and marked by CalRecycle’s consultant in advance of the Contractor mobilizing to the site.  The Contractor is to protect utilities in place and is advised to request an USA in advance of performing site work.  
Q23.
Section 7 of the drop states that the contractor will perform personnel air monitoring, is the contractor also responsible for the community air monitoring or will that be done by other?
A23.
Community Air Monitoring is the responsibility of CalRecycle’s consultant under a separate contract.
Q24.
Bid Item 52 Base Rock Road Application, states that “A minimum of 100 tons will be installed at each location…”  Is it Cal Recycles intent to install a minimum or 100 tons per site.  Or will base rock only be installed at sites deemed necessary?
A24.
It is our intent to install a minimum of 100 tons per site.
Q25.
Has a collection point location for vehicle abatement be identified?  Or is it the responsibility of the contractor to designate a location or locations for vehicle abatement?
A25.
A collection point for vehicle abatement has not been identified by CalRecycle and it will be the responsibility of the Contractor to identify and secure vehicle abatement location(s).
Q26.
On page 2 under “Service Needed” paragraph 2 states “Project work shall commence no later than November 16, 2017 and all debris shall be removed from the lots by December 31, 2017.”  However on page 2 under “Contract Terms” it states “The term of this agreement will span approximately six (6) months and is expected to begin no later than November 16,2017.  For overhead purposes is the contractor to assume 6 weeks or 6 months for overhead costs.  
A26.
Please see answer A3 above.
Q27.
Previous RFP’s required line item for Community Dust control and line item for onsite dust control, these line items have been removed from this RFP are the water truck and water buffalo costs to be carried in each specific crew?
A27.
Please see A15 above.
Q28.
There is no line item for DOT Truck inspections, will all trucks required to go through a DOT Truck inspection for this project?
A28.
Trucks will be required to produce a recent truck certification or go through a DOT truck inspection for the project. 
Q29.
Previous RFP’s had a line item for Street Sweeping, will street sweepers be required for duration of the project term?  If so how many?
A29.
Street Sweepers are addressed on page 17 of the IFB.  Six (6) street sweepers will be required and there will be no separate bid item for them.
Q30.
How will a contractor determine the level of traffic control needed during the bid process?
A30.
The Contractor should estimate traffic control requirements for the project using appropriate published standards, such as the WATCH manual.
Q31.
Can an out of state subcontractor work under the CA license of the general contractor?
A31.
Yes, but all subcontractors must be registered and in good standing with the California Secretary of State to do business in California.
Q32.
Will the crew mobilizations between the different FIRES be costed and paid under bid item 1 “Mobilization/Demobilization to Job” or under bid item 50 “Mobilization/Demobilization between lots”?

CalRecycle’s project includes all three counties: Butte, Yuba, and Nevada.  The Bid Item 50 for Mobilization/Demobilization between lots will be used to crew mobilizations between all lots on the project, including lots from different fires.  
Q33.
Will LD’s be imposed after December 31st if the contractor encounters severe weather delays?
A33.
Weather days will be added to the project schedule and factored into any consideration for assessing LDs.
Q34.
There are many weight limits on the roads in and out of the different properties, there will many roads that get damaged during the cleanup process how will the contractor be compensated for this?

If roads are damaged from the normal use of the excessive heavy truck traffic from this project to the point of requiring repair, the Contractor shall notify the CalRecycle Contract Manager and CalRecycle will compensate the Contractor through a Change Order process to repair the roads.   
Q35.
Will a full time Safety officer be required to be onsite?

A full time Safety officer for the Contractor will not be required to be at the site.  However, one point of contact for all Contractor safety items will need to be available at all times either in the field or by telephone.
All other terms, conditions, and requirements of this IFB will remain the same.  If you have any questions relating to this IFB process, please contact me by e-mail at contracts@calrecycle.ca.gov.

Sincerely,

{Original Signed By}

Shelly Lewis 
Contract Unit Manager
Administrative Services Branch
Attachments

	Contact Name
	E-Mail
	Company
	Address
	City
	State
	Zip
	SB
	DVBE

	Pete Timmerman
	ptimmerman@pacificstates.net
	Pacific States Environmental Contractors, Inc.
	11555 Dublin Blvd
	Dublin
	CA
	94568
	
	

	Greg Frick
	gregf@diani.com
	A.J. Diani Construction Co., Inc.
	351 N. Blosser Rd.
	Santa Maria
	CA
	93458
	
	

	David Grattan
	dgrattan@sukut.com
	Sukut Construction, LLC
	4010 W. Chandler Ave.
	Santa Ana
	CA
	92704
	
	

	Matt Dwyer
	Matthew.dwyer@errg.com
	Engineering/Remediation Resources Group, Inc.
	9727 Business Park Dr., Suite A
	Sacramento
	CA
	95827
	
	

	Tim Guinn
	guinn@earthmover.com
	Guinn Construction
	6533 Rosedale Highway
	Bakersfield
	CA
	93308
	
	

	John Georgagi
	jgeorgagi@americanintegrated.com
	American Integrated Services
	1502 East Opp St.
	Wilmington
	CA
	90744
	
	

	Kathie Kaiser
	estimating@sukut.com
	Sukut Construction, LLC
	4010 W. Chandler Avenue
	Santa Ana
	CA
	92704
	
	

	James Diani
	 jimd@diani.com
	A. J. Diani Construction Co., Inc.
	PO Box 636
	Santa Maria
	CA
	93456
	
	

	Lisa Huizenga
	lhuizenga@americanintegrated.com
	American Integrated Services, inc.
	1502 E Opp Street
	Wilmington
	CA
	90744
	
	

	Jason Brodersen
	jason.brodersen@tetratech.com
	Tetra Tech, Inc.
	1900 Harrison Street, Suite 500
	Oakland
	CA
	94622
	
	

	Eric Stannard
	EStannard@teichert.com
	Teichert Construction
	400 Sunrise Ave.
	Roseville
	CA
	95661
	
	

	Paula Lagmay
	 paulalagmay@deltek.com
	Deltek
	2291 Wood Oak Drive
	Herndon
	VA
	20171
	X
	

	Karen McMaster
	karen@constructionbidsource.com
	construction bid source
	Hwy 9
	Felton
	CA
	95018
	
	

	Tiffany Wilkes
	tiffanyw@tfrinc.com
	TFR Enterprises, Inc
	601 Leander Drive
	Leander
	TX
	78613
	
	

	James Eisert
	james.eisert@arcadis.com
	ARCADIS
	101 Creekside Ridge Court, Suite 200
	Roseville
	CA
	95678
	
	

	Yolanda Frye
	yolanda@pronestienviro.com
	Pronesti Environmental, Inc.
	6301 ANgelo Court, Suite 10
	Loomis 
	CA
	95650
	
	

	Ted Whiton 
	ted.whiton@ghd.com
	GHD
	2235 Mercury Way, Suite 150
	Santa Rosa
	CA
	95407
	
	

	Darius Stankunas
	dstankunas@rostan.com
	Rostan Solutions, LLC
	3433 Lithia Pinecrest Road
	Valrico
	FL
	33596
	X
	

	Christopher Holsinger
	cholsinger@ashbritt.com
	AshBritt
	565 East Hillsboro Blvd.
	Deerfield Beach
	FL
	33441
	
	

	Leif Hammond
	LEIFH@ENVIRONATION.US
	Nationwide Environmental and Construction Services, Inc. 
	4321 Swindon Road
	Rocklin
	CA
	95765
	X
	

	John Ramsay
	jramsay@crowdergulf.com
	CrowderGulf, LLC.
	5435 Business Parkway
	Theodore
	 AL
	36582
	
	

	Jerry Middleton
	est@ford-construction.com
	Ford Construction Company, Inc.
	300 W. Pine Street
	Lodi
	CA
	95240
	
	

	Kelly Beckmann
	kbeckmann@ashbritt.com
	AshBritt, Inc.
	565 E Hillsboro Blvd
	Deerfield Beach
	FL
	33441
	
	

	Olivia Marino
	omarino@drcusa.com
	DRC Emergency Services, LLC
	6258 Marshall Foch
	New Orleans
	LA
	70124
	
	

	Hunter Fuzzell
	Hunter@TFRInc.com
	TFR Enterprises
	601 Leander Dr.
	Leander
	TX
	78641
	
	

	Kelly Knight
	 kelly@steelheadconstructors.com
	Steelhead Constructors, Inc.
	2940 Innsbruck Drive
	Redding
	CA
	96003
	X
	

	Donna Cardarelli
	donna.cardarelli@ceresenv.com
	Ceres Environmental Services
	6968 Professional Parkway East
	Sarasota
	FL
	34240
	
	

	Brenda Hill
	 brenda@pronestienviro.com
	Pronesti Environmental Inc.
	6301 Angelo Court, Ste. 10
	Loomis
	CA
	95650
	
	

	Yolanda Frye
	yolanda@pronestienviro.com
	Pronesti Environmental,Inc.
	6301 Angelo Court, Ste. 10
	Loomis
	CA
	95650
	
	

	Jolie Bonvillian
	Jolie@drcusa.com
	DRC EMERGENCY SERVICES
	6258 Marshall Foch
	New Orleans
	LA
	70124
	
	

	Betty Kamara
	betty.kamara@tetratech.com
	Tetra Tech, Inc.
	2301 Lucien Way, Ste. 120
	Maitland
	FL
	32746
	
	

	Julie Glenn
	jglenn@pandj.com
	Phillis & Jordan
	10201 Parkside Drive, Suite 300
	Knoxville
	TN
	37922
	
	

	Jennifer Frankovsky
	jenniferf@tfrinc.com
	TFR Enterprises, Inc.
	601 Leander Drive
	Leander
	TX
	78641
	
	

	Keith Hennig
	khennig@arborprousa.com
	ArborPro
	22605 E La Palma


	Yorba Linda
	CA
	92887
	X
	

	Jeff Pluim
	jeffpluim@sbcglobal.net
	Pluim Environmental Conttractors, Inc
	12943 Baker Rd
	Red Bluff
	CA
	96080
	X
	

	Douglas Benton
	Doug@sierramtn.net
	Sierra Mountain Construction, Inc.
	13919 Mono Way
	Sonora
	CA
	95370
	
	

	Dennis Thornton
	thorco@centurytel.net
	Thorco Inc.
	151 Amatasia Lane
	Kalispell
	MT
	59901
	
	

	Jennifer Gemignani
	jennifer@wcwaterandtrucking.com
	West Coast Water & Trucking Inc.
	3941 Park Dr., Ste. 20-231
	El Dorado Hills
	CA
	95762
	
	

	Matt’s Hauling Service
	
	
	
	
	
	
	
	

	SW Maintenance Corp.
	jeremy@swmaintenancecorp.com
	3116 Hwy 97
	3116 Hwy 97
	Weed
	CA
	
	
	

	Andy Iturriria
	aiturriria@lscenv.com
	LSC Environmental Products
	9359 Brunello Ct
	Bakersfield
	CA
	93314
	
	

	Julie Glenn
	disasterservices@pandj.com
	Phillips & Jordan, Inc.
	10201 Parkside Dr., Ste. 300
	Knoxville
	TN
	37922
	
	

	Tony Graunstadt
	tony@2riversdemo.com
	Two Rivers Demolition
	2620 Mercantile Dr., Ste. 200
	Rancho Cordova
	CA
	95742
	X
	

	Pam (no last name)
	pam@wcwaterandtrucking.com
	West Coast Water and Trucking
	3941 Park Dr., Ste. 20-231
	El Dorado Hills
	CA
	95762
	X
	

	Brian Frasier
	planroom@ebidboard.com
	Construction Bidboard
	11622 El Camino Real, Ste 100
	San Diego
	CA
	92130
	
	

	Fred Stoenner 
	fred.stoenner@gmail.com
	Fred Stoenner Architect
	228 B St.
	Nevada City
	CA
	95959
	
	

	John Ramsay
	jramsay@crowdergulf.com
	CrowderGulf, LLC
	5435 Business Parkway
	Theodore
	AL
	36582
	
	

	Brenda Hill
	brenda@pronestienviro.com
	Pronesti Environmental Inc.
	6301 Angelo Ct., Ste. 10
	Loomis
	CA
	95650
	X
	

	Kathie Kaiser
	estimating@sukut.com
	Sukut Construction, LLC
	4010 W. Chandler Ave.
	Santa Ana
	CA
	92704
	
	

	Tiffany Wilkes
	tiffanyw@tfrinc.com
	TFR Enterprises, Inc.
	601 Leander Dr.
	Leander 
	TX
	78641
	
	

	Kelly Beckmann
	procurement@ashbritt.com
	AshBritt, Inc.
	565 E Hillsboro Blvd.
	Dearflield Beach
	FL
	33441
	
	

	James Eisert
	james.eisert@arcadis.com
	Arcadis
	101 Creekside Ct., Ste 200
	Roseville
	CA
	95678
	
	

	Mike Giles
	stacyg2525@yahoo.com
	Giles Excavating and Paving
	5676 Green Acres Dr.
	Anderson
	CA
	96007
	X
	

	Steve Shongood
	steve@steelheadconstructors.com
	Steelhead Constructors, Inc.
	2940 Innsbruck Drive
	Redding
	CA
	96003
	X
	

	Lee Weisenberg
	lee@colemanconst.net
	Coleman Environmental Engineering, Inc.
	PO Box 120 85 E. Hwy 20 
	Upper Lake
	CA
	95485
	X
	X

	Chris Johnsen
	chrisjohnsen@cal-waste.com
	Cal-Waste Recovery Systems
	175 Enterprise Court, Ste A
	Galt
	CA
	95632
	
	

	Matt Howland
	matt@ryatt.net
	Ryatt Construction LLC
	9414 Stone Ave. N.
	Seattle
	WA
	98103
	
	

	Kurtis Frailey
	kfalley@myers-sons.com
	Myers & Sons Construction
	4600 Northgate Blvd., Ste. 100
	Sacramento
	CA
	95834
	
	

	John Hovde
	johnh@goodfellowtopgrade.com
	GBI
	50 Contractors Street
	Livermore
	CA
	94551
	
	

	Jason Linster
	jason@wcwaterandtrucking.com
	West Coast Water & Trucking, Inc.
	3941 Park Dr., Ste. 20-231
	El Dorado Hills
	CA
	95762
	X
	

	Juan Sanchez
	sierraexcavating@aol.com
	Sierra Excavating
	Office: 530-671-6782
	
	
	
	
	

	Bruce Giron
	www.gironcms.com 
	GECMS, Inc
	795 Folsom Street
	San Francisco
	CA
	94107
	
	

	Mark Keys
	mark@swmaintenancecorp.com
	SW Maintenance Corp
	3116 Highway 97
	Weed
	CA
	96094
	X
	

	Sean Rhodes
	seanrhodes@gleis.com
	Great Lakes Environmental
	6558 Lonetree Blvd
	Rocklin
	CA
	95765
	
	

	Jordan Brown
	jordanbrown@gleis.com
	Great Lakes Environmental & Infrastructure LLC
	6558 Lonetree Blvd
	Rocklin
	CA
	95765
	
	

	Paula Holter
	paulaholter@att.net
	Mt. Adams Wildfire
	6194 Dark Canyon Rd.
	Kelsey
	CA
	95667
	X
	

	Al Hardwick
	AFMENVIRO@AOL.COM
	AFM Environmental, Inc.
	752 Northport Dr., Ste. C
	West Sacramento
	CA
	95691
	X
	

	Ed Rossovich
	ed@uscsupply.net
	Diversified Construction International
	12305 Locksley Lane
	Aurburn
	CA
	95602
	X
	X

	Michael Giles
	gilesexcavating@yahoo.com
	Giles Excavating & Paving


	5676 Green Acres Drive
	Anderson
	CA
	96007
	
	

	Cheryl Henry
	CHENRY@CALRECOVERY.COM
	CalRecovery, Inc.
	2454 Stanwell Drive
	Concord
	CA
	94520
	X
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