

**DEPARTMENT OF RESOURCES RECYCLING AND RECOVERY**1001 I STREET, SACRAMENTO, CALIFORNIA 95814 • WWW.CALRECYCLE.CA.GOV • (916) 322-4027

P.O. BOX 4025, SACRAMENTO, CALIFORNIA 95812

August 22, 2018

To: All Prospective Contractors**RE:** "Fire Debris Removal and Recovery Services for the Carr Fire in Shasta County"
DRR18053**Addendum 1**
To the Invitation for Bids (IFB), DRR18053

1. Attached is a list of all businesses who have expressed an interest in the contract to date (Attachment 1).
2. Attached is a list of those who attended the Pre-Bid Conference on August 17, 2018. (Attachment 2).
3. The IFB has been revised and the corrections where text additions are displayed in **bold** and underlined and text deletions are displayed as strikethrough text (i.e., ~~strike~~).
4. The following questions were submitted in response to the IFB and answers to each follow the question.

Q1. Can you please confirm that the bid date is August 27th? On Page 12 of the RFP, the bid date says August 23rd?

A1. The Bid package is due on August 27, 2018 by 2:00 p.m., as shown in the REVISED IFB (attached).

Q2. Are bid tabulations available for the above subject contract, DRR17075?

A2. CalRecycle will provide this information and it is available for viewing on our ftp site for 30 days under the Carr Fire folder:

<ftp://ftp.calrecycle.ca.gov/RetainedFor30Days/Carr%20Fire/>

Enter Username: ftpuser1 and Password: crftpuser1

(Internet Explorer users may encounter a "The page cannot be displayed" error and will need to change a configuration setting. Go to the "Tools" menu, select "Internet Options...", then the "Advanced" tab, then make sure the "Enable Folder View for FTP Sites" checkbox is checked.)

Q3. I am trying to find information for previous awarded contracts and I have hard time finding them online I wonder if you could help me. I am looking for the bid results for the following past contracts:

- DRR17075 Fire Debris Removal and Recovery Services for the Wind Complex Fires in Butte, Nevada and Yuba Counties



- DRR17074 Debris Management for the Wind Complex Fires in Butte, Nevada, and Yuba Counties
- DRR15047 Debris Monitoring for the Valley and Butte Fire Remediations
- DRR15042 Fire Debris and Recovery Services for the Valley Fire in Napa and Lake Counties

A3. Yes. See A2 for access information.

Q4. In item 10b, the Est. Quantity and Multiplier do not match. Please clarify.

A4. The correct multiplier is 2,400 cubic yards. The estimated quantity is correct and the multiplier has been revised to 2,400.

Q5. In Items 23-25, at 170 tons per lot, shouldn't the total be 136,000 tons? This would match Item 12. At 170,000 tons it seems to imply 1,000 lots will be cleared. Please clarify.

A5. The correct multiplier is 136,000 tons. The estimated quantity and the multiplier will both be revised to 136,000.

Q6. In item 50, the Est. Quantity and Multiplier do not match. Please clarify.

A6. The correct multiplier is 800 mobilizations. The estimated quantity is correct and the multiplier has been revised to 800.

Q7. Will the Contractor be able to invoice twice per month as in past CalRecycle Debris Removal projects?

A7. Yes.

Q8. Is there a current to date interested parties list, for the DRR18052 and or the DRR18053 RFP? I have the addendum dated August 14 2018.

A8. Please review Attachment 1 for the interested parties list for the subject IFB, DRR18053. If you have Addendum 1 to RFP DRR18052 then you are already in possession of those interested parties.

Q9. On the website it says submittals due 8/27 – in the document on Page 12 it says they are due 8/23. Which is correct?

A9. See A1.

Q10. In past debris removal projects, CalRecycle has reimbursed the Debris Removal Contractor for costs associated with rental, set-up and take-down of laydown areas at cost plus a 10% markup. Will that be the case on the Carr Fire Project?

A10. Yes. As laydown areas have not been identified, this will be addressed through a Change Order through the Contract Manager.

- Q11. Cost Bid Schedule. Item 10b. The column 'Estimated Qty' indicates 2,400 cu. Yd total. However, the 'Multiplier' on the Bid Form = 1,800. Which is correct?
- A11. See A4.
- Q12. Cost Bid Schedule. Item 50. The column 'Estimated Qty' indicates 800 mobilizations between lots. However, the 'Multiplier' on the Bid form = 600. Which is correct?
- A12. See A6.
- Q13. Cost Bid Schedule Item 56, Safety Fencing. Does the safety fencing become the property of the homeowner or will the contractor be required to remove the fencing in the future?
- A13. It will become the property of the homeowner and will be left at the property.
- Q14. If the contractor is to remove the fencing in the future, how long should the contractor leave the fencing on site?
- A14. See A13.
- Q15. Also, please confirm that the pricing is based on a linear foot and not a lot, correct?
- A15. Correct.
- Q16. Under Debris Removal Per Lot - Asbestos Abatement (if applicable): Item 10b is the per yard cost for proper transport and disposal of asbestos containing materials to an approved facility. To allow contractors to compliantly plan for transportation and disposal, and allow CalRecycle to establish a uniform basis of estimate for ACM waste disposal volume, can CalRecycle provide an estimated quantity for both "Friable ACM per lot" and "Non-Friable ACM per lot"?
- A16. CalRecycle treats all identified asbestos as friable during this project. The quantities estimates in the Bid Schedule are based on all material being friable.
- Q17. Alternatively, can CalRecycle provide two separate line items in the pricing sheet, one for non-friable ACM and one for friable ACM? Note that this issue stems from the fact that the local landfills can accept non-friable ACM but may not be able to accept friable ACM; therefore, the shipping and disposal costs will vary greatly between friable and non-friable ACM.
- A17. No, please see A16.
- Q18. Section V Description of Work, Tasks. Under bullet C., it states that work "may involve...related support services, such as... community air monitoring..." Items 5a. and 5b. only relate to Personnel Air Monitoring. No specifications were included for community air monitoring, and there is no line item on the Cost Bid

Schedule for this activity. Would a Work Order for such services constitute a Change?

- A18. Community air monitoring is not envisioned to be a part of this contract and is included in the scope of the consultant services contract (DRR18052).
- Q19. Section 1. Service Needed. Reference to statement, "Every fifth Saturday will be a non-working day and considered a safety stand-down day." Will CalRecycle hold, or expect the Contractor to hold, a special safety-related event with mandatory attendance on the safety stand-down days?
- A19. No, this is intended as a day off to provide crews a break from the project and there are no requirements for this non-working day.
- Q20. Section III. Overall Project Costs. Items 20-31 Transportation. Description of this scope includes "traffic control". Is this a separate and distinct activity than Item 4 – Community Traffic Control? Please explain.
- A20. Traffic control is not included in the transportation item and has a separate Bid Schedule Item 4 to address the activity.
- Q21. Mandatory Pre-Bid Meeting. Can the sign-in sheet for this meeting be provided to Bidders?
- A21. Yes, see Attachment 2.
- Q22. Section III. Number of Copies. Is the hard copy documentation required to be hole-punched?
- A22. The hard copy does not need to be hole-punched, however the documentation must be organized.
- Q23. Appendix J. The ftp. Site for the DROP requires username and password. Will CalRecycle provide this?
<ftp://ftp.calrecycle.ca.gov/RetainedUpTo90Days/Carr%20Fire/>
- A23. **Enter** Username: ftpuser1 and Password: crftpuser1
(Internet Explorer users may encounter a "The page cannot be displayed" error and will need to change a configuration setting. Go to the "Tools" menu, select "Internet Options...", then the "Advanced" tab, then make sure the "Enable Folder View for FTP Sites" checkbox is checked.) You may have to cut and paste the website into the browser address window rather than click the address for it to work properly.
- Q24. The Link to the Debris Removal Operation Plan (DROP) found on page 77 of the IFB is not working. Please provide DROP document.
- A24. See A23.

- Q25. Page 30 of the IFB, first paragraph states that CalRecycle will have the option to dictate the number of asbestos and debris removal crews utilized at any given time. The scope states that we are to provide two asbestos abatement crews and one chimney tipping crew within 48 hours. We are to supply 15 debris removal crews within 5 days and up to 35 additional debris removal crews within 21 days. Given the statement where CalRecycle can dictate the number of crews utilized, please provide the required time frame for providing additional asbestos abatement crews and chimney tipping crews should we receive notice.
- A25. The number of additional asbestos abatement and chimney tipping crews are not known at this time and the desire is that the Contractor provide additional crews when requested within 5 days of the request. There will be no contractual requirement added to the IFB or contract for the timeliness of the additional crews.
- Q26. Are there additional maps of the damaged structures? If so, please provide.
- A26. The only mapping information available at this time is the GIS system managed by the California Department of Toxic Substances Control (DTSC). The link to the DTSC mapping is: <https://www.dtsc.ca.gov/SiteCleanup/ERP/wildfire-waste-removal.cfm>.
- Q27. Our company, JA Snyder Pacific West was up there on Friday and signed up on the list. I do not see the company on the list of bidders. Was there determination of who made it on this list?
- A27. CalRecycle shows you on both the sign in sheet from the Pre-Bid meeting and the interested parties list. See Attachment 1 and 2.
- Q28. Please clarify the bid submittal date. Conflict between pg. 3 with date of 8.27.18 and pg. 12 with date of 8.23.18.
- A28. See A1.
- Q29. Is the soil confirmation sampling part of the contract time?
- A29. Soil confirmation sampling will be done by CalRecycle's consultant. The time needed to sample is part of the contract time, as this contract will perform other work, such as soil rescrapes and erosion control, after soil sampling is complete. The debris removal to be completed by November 17, 2018, includes the removal of asbestos, burn ash and debris, concrete, and contaminated soil removal, and does NOT include soil sampling, rescrapes, erosion control, and other items of work that may take place after the contaminated soil is removed.
- Q30. Please provide current link to the DROP.
- A30. See A23.
- Q31. With the small number of lots expected to require debris removal how likely is it that more than 25 crews will be requested?

- A31. CalRecycle intends on using up to 50 crews to remove fire debris and the Contractor work force (Prime Contractor and subcontractors) needs to be able to provide the requested resources within the timelines described in the IFB.
- Q31 Please provide link to the DTSC website reference in the Mandatory Pre-Bid conference?
- A.31. See A26.
- Q32. Please provide disposal site referenced in Attachment K.
- A32 Disposal sites for each material have not yet been identified. Although all material is likely to go to the Anderson Landfill or another local resource, CalRecycle has not identified locations and may need the longer haul trucking items in the bid schedule to move material. The recycling/disposal site costs will be a pass through item per the Bid Schedule and IFB.
- Q33. Regarding items 11, 12,13,14,15, will the workers be required to be asbestos or haz wopper trained?
- A33. Workers in the exclusion zone will be required to be 40-hour HAZWOPR trained.
- Q34. Please identify what the typical miscellaneous metals are (Item 11).
- A34. There are a wide range of metals at these sites. Examples of typical metals found are appliances, air conditioning equipment, metal roofing, and propane tanks.
- Q35. Regarding items 53 and 54, is stump removal included?
- A35 Stump removal is not required for this project.
- Q36. Item 52 and 52b compacted or just spread?
- A36. Compacted.
- Q37. Items 57 what size?
- A37 Provide a bid for a 1,000 gallon septic tank, with 1,000 gallons of septage removed and filled with 2 sack sand slurry.
- Q38. Item 15: is this a uniform removal of a few inches over the entire site or spot removal?
- A38. A few inches over the entire impacted part of the site where fire debris removal work was performed.
- Q39. Item 51; what is crew size?
- A39. Two laborers and one skidsteer.

- Q40. Item 10: how will asbestos be identified?
- A40. CalRecycle's consultant for the project will be performing a site assessment that includes an asbestos assessment. Sites containing bulk asbestos will be identified as lots are assigned to the Contractor.
- Q41. Item 12: Please be more specific as to what separation will be required. ("Direction from CalRecycle") directions during the work cannot be priced into the per ton price at bid time.
- A41. The material separation that is referred to in Bid Schedule Items 11, 12, 13, 14, and 15 is contained on pages 17 and 18 of the sample DROP. The separation being referred to is the separation and separate handling, hauling, and disposal of asbestos, metals, burn ash and debris, and concrete and is contained in both the the DROP and text in the IFB.
- Q42. Will any of the existing concrete slabs or foundations be required to be saved/protected from damage from the removal efforts?
- A42. The concrete slabs within the burn ash footprint will be removed, as will all building foundations. A limited amount of slabs may be saved/protected upon homeowner request, but this will be limited. Retaining walls may remain in place.
- Q43. Item 15, what separation is required for this task? Directions during the work cannot be priced into the bid.
- A43. See A41.
- Q44. CalRecycle's past performance requirements limit competition to those firms that have performed a minimum of three fire-related private property debris contracts for CalRecycle in the past five years. Specifically, the IFB calls for "the Bidder's team to provide a minimum of three (3) verifiable post-private property debris removal emergency projects in the State of California as a prime or sub-contractor." Further, the IFB states "the prime contractor is required to have at least one previous contract (or subcontract) with the State of California on a fire debris project, with the two other references begin on fire debris removal projects in California. Subcontractors do not need California fire debris removal experience."
- Reference requirements were discussed during the pre-event meeting and were clarified as three references from CalRecycle fire-related private property contracts in the past five years. These bidding requirements as stated could potentially threaten CalRecycle's FEMA reimbursement. 2 C.F.R. 200.319 Competition discusses specific situations that the federal government considers to be restrictive of competition including: 1) placing unreasonable requirements on firms in order for them to qualify to do business and 2) requiring unnecessary experience and excessive bonding.
- We respectfully request CalRecycle remove this requirement that severely restricts competition and jeopardizes FEMA reimbursement.

- A44. The reference requirement for the Prime Contractor (the Bidder) is as stated in the IFB: at least one reference for performance on a fire debris removal project performed by the State of California, either as the prime contractor or as a subcontractor. The other two references must reflect work performed on fire debris removal projects performed within California, but not necessarily on behalf of the State of California (for example, work performed for a city or county within California would qualify). For the Bidder's proposed subcontractors, any appropriate experience within or outside of the State of California is adequate.

The debris removal work required under this contract has significant differences from how this work is performed in other areas of the country or for other types of disasters. Because of the urgent need to begin work and desire to complete work as soon as practicable, CalRecycle believes this is a reasonable requirement and necessary to assure that the prime contractor can perform the necessary work correctly and efficiently as soon as possible. CalRecycle also believes this requirement does not excessively restrict the pool of eligible prime contractors.

Because a reference for work performed as a subcontractor for a State of California cleanup can qualify a contractor to bid as the prime contractor for CalRecycle's future fire debris removal projects, CalRecycle encourages contractors not currently meeting the requirement for work in California to seek subcontracting opportunities with qualified bidders in order to gain the necessary experience and familiarity with these operations.

- Q45. Will we be allowed to pre-load trucks with debris?

A45. No.

- Q46. Is pool water acceptable for dust control? In the debris removal meeting they told home owners no pools would be drained.

A46. Assume it is not for the purpose of this IFB.

- Q47. Will pools that have not been drained need to be fenced? In the debris removal meeting they led homeowners to believe all pools would be fenced.

A47. In general, pool areas will need to be fenced. The contractor is providing a bid item for Safety Fence installation at the direction of CalRecycle.

- Q48. CLIN 12 (burned debris and ash) under debris removal per lot has a quantity of 170 tons per lot with 136,000 tons total. CLINs 23, 24, 25 (hauling of burned debris and ash) have 170 tons per lot and 170,000 tons total. The hauling CLINs seem to assume there are 1000 lots, where the loading is for the projected 800 lots. Which is correct?

A48. 800 lots, see A5.

- Q49. Can 4-8" riprap be substituted for the 6" that CLIN 52c calls for?

- A49. Assume 4-8" riprap for the purposes of this IFB.
- Q50. With the "firenadoes", some of the fire debris has been scattered off of the land owners property; debris could be on private property where there is not a ROE present or possibly on BLM or state ground. How will this material be cleaned up and paid for?
- A50. Material clearly within the burn ash footprint will be removed during this project. The limited amounts of material moved by the "firenado" or other subsequent winds is not part of this project.
- Q51. P. 8 states that a copy of the bidder's minority certifications need to be submitted with the proposal. Do subcontractor minority certifications need to be provided pre-award?
- A51. CalRecycle does not offer an incentive or preference to minority-owned businesses and requires no such certification. On page 7-10, the IFB describes the Small Business (SB) Preference program and the Disabled Veterans Business Enterprise (DVBE) Incentive program. If a bidder or their subcontractors are California certified SB or DVBE then CalRecycle requests that you submit a copy of your certification with the Bid package.
- Q52. Do we need to return the draft sample agreement with the Proposal Submittal?
- A52. No.
- Q53. The Link to the Debris Removal Operation Plan (DROP) found on page 77 of the IFB is not working. Please provide DROP document.
- A53. See A23.
- Q54. Page 30 of the IFB, first paragraph states that CalRecycle will have the option to dictate the number of asbestos and debris removal crews utilized at any given time. The scope states that we are to provide two asbestos abatement crews and one chimney tipping crew within 48 hours. We are to supply 15 debris removal crews within 5 days and up to 35 additional debris removal crews within 21 days. Given the statement where CalRecycle can dictate the number of crews utilized, please provide the required time frame for providing additional asbestos abatement crews and chimney tipping crews should we receive notice.
- A54. See A25.
- Q55. Are there additional maps of the damaged structures? If so, please provide.
- A55. See A26.
- Q56. Page 15 and 16 of the RFP state that the contractor is to include HAZWOPER Certifications for all proposed Site Superintendents and Foremen. Does this mean that HAZWOPER certifications are only required down to the level of site

superintendent and foremen? In other words, are each of the crew members being supervised (operators and laborers) required to have HAZWOPER Certifications?

- A56. The Contractor is to include HAZWOPR certifications for the superintendent and foremen with the Bid submittal. All workers within the exclusion zone are required to have HAZWOPR certifications.
- Q57. Additional information on truck inspections.
- A57. The Level 1 truck inspector shall be preapproved by the CalRecycle Operations Chief, as reflected in the revised IFB, on page 19.
- Q58. Will CalRecycle allow the combining materials from multiple properties to minimize small loads for trucking?
- A.58. CalRecycle will allow combining of materials for trucking with the following limitations: a). the same material is being combined in the truck (e.g.- concrete with concrete), b). no more than two properties are combined, and c). a visual estimate is made by the consultant's Task Force Leader to document what happened at each property.
- Q59. How many approved ROEs are there?
- A59. Information on ROEs is just beginning to be disseminated to the public. CalRecycle does not know the number of ROEs collected to date.
- Q60. Will the United States Army Corps of Engineers (USACE) be part of this project?
- A60. No. The project is FEMA funded, but will not involve the USACE.
- Q61. Will water be provided by the City?
- A61. The water provider is not known at this time. Contractors are to assume that water will be paid for through this contract as a pass through cost once it is identified, documented by a Change Order.
- Q62. Is there information on concrete sizing requirements?
- A62. Concrete sizing is usually a requirement of the receiving facility. Since none has yet been identified, CalRecycle has no information on concrete sizing.
- Q63. As all items in the bid schedule will not be used for individual properties (i.e. – longer haul trucking), the estimates of cost using the Bid Schedule for a Work Order will be artificially high for bonding purposes, meaning we will be carrying more bonding than work performed. Work performed is how we typically pay for bonding. Will this bonding cost with no work be additionally compensated in any way, including Change Order?
- A63. CalRecycle will not pay for any inadvertent cost for bonding that will not be tied to work and those costs should be covered in the unit costs for the contract.

CalRecycle will work diligently to release lots as soon as practicable after they are completed to free up the bonding.

The bonding requirement for this project is tied to Work Orders based on a cost estimate, which are issued to assign a number of lots to the Contractor that are ready for debris clearance. Work Order cost estimates are not directly tied to all of the units in the Bid Schedule, which will be used for contract payment.

- Q64. I am writing to formally request a copies of awarded fire debris removal contracts and bid documents of all proposers (to include all bid tabulations/unit rate prices for each line item) submitting proposals for the fire debris removal contracts procured by CalRecycle. Below, I have provided the Bid Number and Bid Title followed by a numbered list of requested documents.

DRR17090 - Fire Debris Removal and Recovery Services for the Thomas Fire in Ventura County

1. Entire contract between CalRecycle and National Demolition Contractors
2. Entire contract between CalRecycle and Sukut Construction
3. Pricing sheets of all proposers submitting for this contract (to include unit rate prices for each line item)

DRR17089

DRR17075

DRR17074

DRR16039

DRR15042

DRR15043

I am aware that CalRecycle provided access to some bid information on its website. However, the information provided is limited and incomplete thus necessitating this request for the entire contract(s).

A64. See A2.

All other terms, conditions, and requirements of this IFB will remain the same. If you have any questions relating to this IFB process, please contact me by e-mail at contracts@calrecycle.ca.gov.

Sincerely,

{Original Signed By}

Shelly Lewis
Contracts Unit
Administrative Services Branch

Attachments

ATTACHMENT 1
Interested Parties Listing For IFB DRR18053
as of 08/22/18

CalRecycle has not confirmed the certification status of firms who have identified themselves as CA Certified Small Business (SB) or Disabled Veterans Business Enterprise (DVBE)

Contact Name	E-Mail	Company	Address	City	State	Zip	SB	DVBE
Pam	pam@wcwaterandtrucking.com	West Coast Water and Trucking	3941 Park Dr., Ste 20-231	El Dorado Hills	CA	95762	X	
Brian Frasier	planroom@ebidboard.com	Construction Bidboard	11622 El Camino Real, Ste 100	San Diego	CA	92130		
Fred Stoenner	fred.stoenner@gmail.com	Fred Stoenner Architect	228 B St.	Nevada City	CA	95959		
John Ramsay	jramsay@crowderygulf.com	CrowderGulf, LLC	5435 Business Parkway	Theodore	AL	36582		
Brenda Hill	brenda@pronestienviro.com	Pronesti Environmental Inc.	6301 Angelo Ct., Ste. 10	Loomis	CA	95650	X	
Kathie Kaiser	estimating@sukut.com	Sukut Construction, LLC	4010 W. Chandler Ave.	Santa Ana	CA	92704		
Tiffany Wilkes	tiffanyw@tfrinc.com	TFR Enterprises, Inc.	601 Leander Dr.	Leander	TX	78641		
Kelly Beckmann	procurement@ashbritt.com	AshBritt, Inc.	565 E Hillsboro Blvd.	Dearfield Beach	FL	33441		
James Eisert	james.eisert@arcadis.com	Arcadis	101 Creekside Ct., Ste 200	Roseville	CA	95678		
Mike Giles	stacyg2525@yahoo.com	Giles Excavating and Paving	5676 Green Acres Dr.	Anderson	CA	96007	X	
Steve Shongood	steve@steelheadconstructors.com	Steelhead Constructors, Inc.	2940 Innsbruck Drive	Redding	CA	96003	X	
Lee Weisenberg	lee@colemanconst.net	Coleman Environmental Engineering, Inc.	PO Box 120 85 E. Hwy 20	Upper Lake	CA	95485	X	X
Chris Johnsen	chrisjohnsen@cal-waste.com	Cal-Waste Recovery Systems	175 Enterprise Court, Ste A	Galt	CA	95632		
Matt Howland	matt@ryatt.net	Ryatt Construction LLC	9414 Stone Ave. N.	Seattle	WA	98103		
Kurtis Frailey	kfalley@myers-sons.com	Myers & Sons Construction	4600 Northgate Blvd., Ste 100	Sacramento	CA	95834		
John Hovde	johnh@goodfellowtopgrade.com	GBI	50 Contractors Street	Livermore	CA	94551		
Jason Linster	jason@wcwaterandtrucking.com	West Coast Water & Trucking, Inc.	3941 Park Dr., Ste 20-231	El Dorado Hills	CA	95762	X	
Juan Sanchez	sierraexcavating@aol.com	Sierra Excavating	Office: 530-671-6782					
Bruce Giron	www.gironcms.com	GECMS, Inc	795 Folsom Street	San Francisco	CA	94107		
Mark Keys	mark@swmaintenancecorp.com	SW Maintenance Corp	3116 Highway 97	Weed	CA	96094	X	



Sean Rhodes	seanrhodes@gleis.com	Great Lakes Environmental	6558 Lonetree Blvd	Rocklin	CA	95765		
Jordan Brown	jordanbrown@gleis.com	Great Lakes Environmental & Infrastructure LLC	6558 Lonetree Blvd	Rocklin	CA	95765		
Paula Holter	paulaholter@att.net	Mt. Adams Wildfire	6194 Dark Canyon Rd.	Kelsey	CA	95667	X	
Al Hardwick	AFMENVIRO@AOL.COM	AFM Environmental, Inc.	752 Northport Dr., Ste C	West Sacramento	CA	95691	X	
Ed Rossovich	ed@uscsupply.net	Diversified Construction International	12305 Locksley Lane	Auburn	CA	95602	X	X
Michael Giles	gilesexcavating@yahoo.com	Giles Excavating & Paving	5676 Green Acres Drive	Anderson	CA	96007		
Cheryl Henry	CHENRY@CALRECOVERY.COM	CalRecovery, Inc.	2454 Stanwell Drive	Concord	CA	94520	X	
Randy Russell	rrussell@louisberger.com	Louis Berger Group	2150 Allston Way, Ste 420	Berkeley	CA	94704		
Paula Holter	paulaholter@att.net	Mt Adams Wildfire	6194 Dark Canyon Rd	Kesey	CA	95667	X	
Steven Bowman	steve@westernfiresupply.net	Blue Mountain Limited LLC	6630 Arabian Circle	Granite Bay	CA	95746	X	X
Josh Stagg	josh@AskinConstruction.com	Askin Construction	405 E. 13 th Street	Laurel	MT	59044		
Keith Dixon	Keith@adgsocal.com	Advantage Demolition & Grading	19819 Blythe St	Winnetka	CA	91306		
Danny Minzes	dminzes@dmnterprises.com	DMTM Enterprises	12715 Burning Tree Ln E	Jacksonville	FL	32223		
Ismael E Rodriguez	ismael.e.rodriguez@wreckagedemo.com	Wreck Age Demolition Inc.	3965 Coast Oak Circle	Chino Hills	CA	91709	X	
EL JOHN CRUZ	BidsInbound@deltek.com	DELTEK	2291 Wood Oak Drive	Herndon	VA	20171	X	
James A. Diani	jimd@diani.com	A. J. Diani Construction Co., Inc.	351 North Blosser Road	Santa Maria	CA	93458		
MATT EVANS	mevans@toroenterprises.com	TORO ENTERPRISES, INC.	P.O. BOX 6285	Oxnard	CA	93031		
AJ COCCILLOS	ajcoccillos@toroenterprises.com	TORO ENTERPRISES, INC.	P.O. BOX 6285	Oxnard	CA	93031		
Leili Arjomand	larjomand@ecc.net	ECC	1240 Bayshore Hwy	Burlingame	CA	94010		
Vince Lynam	vlynam@nrcc.com	NRC	Long Beach Blvd	Long Beach	CA	90807		
Randy Mayes	randy@standard1.com	Standard Demolition	1905 Lirio Avenue	Ventura	CA	93004	X	
David Bluestein	dblestein@ecc.net	ECC	1240 Bayshore Hwy	Burlingame	CA	94010		

Kasandra Finley	kasandra.finley@p31.enterprises	P31 Enterprises Inc.	4288 State Highway 70	Oroville	CA	95966	X	X
Joe Schauerhamer	joeschauerhamer@gleis.com	Great Lakes Environmental & Infrastructure LLC	6025 S. Quebec Street	Centennial	CO	80111		
Dave Lomeli	dlomeli@sierramtn.net	SMCI	13919 Mono way	Sonora	CA	95370		
LESLIE BESERRA	cedroconstruction@outlook.com	Cedro Construction Inc	120 e santa maria st	santa paula	CA	93060	X	
Eric Ruby	eruby@actenviro.com	ACTenviro	13722 Carmenita Rd.	Santa Dr Springs	CA	90670		
Jade Alvarez	JadeAlvarez@CCEVC.com	Central Coast Engineering	320 Lambert St Unit F	Oxnard	CA	93060	X	
Sonny Rosenal	soclaris@sbcglobal.net	Soclaris Contracting	7437 Lowell Ct.	La Mesa	CA	91942	X	X
Scott Anderson	scott@samhillandsons.com	Sam Hill & Sons, Inc.	2627 Beene Road	Ventura	CA	93003		
Jonathan Rathmann	estimating@socalgrading.com	Southern California Grading	16291 Construction Circle East, Suite A	Irvine	CA	92606	X	
Dawn Brown	dawn.brown@ceresenv.com	Ceres Environmental Services, Inc.	3825 85th Ave North	Brooklyn Park	MN	55443		
Gregory Frick	gregf@diani.com	A.J. Diani Construction Co., Inc.	351 N. Blosser Road	Santa Maria	CA	93458		
Kathy Monroe	kathymn@iosdv.com	IO Environmental	2840 Adams Avenue, Suite301	San Diego	CA	92116	X	X
Andrew Burk	andrew.burk@gcinc.com	Granite Construction Company	999 Mission Rock Road	Santa Paula	CA	93060		
J Bates	jbates@papichco.com	Papich Construction Company	800 Farrell Ave	Grover Beach	CA	93422		
Mike Harrison	mikeh@ejharrison.com	E.J. Harrison & Sons	5275 Colt Street	Ventura	CA	93003		
Sara Davis	sdavis@sierramtn.net	Sierra Mountain Construction, Inc	13919 Mono Way	Sonora	CA	95370		
Jolie Bonvillian	jolie@drcusa.com	DRC Emergency Services, LLC	110 Veterans Memorial Blvd, Suite 515	Metairie	LA	70005		
Lori Curtis	lori.curtis@p31.enterprises	P31 Enterprises, Inc.	4288 State Highway 70	Oroville	CA	95965	X	
Michaelyn S.	MichaelynS@ConServe-Inc.com	ConServe. Inc.	23056 Twain Harte Dr.	Twain Hate	CA	95383		
Chad Porter	cporter@fermacorp.com	Ferma Corporation	399 East Harrison, Suite E	Corona	CA	92879		
Pete Timmerman	ptimmerman@pacificstates.net	Pacific States Inc.	11555 Dublin Road	Dublin	CA	94568		
John Balobeck	jbalobeck@nesglobal.net	NES, Inc.	1141 Sibley St.	Folsom	CA	94563	X	

Dell Muntzel	rmuntzel@aol.com	L&H Consulting, Inc.	1409 E. Main Street	Santa Paula	CA	93060		
John Gutierrez	estimator@marinaco.com	Marina Landscape, Inc.	3707 W. Garden Grove Blvd	Orange	CA	92868		
Nina Estill	abgrinding805@hotmail.com	ABG Grinding	170 S Encinal	Ojai	CA	93023	X	X
Matthew Dwyer	matthew.dwyer@errg.com	ERRG, Inc.	9727 Business Park Drive, Suite A	Sacramento	CA	95827		
Ralph Casillas	ralphcasillas@ccevc.com	Central Coast Engineering	320 Lambert Street	Oxnard	CA	93003	X	
Sarah Wilson	swilson@accenv.com	ACC Enviromental Consultants, Inc.	1055 Wilshire Blvd, Suite 1450	Los Angeles	CA	90017	X	
Rocky Escalante	rockyescalante@ccevc.com	Central Coast Engineering	320 Lambert St. Unit F	Oxnard	CA	93036		
Andrew Goforth	agoforth@parcspecialty.com	PARC Specialty Contractors	1400 Vinci Ave	Sacramento	CA	95838		
Rory Burchatz	activepage@aol.com	Building and Construction Contractors	14121 Enfield Circle	Westminster	CA	92683		
Denise Maloney	info@maloneyconstruction.net	Maloney Construction	7120 Redwood Blvd, A	Novato	CA	94945	X	X
David Mitchell	davidmi@goodfellowbros.com	Goodfellow Bros. Inc	50 Contractors Street	Livermore	CA	94551		
Matthew Hilliard	mhilliard@cifac.org	Construction Industry Force Account Council	P.O. Box 508	Burlingame	CA	94011		
Gino Zatica	estimating@mztco.com	Macro-Z-Technology	841 E. Washington Avenue	Santa Ana	CA	92701		
Daniel Duarte	dduarte@cjwconstruction.com	CJW Construction	841 E. Washington Avenue Suite B	Santa Ana	CA	92701		
Luke Horgan	lhorgan@CornerstoneDemolitionCorp.com	Cornerstone Demolition	4295 E. Jurupa St, Suite 210	Ontario	CA	91761		
Matthew Nottnagel	Nottindinc@gmail.com	Nottnagel Industries Inc	18905 Hwy 88	Pine Grove	CA	95665		
Troy Lea	Leasdemo@yahoo.com	Lea's Demolition	4637 E. Service Road	Ceres	CA	95307		
Dan Palmer	dan@danpalmertrucking.com	Dan Palmer Trucking inc	4710 Locust road	Anderson,	CA	96007		
John Hovde	JohnH@goodfellowbros.com	Goodfellow Bros. California, LLC	110 Blue Ravine, RD	Folsom	CA	95630		
Russell Ricks	rricks1035@aol.com	R.K.Ricks construction						
Brenda Hill	brenda@pronestienviro.com	Pronesti Environmental Inc.	6301 Angelo Court, Suite 10	Loomis	CA	95650	X	
Joe Schauerhamer	joeschauerhamer@gleis.com	Great Lakes E&I	6025 S. Quebec Street #300	Centennial	Colorado	80111		

James Eisert	james.eisert@arcadis.com	Arcadis	101 Creekside Ridge Court	Roseville	CA	95678		
MICHAEL LE VEY	TERRI@LEVEYTRANSPORTINC.COM	LE VEY TRANSPORT INC	8490 HARTMEYER LANE	REDDING	CA	96002	X	
David Mitchell	davidmi@goodfellowbros.com	Goodfellow Bros. Inc	51 Contractor's Street	Livermore	CA	94551		
Jonathan Rathmann	estimating@socalgrading.com	Southern California Grading, Inc.	16291 Construction Circle East, Suite A	Irvine	CA	92606		
Heath Stone	hstone@pandj.com	Phillips and Jordan, Incorporated	1750 Creekside Oaks Dr., Suite 190	Sacramento	CA	95833		
Pete Timmerman	ptimmerman@pacificstates.net	Pacific States Environmental Contractors, Inc.	11555 Dublin Blvd	Dublin	CA	94568		
Bill Ayers	estimator@marinaco.com	Marina Landscape, Inc	3707 W Garden Grove Blvd	Orange	CA	92868		
Brian Mansfield	bmansfield@wm.com	Waste Management-Northern CA/Nevada	1333 E Turner Road	Lodi	CA	95240		
David Bluestein	dbluestein@ecc.net	ECC	1240 Bayshore Hwy	Burlingame	CA	94010		
Robert Stone	restone@icloud.com	Bronner Arnold Inc.	815 Madrone Manor	Willows	CA	95988		
Christian Pelletier	cpcinc@live.com	CPCINC	8315 Placer Rd.	Redding	CA	96001		
Tracy Buhler	tcexcavation@att.net	Trickle Creek Excavation, Inc.	14390 Green Drive	Red Bluff	CA	96080	X	
Michael Fitzgerald	mike@northstateew.com	Northstate Earth and Water Inc.	21413 Kirkwood Manor Drive	Redding	CA	96002	X	
Eric Stannard	estimating@teichert.com	Teichert Construction	400 Sunrise Ave., Suite 300	Roseville	CA	95661		
RoseLynn Kenny	sales@rksupply.us	RK Rentals & Supply	17330 Billy Jack Lane	Cottonwood	CA	96022		
Tim Ruff	truff@fermacorp.com	Ferma Corporation	6639 Smith Ave	Newark	CA	94560		
greg colwell	greg.colwell@jfshea.com	jf shea	17400 clear creek road	Redding	CA	96001		
Kevin Brink	Kbrink@morgancreekconst.com	Morgan Creek Construction	20501 Chipeta Way	Redding	CA	96003	X	
Brandon Hiner	brandon@universealliance.com	Univese Painting and Construction	705 Bankcroft Way	Berkeley	CA	94710		
	denamccullough@mcculloughconstructioninc.com	McCullough Construction, Inc.						

Karl Dix	karl.dix@ceresenv.com	Ceres Environmental Services, Inc.	6968 Professional Parkway East	Sarasota	FL	34240		
Michael Kinelski	mkinelski@fermacorp.com	Ferma Corporation	1265 Montecito Ave Suite 200	Mountain View	CA	94043		
Rick Czuleger	rczuleger@teichert.com	Teichert Construction	400 Sunrise Ave., Suite 300	Roseville	CA	95661		
Lee Young	lee@darrentaylorconstruction.com	Darren Taylor Construction	19672 North Hirsch Court	Anderson	CA	96007		
George Whitmer	gwhitmer@swsgc.com	SWS	P.O. Box 492247	REDDING	CA	96049	X	
Casey Tull	ctull@oe3.org	Operating Engineers Local No.3	468 Century Park Drive	Yuba City	CA	95991		
Judd Buik	juddbuik@hotmail.com	Domke&Buick Construction	3081 Irene St.	REDDING	CA	96002		
Keith Mullins	keithmullins@gleis.com	Great Lakes Enviromental &Infrasture	6025 South Quebec Street	Centennial	CO	80111		
Jared Stevens	jareds@srco.com	Syblon Reid	1130 Sibley Street	Folsom	CA	95630		
Jake Richter	jaker@richternic.net	RCI General Engineering						
Michael Wolff	michael@wolffcontracting.com	Wolff Contracting		Santa Rosa	CA	95407		
Jens Karlshoej	jens@nordicind.com	Nordic Industries, Inc	1437 Furneaux Road	Olivehurst	CA	95961		
Jake Meyers	jake@meyersearthwork.com	Meyers Earthwork, inc	P.O.Box 493730	REDDING	CA	96049		
Marshall Harmon	marshall@stimpel.net	Stimpel Wiebelhaus Associates	P.O.Box 492335	REDDING	CA	96002		
Victor Media	vmedina@marinaco.com	Marina	11535 N.Davis Road	Lodi	CA	95242		
Brent Tyrrell	tyrrellresources@sbcglobal.net	Tyrrell Resources, Inc.	P.O.Box 493460	REDDING	CA	96049		
Austin Vinciguerra	wvinciguerra@att.net	Vinciguerra Construction	235 Spanish Street	Sutter Creek	CA	95685		
Greg Framw	gregframe@gleis.com	Great Lake Enviromental Infrastrure	6025 South Quebec Street	Centennial	CA	80111		
Jeff Snyder	jeff@jaspacificwest.com	jaspacificwest.com	P.O.Box 185	Coloma	CA	95613		
Bryan Zatica	estimating@mztco.com	MZT	841 E.Washingtin Ave	Santa Ana	CA	92701		
Mel L Goodwin	melgoodwin@comcast.net	Wylatti Resource Management, inc	P.O.Box 575	Covelo	CA	95428		
Tim Smith	tim@rtstrucking.com	RTS	P.O.Box 81856	Bakersfiled	CA	93380		
August Ochabauer	Aochabauer@ecc.net	ECC	1240 Bayshore Hwy	Burlingame	CA	94010		

Kevin Ramstrom	kevin@steelheadconstructors.com	Steelhead Constructors, Inc.	2940 Innsbruck Drive	REDDING	CA	96003		
Mark Sanchez	msanchez@accenv.com	ACC Enviromental Consultants, Inc.	7977 Capwell Dr.	Oakland	CA	94621		
Lane Isringhausen	lisinghausen@gmail.com	Isringhausen Paving and Grading		Anderson	CA	96007		
Haven Fry	hfy@jmenv.com	JM Enviromental Inc.	P.O.Box 2189	Granite Bay	CA	95746		
Matt Certa	matt@dlineconstructors.com	D-Line Constructors	499 Embarcadero	Oakland	CA	94606		
Steve Hay	stevehay@donlawleyco.com	DLC Cleacing and Demolition	P.O.Box 31807	Stockton	CA	95213		
Dan Rossovich	dan@dc-inc.net	DCI	5929 Perdido Bay Way	Banning	CA	92220		
Jason Chipley	jchipley@oe3.org	Operating Engineers Local No.3	20308 Engineers Lane	Redding	CA	96002		
Philips Jennings	pjennings@pandj.com	Phillips and Jordan, Incorporated	13949 Mono Way	Sonora	CA	95370		
Chris Nobles	chrisnobles@cal-waste.com	Cal-Waste Recovery Systems	175 Enterprise Court, Ste A	Galt	CA	95632		
Michael Perkovich	mike.perkovich@gmail.com	CJW Construction	841 E. Washington Avenue Suite B	Santa Ana	CA	92701		
Mark Stafford	mstafford@drcusa.com	DRC Emergency Services, LLC	110 Veterans Memorial Blvd, Suite 515	Metairie	LA	70005		
Chris Corpuz	ccorpuz@accenv.com	ACC Enviromental Consultants, Inc.	7977 Capwell Dr.	Oakland	CA	94621		
Jason Gulbransen	jason.gulbransen@errg.com	ERRG, Inc.	9727 Business Park Drive, Suite A	Sacramento	CA	95827		
Doug Benton	dough@sierramtn.net	SMCI	13919 Mono way	Sonora	CA	95370		
Celo Diaz	celo@danpalmertrucking.com	Dan Palmer Trucking inc	4710 Locust road	Anderson,	CA	96007		
Jack Fiori	jackfiori@cal-waste.com	Cal-Waste Recovery Systems	175 Enterprise Court, Ste A	Galt	CA	95632		
Austin Fouts	austinfo@goodfellowbros.com	GBI	50 Contractors Street	Livermore	CA	94551		
Dan Rossovich	dan@uscsupply.net	USC Supply	12305 Locksley Lane	Auburn	CA	95602	X	X
Juan Bernardino	Juan.Bernardino@jfshea.com	jf shea	17400 clear creek road	Redding	CA	96001		
Zach Schultz	zach.schultz@ceresenv.com	Ceres Environmental	13939 Kuykendahl	Houston	TX	77090		

		Services, Inc.	Rd					
Brent Hamilton	Bhamilton@swsgc.com	SWS	P.O Box 492247	REDDING	CA	96049		
Corkey Harmon	corkey@stimpel.net	Stimpel Wiebelhaus Associates	P.O.Box 492335	REDDING	CA	96002		
Jack Hesotian	jhesotian@fermacorp.com	Ferma Corporation	6639 Smith	Newark	CA	94560		
Nik Lahiri	nlahiri@esseltek.com	EEEC	1035 22nd Ave. #9	Oakland	CA	94606	X	
Matt Silveria	mattsilveria@gmail.com	Perrin Construction Inc	18094 clear creek Rd	Redding	CA	96001	X	
Kelly Beckmann	procurement@ashbritt.com	AshBritt, Inc.	565 E Hillsboro Blvd	Deerfield Beach	Florida	33441		
Angela Carsner	angela.carsner@errg.com	Engineering/Remediation Resources Group, Inc.	456 Montgomery Street, Suite 900	San Francisco	CA	94104		
Nick Anderson	a.buildersconstruction@gmail.com	Builders Construction	1003 Springoak Way	Stockton	CA	95209	X	
John Gutierrez	estimator@marinaco.com	Marina Landscape, Inc.	3707 W. Garden Grove Blvd.	Orange	CA	92868		
Ross Mayfield	roscoinmendo@hotmail.com	Rosco Corporation	7401 Lorene Rd	Redwood Valley	CA	95470	X	
Brandon Coppedge	Brandon@selbysoil.com	Selby's Soil	PO Box 1330	Newcastle	CA	95658	X	

ATTACHMENT 2
Pre-Bid Conference Attendees for IFB DRR18053
held on 8/17/18

Proposers' Conference Sign In Sheet
Fire Debris Removal and Recovery Services for the Carr Fire in Shasta County (IFB)
DRR18053
August 17, 2018
City Council Chambers
777 Cypress Avenue
Redding, CA 96001

Business Name	Name of Representative in Attendance
<u>Darren Taylor Construction Inc</u>	<u>Darren Taylor</u> / <u>Lec Young</u> <i>Lec@darren-taylor-construction.com</i>
<u>DRC Emergency Services LLC</u>	<u>MARK STAFFORD</u> <i>(530) 953-7268 mstafford@...</i>
<u>ASHBRITT ENVIRONMENTAL</u>	<u>PAUL L. WARNER</u> <i>dow@ashbritt.com</i>
<u>Vinciguerra Const.</u>	<u>Austin Vinciguerra</u>
<u>LeVey Transport inc</u>	<u>Chad Cornelius</u>
<i>Mike Perkovich B2mail.com</i> <u>CJW / MZI A Joint Venture</u>	<u>Michael Perkovich</u>
<u>ERRG</u>	<u>Kevin Kibler</u>
<u>RCE Const</u>	<u>Allen Brinkley</u>
<u>ECC</u>	<u>AUGUST OCHABAUGR</u>
<u>DLC CLEARING DEMOLITION</u>	<u>STEVE HAY</u>
<u>DLC</u>	<u>BARBARA</u>
<u>Provesti Environmental</u>	<u>Brenda Hull</u> <i>brenda@provestienviron.com</i>
<u>SiteWork Solutions</u>	<u>George Whitmer</u>
<u>PHILIP JENNINGS</u>	<u>PHILLIPS & JORDAN</u>
<u>JFSHEA CONST</u>	<u>JUAN BERNARDINO</u>
<u>ASHBRITT</u>	<u>SCOTT HUFFMASTER</u>
<u>Jake Meyers Earthwork</u>	<u>Jake Meyers</u>
<u>Operating Engineers Local 3</u>	<u>Mike Pickens</u>
<u>JM Environmental, Inc.</u>	<u>Haven Fry</u> <i>hfy@jmar.com</i>
<u>Ceres environmental</u>	<u>Zach Schwartz</u> <i>@ceresenv.com</i>
<u>DAN PALMER TRUCKING</u>	<u>DAN PALMER</u>
<u>Brian Mansfield</u>	<u>WM</u>
<u>Matt Fryer</u>	<u>WM</u>
<u>JANIS HAWES / ASBESTOS LOCAL 18.5</u>	<u>JANIS</u>



JENS Karlshoerz Nordic Ind Estimating@nordicind.com

ACC Environmental Consultants, Inc. Mark A Sancker msancker@accenv.com

Kevin Brodenick Bejac Corp kbrodenick@bejac.com

Michael Smith
Chris Corpuz

MTS Environmental
ACC Environment &

Proposers' Conference Sign In Sheet

Fire Debris Removal and Recovery Services for the Carr Fire in Shasta County (IFB)

DDR18053

August 17, 2018

City Council Chambers

777 Cypress Avenue

Redding, CA 96001

JF Shea Const Inc

Greg Colwell

Business Name

Name of Representative in Attendance

Lawrence & Associates

Bob Ekin

Sierra Mountain Construction

Nick Njirich

Great Lakes E&I

Keith Mullins

code construction

Lucas Beattie

SOUTHERN CALIFORNIA GRADING

JONATHAN RATHMAN jrathman@socialgrading.com

GRIFFITH COMPANY

WALT WEISHAAR wweishaar@griffithcompany.net

Southern Disaster Recovery

Al McGlaren

Cal-Waste Recovery Systems
ECC

Jack Fiori JackFiori@cal-waste.com

S3 DVBE

Steve Bowman Joes DVBE.com Joe Humphrey

SITWORK SOLUTIONS-REDDING

BRENT HAMILTON - ESTIMATING@SWSOC.com

Don Rossonich DCI

Don Rossonich

USC Supply Inc

Don Rossonich

MGE Mechanical Engineering

Tracy Latzer

TULLIS

LYLE TULLIS

P31

NATHAN BAMFORD BEQUIP26@mac.com

PHILLIPS & JORDAN

PHILIP JENNING'S pjenning@pandys.com

WOOLF CONTRACTING

DEANUS BAKER / MICHAEL WOOLF MICHAEL@WOOLFCONTRACTING.COM

Steelhead Constructors, Inc

Kevin Ramstrom

RTS Remedial Trans. Services

Tim Smith / Randy Smith

J.A. Snyder Pacific West
Rick Czuleger Teachers' Cons
TYRRELL RESOURCES, INC.

Jeff Snyder
Rick Czuleger Teachers' Cons
CHERYL TYRRELL tyrrellresources@sbcglobal.net
malkindusa/Wulatti

Cutting Edge Construction Ed Jones edjones3@verizon.net

Proposers' Conference Sign In Sheet

Fire Debris Removal and Recovery Services for the Carr Fire in Shasta County (IFB)

DRR18053

August 17, 2018

City Council Chambers
777 Cypress Avenue
Redding, CA 96001

STIMPEL - WIEBELHAUS
ASSOCIATES, INC.

MARSHALL HARMON
marshall@stimpel.net
CORKEY HARMON
corkey@stimpel.net

EDIE KANER CONST.

Business Name

TRIVER CDS

Name of Representative in Attendance

estimating
@mzt.com

Sukut Construction

MAGRO-Z-Technology

GOODFELLOW BROS. INC.

Goodfellow Bros, Inc.

Kelley Transport Inc.

Pacific States Env. Cons.

Crystal Creek Aggregate

Marina

Universe Construction

GREAT LAKE Ed I

Operating Eng. Loc 3

Leckey Land Clearing

McCullough Construction, Inc

P31

BAI rstone@bronner-arnold.com

Sunrise Excavating

Jason Polkotti Trucking

Cox and Cox Const. Inc

Isringhausen Ent inc

Tony PRADA

O-Line Constructors

FERMA Corporation

SYBLON REID

JUDD BUICK CONSTRUCTION

Tom Wadden/Matt Rodarte

Alexander Perkovich

estimating@metis.com

DAVID MITCHELL

Austin Fouts

Mike Kelley

Pete Timmerman

Jerry Comingear

Victor Medina

Brandon Hine / Brandon@universegc.com

GREG FRAME gregframe@gleis.com

Cory Tall

TROY LECKEY

Jennifer Larkins (707) 825-1014

Tim Bradford Thradford 8137@gmail.com

ROBERT STONE

Cassidy Coughlin

Jason Polkotti

Isringhausen

Isringhausen@gmail.com

Tony Prada tony@olineconstructors.com

Michael Kinelski mkinelski@ferma.corp.com

JARED STEVENS

JUDD BUICK

McCullough Construction, Inc

denamccullough@mcculloughconstructioninc.com