California Department of Resources Recycling and Recovery
Attachment 1 of Addendum 2 - DRR20058

[bookmark: _GoBack]November 17, 2020
To: All Prospective Contractors
RE: “2020 Fires; Debris Removal & Hazard Tree Removal Services, DRR20058”
Addendum No. 2 
To the INVITATION FOR BIDS
1. Attached is a list of all businesses who have expressed an interest in the contract to date (Attachment 1).
2.	CalRecycle is issuing Addendum 2 that includes a revised IFB dated November 16, 2020 due to the number of changes. The IFB has been revised with corrections where text additions are displayed in bold and underlined and text deletions are displayed in strikethrough text (i.e., strike). This IFB will replace the previous IFB in its entirety
3. Exhibit H, Special Provisions that was previously released has been revised with a Revision 2.0 – 11/17/20 date. Corrections where text additions are displayed in bold and underlined and text deletions are displayed in strikethrough text (i.e., strike). See Miscellaneous 4.
4. CalRecycle is releasing a copy of the pre-bid conference PowerPoint presentation for reference only. See Miscellaneous 5.
5. The webcast link for the Public Bid Opening which will take place Monday, November 23, 2020 at 2:15 P.M. can be accessed at https://video.calepa.ca.gov/ 

The following questions were received during the Questions and Answers period:

	Question and Answer Table

	Q1
	As a demolition contractor, we would like to provide a bid for this project as the Prime Contractor, and certified DVBE subcontractor for the hazardous tree removal services.  Would the subcontractor’s tree company with the mandatory LTO license suffice the license requirement for us as the prime contractor not having the LTO License? We hold all other license requirements for this RFP with CSLB classifications A, C-12, C-21, HAZ, and ASB.
	A1
	Please refer to NOTICE TO BIDDERS, LICENSES REQUIRED TO BID, The Prime Contractor must have a CalFIRE Licenses Timber Operator (LTO) Commercial License (type "A")

	Q2
	Attachment 1.2 – Cost Bid Schedule Inland Branch. The Item 6C multiplier value appears incorrect. Should the multiplier for Item 6C be 15?
	A2
	The Item 6C multiplier for the Cost Bid Schedule - Inland Branch should read "15".

	Q3
	Attachment 1.1 through Attachment 1.4. Is a Bay (defined as Individual residence within an APN, typically applies to trailer home park properties) in a mobile/trailer home park considered one parcel for purposes of Item 1 on the bid sheets?
	A3
	One APN is considered a single parcel. Bidders should construct their bids per APN.

	Q4
	In the specifications, it details three levels of work for the Erosion Control Scope. Is there an estimate on the quantity of properties for these different Levels for each of the (4) bids?
	A4
	See Special Provisions 7.1. No. There is no quantity estimate available.

	Q5
	Noticed SB and DVBE requirements are posted. Are there any requirements or incentives for Primes using State certified DBE’s?
	A5
	Please see Section 1, INSTRUCTIONS TO BIDDERS, 3. Small Business and Disabled Veterans Business Enterprise Programs. There are no requirements, but the SB/Non-SB Preference and DVBE Incentive are available to claim.

	Q6
	Section 6.2 of the RFP notes that a bid may be rejected if “the bidder has received a substantive negative contract performance from the state.” What performance rating did ECC, Ceres, and SPSG receive from the state on the Camp Fire Cleanup contracts?
	A6
	CalRecycle did not render a "performance rating" for ECC, Ceres, and SPSG for contracts awarded under the DRR18088 IFB solicitation (Debris Removal (Camp Fire - Butte County)).

	Q7
	Section 8.2 requires contractor to furnish bonds in the amount of 50% of the contract total. The bonding company only provides bonds of 100% of the contract value.
	A7
	The requirement for performance and payment bond is a minimum of 50% of the Contract Value.

	Q8
	Burned vehicles abatement. Are contractors required to move burned vehicles to a central location for inspection and release by CHP prior to final disposal? If so, identify locations?
	A8
	Yes. Item 4 Bid Items. "may include adjudicating vehicles onsite or transporting burned vehicles to a collection point to adjudicate vehicles" We do not yet know where.

	Q9
	Can a Prime just bid on the Hazard Tree Removal portion of a Branch?
	A9
	No, Prime Bidders must bid the entire scope of service for the Branch, including both debris removal and Hazard Tree felling.

	Q10
	Will the Hazard Tree Removals begin on 12-1-20 as well?
	A10
	That is the intent of the State. The schedule will be laid out in the Notice to Proceed and Work Orders.

	Q11
	Will the Hazard Tree Removals begin on 12-1-20 as well?
	A11
	The definition of a Hazard Tree Crew is a maximum of a 7 person crew. There is no minimum number of crew members, though we would expect there to be at least 2 persons to a crew for safety reasons.

	Q12
	Is union membership required for this project?
	A12
	No. Please refer to Attachment 2, COVER PAGE regarding Department of Industrial Relations Prevailing Wage.

	Q13
	For Bid Submittals, the electronic copy is emailed?
	A13
	No. Please refer to Attachment A, Required Bid Package Checklist and Section 1, INSTRUCTIONS TO BIDDERS, 5. Bid Submittal Requirements for bid submittal details. It is the Bidders responsibility to ensure that the electronic submittal is a duplicate of the hard copy submittal. Refer to Answer 48.

	Q14
	Can you hand deliver bids on the day the bid is due, 11-23-20?
	A14
	Yes. Please refer to NOTICE TO BIDDERS, "SEALED BID PACKAGE" and INSTRUCTIONS TO BIDDERS, 5. Bid Submittal Requirements for delivery options.

	Q15
	Why was Attachment C “Environmental Plan Supplement to the Debris Removal Operations Plan” for the “Camp Debris Removal Incident” included in the DRR0058 IFB?
	A15
	Attachment C is included as a "reference only" document.

	Q16
	How are all weather access roads being paid for? Is this an incidental cost that the contractor is to include in their bid or will this be addressed in a change order?
	A16
	This is an incidental cost to the Contractor and is to be included in their bid.

	Q17
	Who determines which landfill / recycle center truck loads go to?
	A17
	The Contractor selects the landfill facilities from the list of available sites listed in the IFB, Attachment D.  Other receiving facilities may be proposed by the Contractor, subject to approval at the sole discretion of the IMT.

	Q18
	Is there a map or list of property addresses that can be provided?
	A18
	Here are the GIS mapping products for all 2020 fires, from Cal OES GIS. It represents all destroyed structures from these fires, but not necessarily structures that will be included in the State Program: 
Bobcat: https://calema.maps.arcgis.com/home/item.html?id=995446327af44ab28afdcad255521312
Lake: https://calema.maps.arcgis.com/home/item.html?id=b0346a6ca1cc4677b8d9a56da90825ce
Slater: https://calema.maps.arcgis.com/home/item.html?id=6c6f5274af5e4748946b46a28e352d92#overview 
CAL FIRE DINS: https://calema.maps.arcgis.com/home/item.html?id=b9aecaf842fc408c8cad57963b9786e9#overview

	Q19
	Page 82 of the IFB states Cal Recycles experience from past debris removal operations is typically 170 Tons of material removed from a single family residence. With measurement for payment on a per lot basis; will a change order be issued if the quantity of material removed from a lot is significantly higher than the stated 170 tons?
	A19
	The 170 tons is provided for informational purposes only.  The bid item units are per parcel and are not based upon tonnage.  There is no guarantee of quantities available and no Change Orders or cost adjustments will be considered for variations in quantities listed in the bid sheets – the unit costs listed are firm and binding regardless of actual material quantities.

	Q20
	Will the State be increasing the landfills daily tonnage acceptance quantities?
	A20
	The landfills can request temporary changes to their daily permit operating requirements during times of emergency.  Variations are frequently granted on a case-by-case basis, and include the input and approval of local and State agencies. 

	Q21
	What bid item pays for metal recycling removal?
	A21
	The text for Bid Item 1 will be changed to include metals.

	Q22
	During the debris removal in the North Branch there will be significant utility work still ongoing from the fire damage. This traffic control for this work will cause significant delays for trucks. Will the contractor be compensated for such delays?
	A22
	Description of cost bid schedules, (l.) Other issues that restrict or reduce productivity of Structural Debris or hazard tree removal crews and/or truck travel shall be considered and included in the bid items.

	Q23
	How will the runway (property list) be determined? Will the contractors be allowed to finish a county or area before leaving for another?
	A23
	It is anticipated that a number of Counties will be assigned work crews simultaneously throughout the Operation, as determined by the IMT in consultation with the member Counties. See Attachment B - Sample Standard Agreement, Scope of Work, Section 5. Division of Work of the IFB for a description of how parcels enter the State program.  After parcels are cleared by State and local agencies for inclusion into the State's program, CalRecycle will assign parcels to the Contractor through Work Orders.  The Contractor will work together with the IMT to determine the work schedule.

	Q24
	In the IFB it says to include the cost of the following, and lists items such as “Cultural resource restrictions, including tribal monitoring by tribal nations, within the burn scar” will the contractor be required to supply a cultural monitor? If so how many and what are the qualification requirements? Will the state provide a map/listing of tribal zones?
	A24
	Cultural resource monitors may be provided by the state under a separate contract.  This Contractor will need to accommodate the tribal monitoring per sections 5.17 on the Special Provisions in Appendix H of the IFB.

	Q25
	In the IFB it states that physical attendance may be required for the weekly All hands health and safety meeting.  Will the meeting locations be determined mutually and at predesignated locations by branch?
	A25
	Per DRR20058 IFB, Section 2.(3.)(c.), proposed unit rates are to include "All training and attendance of key Contractor personnel at all relevant Incident Action Planning, Operations, Tactics meetings, all Contractors’ tree removal personnel attendance at all weekly All-Hands Health and Safety meetings.  All Hands Safety Meetings will likely be held online or at a physical location to be determined by the IMT.  The Contractor shall compel required staff attendance at all online trainings, meetings, and gatherings;" remote attendance and limited physical gatherings will be encouraged to follow established COVID-19 safety protocols.

	Q26
	Please provide location for DOT inspection per branch?
	A26
	The location for DOT inspections is not known at this time, but the contractor usually suggests the inspection location.

	Q27
	Will Non-working days be provided for sites that cannot be accessed due to weather conditions that result in an unsafe work environment I.E. SNOW/ICE, specifically for the northern Branch?
	A27
	Yes, and the Non-working days are subjected to authorization by the IMT.

	Q28
	Please confirm a mobilization will be paid per trip to each APN on re-scrapes? Even if the same APN takes multiple re-scrapes.
	A28
	The Contractor is to include all costs related to the Soil Removal, Re-Scrape Bid Item 3.  The Bid Item will be used a second time for a second rescrape, and more times as needed.

	Q29
	Will re-scrape loads be able to be “mixed” with multiple APN’s?
	A29
	Yes, and we will need to estimate of quantities from each parcel.

	Q30
	ASH & Debris, Soil and Concrete all have separate Bid items. Do Metals need to be separated or does that fall under the Debris?
	A30
	Ash&Debris, initial 3-6 inches of soil, metals (see revised IFB) and Concrete all need to be removed and disposed of separately but will all be paid under the Debris Item no. 1.  Soil rescrapes only will be paid under bid item no. 3.

	Q31
	Please refer to item 19 of Attachment B Exhibit D, Liquidated Damages. Specifically referring to the mixed loads item, who is determining a mixed load? Will it be a consultant or a state representative? If a consultant is the determining party will there be any experience requirements for the observing consultants like the contractors have?
	A31
	A description of Mixed Loads has been added to Exhibit H. Special Provisions to read, 
"Any load of fire debris that has an unreasonable amount of other types of debris mixed with the truck load content as it is ticketed. 
An unreasonable amount is defined by the type of equipment being used and the ability of that equipment to differentiate the materials.
A load that is ticketed as concrete should not have an unreasonable amount of metal, ash and debris, or contaminated soil mixed with the concrete.
A load that is ticketed as “Contaminated Soil” should not have an unreasonable amount of metal debris, concrete in chunks greater than 12 inch diameter, or an unreasonable amount of ash and debris. 
A load that is ticketed as “Metal” should have little or no contaminated soil, concrete, or ash and other fire debris.
A load ticketed as “Ash and debris” should not have an unreasonable amount of metal, contaminated soil, or pieces of concrete greater than 12 inches in diameter." 
The determination of the load classification on-site will be made by the State's monitoring consultant. Any disagreement will be adjudicated by the Debris Group Supervisor or designee.

	Q32
	What is the anticipated timeframe for releasing properties?
	A32
	The State anticipates releasing some parcels at the time the Notice to Proceed is issued, with more parcels as they become available.

	Q33
	Can a list of APN’s by county be provided?
	A33
	See Answer 18. The CalFire links provided are the only information available at this time.

	Q34
	Is there additional information by APN that can be provided? Such as number and types of structures, tonnage by material types, etc.?
	A34
	See Answer 18. The CalFire links provided are the only information available at this time.

	Q35
	What is the anticipated date for issuing addendum #1?
	A35
	Addendum 1 was released on November 11, 2020. Addendum 1 included the list of attendees at the Pre-Bid Conference as well as a list of interested parties. Q&A answers have now been published.

	Q36
	Attachment 8 – “Required Personnel, Organization, and Resumes” requires that the bidder answer questions and furnish resumes for two program managers, two project managers, two superintendents, two health and safety officers, two cost estimators, and two finance chiefs.  Does CalRecycle expect the bidders will manage with work with two or more program managers, or is the intention to see that the bidder had qualified backup personnel?  Same question for finance chief.
	A36
	Qualified backup personnel.  The State intends on assigning some parcels in each County to the Contractor at the same time and requires adequate management of those resources across the geographic region.

	Q37
	Is all asbestos found at the sites considered RACM or will some asbestos be categorized as non-friable?
	A37
	All asbestos is considered friable.

	Q38
	Does the driver hauling the RACM asbestos waste need to have a HAZ endorsement on their drivers license while hauling waste within the burn scar?
	A38
	Yes.

	Q39
	Can asbestos waste be left on a property overnight in a locked container?
	A39
	No.

	Q40
	Do vehicles hauling RACM asbestos waste need to be fully enclosed with hard barriers on all sides?
	A40
	Yes.

	Q41
	Do vehicles hauling RACM asbestos waste need to be fully enclosed with hard barriers on all sides?
	A41
	No.

	Q42
	Are there any local hiring rules for this contract?
	A42
	No. The State desires and encourages the use of local contractors, but does not require it.

	Q43
	Will there be yard space provided to awarded contractors and subcontractors to store equipment?
	A43
	Contractors must secure their own yard space and comply with the Environmental Protection Plan.

	Q44
	What is the anticipated work duration at each location?
	A44
	See the timelines for overall project with in each Branch. The schedule for work assigned within each Work Order will be coordinated with the IMT.

	Q45
	Is the contract award based on low bidder or a point metric?
	A45
	Please refer to INSTRUCTIONS TO BIDDERS, 7. Award of Contract. Award will be to the lowest responsive responsible Bidder meeting all of the IFB requirements after preferences are applied.

	Q46
	Is the prime contractor responsible for the traffic control at the disposal site or will the Disposal Site be responsible for the traffic control?
	A46
	The Disposal Site will be responsible for providing traffic control at their facility.

	Q47
	Due to COVID-19 restrictions, will CalRecycle consider accepting solely electronic bid submissions via email rather than hard copy originals?
	A47
	No. COVID 19 restrictions, including social distancing protocols, do not currently restrict mail or an in-person drop off. Please refer to Answer 13 and Answer 48. Bid submittal requirements are as stated in IFB.

	Q48
	An electronic copy of the Bid Package is required in Adobe Acrobat format. Is submission on a flash drive acceptable?
	A48
	Yes

	Q49
	We understand the bid bond should represent the highest bid when submitting for multiple areas. Can you please confirm only one single original bid bond at the highest bid amount is required and that multiple originals or copies of this bid bond is not required if submitting for all four areas?
	A49
	Correct. Please refer to Attachment A, Required Bid Package Checklist and Section 2, Descriptions of Additional Bid Requirement Documents, Bidders Bond, for detailed information.

	Q50
	If only one, single original bid bond is required, please confirm that each Cost Bid Schedule can be provided under separate sealed cover with Bid Bond submitted under a distinct separate sealed cover.  
	A50
	Correct. Please refer to Section 1, INSTRUCTIONS TO BIDDERS, 5.2 Submission of Bid Package for detailed information.

	Q51
	Please confirm the Bidder’s Bond should be submitted in a separate sealed package with Attachment 1, Cost Bid Schedule and NOT with the Additional Bid Requirement Document?
	A51
	Correct. Refer to Answer 49 and 50.

	Q52
	Do we need to include Attachment A – Required Bid Package Checklist in our response? If so, can you please provide direction on where it should be included within the response?
	A52
	Attachment A is not a bid submittal requirement.

	Q53
	Attachment 8 defines six personnel positions. Can you please confirm that two resumes should be submitted for each position noted in Attachment 8 for a total of 12 required personnel, minimum?
	A53
	Correct.

	Q54
	Attachment 9 asks if the Bid Package includes copies of current CalFIRE Licensed Timber Operator (LTO) Commercial License (type “A”) licensure for all business entities responsible for timber operations and copies of current CalFIRE Licensed Timber Operator (LTO) Commercial License (type “A”) licensure by the Joint Venture. However, the Bid Package does not indicate where copies of these licenses should be included. Should bidders attach copies of licenses to Attachment 9?
	A54
	This language will be revised via Addendum to revise language and include the requirement that copies of LTO's shall be submitted as part of Attachment 9.

	Q55
	Attachment 9 instructions state “Bidder must have, at a minimum, qualified contract experience as described in the following paragraphs. The Contractor shall also include the name of qualifying project experience and dollar of the related contracts for which the Contractor was a prime or subcontractor. Indicate as such.”  Please confirm that bidders are to include the name and dollar of related contracts in Attachment 9 in addition to providing the same reference information in Attachment 10?
	A55
	This is not the requirement and will be revised via Addendum to strike sentence instructing bidders to include the name of qualifying project experience on Attachment 9. Details of qualifying project experience is completed on Attachment 10.

	Q56
	Attachment 9, Question 29 states “If “yes” to any of the questions #17-23 has the bidder provided additional page(s) containing explanations, details, and supporting documents (if applicable)”? Should this question reference questions #23-29?
	A56
	Yes. Please see correction in the attached revised IFB.

	Q57
	Please confirm the contractor is responsible for all disposal fees on the project.
	A57
	Yes, the Contractor is responsible for all disposal fees on the project.

	Q58
	Please provide a list of the prospective APN numbers for each branch?
	A58
	See Answer 18.

	Q59
	The following question pertain to IFB Section 2, Number 3: Description of Cost Bid Schedule(s), Pages 31-32. Item j states: “All cost considerations for accessing and working properties both in tract areas on relatively small relatively flat lots as well as difficult properties which include properties that: are in remote locations; require access over long poorly maintained or non-maintained gravel or otherwise non-paved roadways and have larger 1-100 acre lots or more.”  Please specify the number or percentage of properties in each Branch that may fall into the more difficult property category so that contractors can provide comparable pricing.  If this information is not available, please provide historical data on the percentage of properties that fall into this category.
	A59
	The only parcel information available at this time is the information provided in Answer 18.  The percentage of properties is unknown at this time and the Bidder assumes any risk resulting from the ultimate quantities differing from assumptions made during bidding. Parcel locations and accessibility vary widely based on past projects.  There is no applicable historical data on site accessibility available.

	Q60
	The following question pertain to IFB Section 2, Number 3: Description of Cost Bid Schedule(s), Pages 31-32. Item k states: “Accessing some properties may require installation of temporary bridge crossings (including permitting, construction and removal).”  Given the widely variable costs for permitting, constructing, and removing temporary bridge crossings, please specify a number or percentage of properties in each Branch that may require the installation of temporary bridge crossings so that contractors can provide comparable pricing.    If this information is not available, please provide historical data on the percentage of properties that fall into this category.
	A60
	See Answer 59.

	Q61
	The following question pertain to IFB Section 2, Number 3: Description of Cost Bid Schedule(s), Pages 31-32. Item l states: “Other issues that restrict or reduce productivity of Structural Debris or hazard tree removal crews and/or truck travel shall be considered and included in the bid items.”   This statement is fairly vague and could be interpreted in various ways that all but eliminate the contractor’s means for reasonable change orders due to conditions beyond the contractor’s control.  Please clarify this requirement or provide examples of what specific issues should be considered by the contractor in the bid items. If this information is not available, please provide historical data on the percentage of properties that fall into this category.
	A61
	See Answer 59.

	Q62
	The following question pertain to IFB Section 2, Number 3: Description of Cost Bid Schedule(s), Pages 31-32. Item o states: “All material and placement of rip-rap rock and temporarily placed culverts installed for temporary creek crossings. All costs related to any and all crossings, including but not limited to, water course, canyon, trench, or ditch. The costs shall be inclusive of all required Best Management Practices (BMPs).”  Please specify a number or percentage of properties in each Branch that may require rip-rap and temporary culverts for creek crossing so that contractors can provide comparable pricing.  If this information is not available, please provide historical data on the percentage of properties that fall into this category.  
	A62
	See Answer 59.

	Q63
	The following question pertain to IFB Section 2, Number 3: Description of Cost Bid Schedule(s), Pages 31-32. Item u states: “Environmental restrictions, including threatened and endangered species, nesting birds, setbacks from watercourse lake protection zones (WLPZ).”  Please specify the number or percentage of properties in each Branch that may have environmental restrictions so that contractors can provide comparable pricing.  If this information is not available, please provide historical data on the percentage of properties that fall into this category.   
	A63
	See Answer 59.

	Q64
	The following question pertain to IFB Section 2, Number 3: Description of Cost Bid Schedule(s), Pages 31-32. Item v states: “Cultural resource restrictions, including tribal monitoring by tribal nations, within the burn scar.”  Please specify the number or percentage of properties in each Branch that may have cultural resource restrictions so that contractors can provide comparable pricing. If this information is not available, please provide historical data on the percentage of properties that fall into this category
	A64
	See Answer 24 and 59.

	Q65
	Page 82 of the IFB, Attachment B; Exhibit A; Sample Standard Agreement; second to last sentences of item A, states: “Change Orders may be issued for sites with unique operations requirements or materials handling and disposal requirements beyond those found in the typical residential structure located in the Branch within which the contractor is working.”  The Description of Cost Bid Schedule(s) on pages 31-32 of the IFB instructs contractors to incorporate costs into their proposed unit rates for some conditions that seem to be atypical for the majority of residential structures.  These two sections appear to be in conflict with each other.  In order to provide a uniform scope for all contractors to bid, please specify a number or percentage of properties in each branch that have “unique operations requirements” (e.g., large/hilly properties, road repairs, temporary bridges, creek crossings, environmental/cultural restrictions, etc.), or provide historical data on the number or percentage of properties that fall into these categories.  Alternatively, please define “typical residential structure” as a condition present at a certain percentage of the overall APNs within each Branch so that contractors are aware of which requirements to incorporated into their proposed unit rates. For example: If temporary bridges are only required at 5% of APNs, one could argue that temporary bridges are not a requirement at the “typical residential structure”.
	A65
	
CalRecycle sees no conflict in these statements. Typical operations include the use of the following types of equipment: 60,000 +/- pound excavators, skip loaders or bobcats, breaker bars, telehandlers (For chimney tipping), water buffalos (or equal), trucks, shovels, and other hand tools. The use of other types of equipment may be determined by the IMT to be atypical and could be considered, if approved, for a change order. Note that the Contractor is also responsible for building temporary bridges, creek crossings, and road access, and change orders will not be considered for these issues, even if resolving them requires equipment beyond what is listed above.

	Q66
	Will CalRecycle set a final date for collection of ROEs from property owners?
	A66
	No, that information is not available at this time.

	Q67
	The IFB lists more than 5600 properties as being eligible for debris removal and hazard tree removal services; can you provide the current number of ROEs that you have collected in each  of the four branches?
	A67
	No, that information is not available at this time.

	Q68
	Are you able to provide plan holders a list of the APNs whose property owners have provided fully executed ROEs?
	A68
	No, that information is not available at this time.

	Q69
	In Exhibit B, Section 7 “Payment Withhold” it indicates that the 10% withholding for the Hazard Tree Removal portion will be held from each invoice and “the withheld payment amount will be included in the final payment to the Contractor and will only be released when all required work has been completed to the satisfaction of CalRecycle.”  Does this mean that none of the retention being held from Hazard Tree activities will be released until the project is 100% complete?
	A69
	Retention will be released when the tree removals are completed at the end of the operation.    

	Q70
	Tree Removal: Will public BLM and USFS roads be included in the scope of work for the hazard tree removal portion of the IFB?
	A70
	Typically CalRecycle projects do not work on federal lands maintained by the USFS and BLM, however there may be instances where there is a local agency Right of Way on federal lands, that tree removal work could be performed under this contract. 

	Q71
	Will hazard tree removal conducted due to imminent safety constraints during the debris removal activities be considered part of the APN price or will those trees be paid for under the hazard tree removal line item(s)?
	A71
	Only trees determined by the Assessment Consultant as an eligible hazard tree will be paid at the Hazard Tree Removal rate. If a tree that has been identified as an eligible hazard tree must be removed as an imminent safety constraint to the debris removal crew it will be paid at the Hazard Tree Removal rate. Per DRR20058 IFB, Section 2.(4.) "Item 1 – Per Parcel Ash Debris and Incidental Soil:  This bid item includes the removal, transport,  and disposal  of surface ash, which may include 3-6 inches of incidental soil, prior to removal of foundations. It also includes the removal, transport, and disposal of burned debris, which consists of burned home remains, including burned or partially burned furniture, personal belongings, white goods, household appliances, patio furniture, and unsupported walls, potentially dangerous trees, or chimneys that are hazardous to debris removal crews. This bid item does not include burned or partially burned stone, concrete, landscaping features, or statues.

	Q72
	How will mobile home parks be categorized for this project?  Will they be counted as individual APNs or will the entire mobile home park be classified as “commercial” and therefore not be applicable to this project?
	A72
	See Answer 3.

	Q73
	Can you compile all of the arcgis maps for all of the fires by Branch? We are still not able to find all of the fires. Will all of the maps be loaded prior to bid time. Without this information we will not have adequate information for bidding the fire cleanup
	A73
	See Answer 18.

	Q74
	Will there be a man camp at any of these fire locations?
	A74
	The State will not provide nor require a Base Camp.

	Q75
	In Section 2 - Bid Submittal Items and Description, 3. Description of Bid Schedules, Item K. States "Accessing some properties may require installation of temporary bridge crossings (including permitting, construction and removal)." How many of these bridge crossings should the contractor figure in the bid?
	A75
	See Answer 59.

	Q76
	Please provide a list of APN numbers per county?
	A76
	See Answer 18.

	Q77
	Please add a bid item for ChimineyChimney tipping and Wall tipping to provide safe site access for Agency and Inspections crews if needed prior to asbestos & demolition crews are on site?
	A77
	No additional Bid Item will be provided.

	Q78
	On page 43 of the IFB, Attachment 1.2 Cost Bid Schedule - Inland Branch, Item No. 7C "Log Deck Yard Processing Crew", the Estimated Quantity and Multiplier is 50035 crew hours. This appears to be an error, please correct this quantity?
	A78
	This has been revised to 35 hours.

	Q79
	Are the disposal fees a pass through to CalRecycle. If not please confirm that the contractor is responsible for all disposal fees and that these are to be included in the bid item?
	A79
	No, disposal costs are to be included in the provided in the Bid Items.

	Q80
	Is it possible to combine materials from multiple lots to get a full truck load? It would lessen the cost, decrease the carbon footprint, and provide for a safer overall traffic operation with less trucks operating in small areas?
	A80
	For the Debris Removal Bid Item, only soil from rescrapes may be mixed. For the Hazard Tree Bid Item ROW trees and ROE trees must be loaded in separate trucks, however, ROE trees from multiple APNs may be loaded in the same truck.

	Q81
	Should the contractor assume that there will be full driveway removal per lot?
	A81
	Only the portions of the driveway impacted by the fire or severely damaged by the debris removal operations will be removed.

	Q82
	Will all Hazard Trees be paid for under the Bid Item for Hazard Trees even if taken out by the Burned Debris crews?
	A82
	See Answer 71.

	Q83
	How much crushed rock should be assumed for access?
	A83
	Contractor shall determine needed amounts to allow proper access to a site and include those costs in the unit rates.

	Q84
	What is the definition of a residential parcel/APN?  How do we know which APN’s on the Cal Fire structure damage maps are commercial vs residential vs public entity?
	A84
	The definition of a residential parcel is as zoned Residential by the county. There is limited information about structure type (not parcel type) on the CalFire damage maps. See Answer 18.

	Q85
	What portion of a parcel needs ash and debris removal?  If an entire 100-acre parcels burns, do we need to remove the 3” to 6” of ash from the entire 100 acres, or just a certain area around the structures that burned?
	A85
	The 3-6" of soil removal is to  be removed within the structural debris ash footprint. Per DRR20058 IFB, Section 2.(4.) "Item 1 – Per Parcel Ash Debris and Incidental Soil:  This bid item includes the removal, transport, and disposal of surface ash, which may include 3-6 inches of incidental soil, prior to removal of foundations. It also includes the removal, transport, and disposal of burned debris, which consists of burned home remains, including burned or partially burned furniture, personal belongings, white goods, household appliances, patio furniture, and unsupported walls, potentially dangerous trees, or chimneys that are hazardous to debris removal crews. This bid item does not include burned or partially burned stone, concrete, landscaping features, or statues."

	Q86
	There are currently trucking restrictions on Hwy 85, will these and other similar restrictions be waived for this project?
	A86
	That will be determined by Caltrans.

	Q87
	Does the job require certified payroll reporting for trucking, including for overtime for trucking?
	A87
	Please refer to Attachment 2, COVER PAGE regarding compliance with the Department of Industrial Relations and Sample Standard Agreement (Attachment B), Exhibit D, 23, d. for information on certified payroll.   Questions regarding prevailing wage enforcement, such as certified payroll reporting, should be directed to the Department of Industrial Relations

	Q88
	Can the number of Hazard trees be provided by County instead of just by branch?
	A88
	The number of Hazard Trees estimated by branch is an assumption. The estimates were not broken down by County.

	Q89
	If the bidder is in a joint venture, does the joint venture entity need to have a valid and active CSLB Class A license with HAZ certificate if each of the contractors that make up the joint venture already have an active CSLV Class A license with HAZ certificate?
	A89
	Please refer to NOTICE TO BIDDERS, Licenses Required to Bid. Joint Venture as an entity must have an active CSLB Class A license, along with a HAZ certification.

	Q90
	Page 4 of the IFB says that the LTO shall be pre-approved to fell trees by the local electric utility.  Does this pre-approval need to be before bid or just before the work is done?
	A90
	Pre-approval and Pre-certification by local utilities must be obtained prior to tree felling in proximity to power lines, but is not a bid submission requirement.

	Q91
	IFB says to include erosion control measures of straw wattle and hydromulch?  How much straw wattle and hydromulch should be figured per APN?
	A91
	That information is not available at this time.

	Q92
	Page 6 of the IFB says that payment withhold will be 10%.  Can this retention be released in lieu of securities?
	A92
	No, the retention cannot be released in lieu of securities. Please refer to Sample Standard Agreement (Attachment B), Exhibit B, 7. Payment Withhold, for detailed information. Funds withheld with regard to a particular task may be released upon completion of that task to the satisfaction of CalRecycle.

	Q93
	Is there a minimum mandatory DVBE or SBE goal or just incentives?
	A93
	CalRecycle encourages OSDS certified SB and DVBE participation. However, due to the emergency nature of the contract, there is no specific SB or DVBE requirement. The preference and incentive programs may be applied. Please refer to Answer 5.

	Q94
	Please confirm that any work not listed under a subcontractor must be self-performed by the prime contractor?
	A94
	Yes

	Q95
	Is there a minimum percentage of work that must be self-performed by the prime contractor?
	A95
	No

	Q96
	Page 30 of the IFB states that a letter of interest from the facilities and landfills is required.  Will a quote from the facility or landfill naming this project count as a letter of interest?
	A96
	No. Please refer to Section 2, Bid Submittal Items and Descriptions, Commitment Letter(s) and Letter(s) of Interest. This requirement may be fulfilled by a commitment letter or letter of interest from facility or landfill.

	Q97
	Page 33 of the IFB states that Item 1 (Per Parcel Ash Debris and Incidental Soil) is to include potentially dangerous trees.  Will the potentially dangers trees described here be paid in the item 1 scope or under Item 8 (Hazard Tree Removal)?
	A97
	See Answer 71.

	Q98
	Page 37 of the IFB states that a bond for each area must be submitted, please confirm that only one bond needs to be submitted as part of the bid, and the bond will just be for the highest dollar amount award to the contractor?
	A98
	Correct. See Answer 49 and 50.

	Q99
	Page 42 of the IFB, Attachment 1.2, Item 6C, the Multiplier quantity appears to be off, it should be 15. Item 7C Estimated Qty should be 35 crew hours and multiplier should be 35.
	A99
	Yes, it should be 35.

	Q100
	Page 11 of Exhibit H, will cellular towers be provided under a separate contract or by CalRecycle so that our crews have service?
	A100
	Contractor is responsible for its own communication equipment.

	Q101
	Page 11 of Exhibit H, 4.1, since the private utility locator is independent, will this locator be under a separate contract or hired directly by CalRecycle?
	A101
	The Contractor is responsible for hiring a private utility locator.

	Q102
	Page 38 of Exhibit H, 6.4, how much AB is to be provided per APN?  What is the average amount needed on previous projects?
	A102
	That information is not available at this time. The average amount is dependent upon access requirements for contractor equipment.

	Q103
	Page 41 of Exhibit H, 7.1, please confirm that Level 1 erosion control measures are to be figured as part of the bid and if level 2 or level 3 measures are required, this will be by change order.  If not, please provide bid items for these scopes?
	A103
	Per DRR20058 IFB, Section 2.(3.)Structural Debris Removal Function only: (2.) "Installation of erosion control devices and hydromulching after each property has been cleared of structural debris and approved by the Debris Group Supervisor, or designee, for erosion control, per the Special Provisions." All levels of erosion control to be included in unit rates.

	Q104
	Please clarify how much safety fencing to assume per lot?
	A104
	This information is not yet available.

	Q105
	Please clarify how much and which particular erosion control BMPs to assume per lot?
	A105
	This information is not yet available.

	Q106
	Please clarify how much rip rap to include per lot?
	A106
	This information is not yet available.

	Q107
	Please clarify how many septic tanks per county or fire will need to be removed?
	A107
	This information is not yet available.

	Q108
	Around Huntington Lake of the Creek Fire, there appears to be a large amount of structures burned without APN numbers. We cannot verify if these structures are on a government lease or something else. How will a situation like this be handled? Please provide APN's for parcels around Huntington Lake?
	A108
	At this time, this IFB covers APNs for which the State or County has legal authority. Other property may be included with the approval of the IMT.

	Q109
	If a structure is not on private land with a unique individual recoded APN will this be part of the contract?
	A109
	See Answer 108.

	Q110
	Is it anticipated that will work will occur in multiple Counties within the same Branch  simultaneously (ex.  Monterey County and Stanislaus County)?
	A110
	Yes.

	Q111
	Is debris removal within waterways included in the scope of work (from structures that are adjacent to or above water)?
	A111
	Yes, if the waterway is on private property.

	Q112
	Can debris removal crews move between properties prior to a property being completed/finalized?
	A112
	Once structural debris is removed, CalRecycle or designee will approve the mobilization of the debris removal crew to another site. In rare instances, debris removal crews will be allowed to mobilize to another site without CalRecycle pre-approval, and may have to return at a later time at the Contractor's sole expense.

	Q113
	Item 6 “Non-Working Days” on page 34 of the IFB states “A partial Non-Working Day occurs when the IMT notifies the Contractor after 1700 on the prior calendar day to the intended Non-Working Day…” and that, “the bid unit will be paid on a fractional hour basis…”.  This provision is not reasonable, as the contractor will incur the same cost regardless of the time of notification the day prior.
	A113
	The language in DRR20058 IFB, Section 2. Item 6. will remain.

	Q114
	Please advise regarding anticipated duration associated with background soil assessment and FEMA EHP review process with respect to equipment and material staging areas as described on page 18 & 19 of the DROP?
	A114
	If the location of the material staging area is raw (undeveloped) land, the FEMA EHP process would take longer than if the property is already zoned and in use as industrial or commercial. Actual time frames will vary and are unknown at this time.

	Q115
	We believe that the prequalified landfill facilities listed in the IFB document may be more responsive to certain bidding contractors based on existing relationships, and may not offer consistent disposal rates to all bidders.  Can CalRecycle take measures to ensure that fair and consistent disposal pricing is guaranteed for all bidders?
	A115
	Contractual arrangements between contractors and landfills are outside of CalRecycle's control.

	Q116
	It was explained during the prebid call that some trees may have to be removed (or at least felled) prior to the debris cleanup in order to eliminate safety risks to the cleanup crews. Are these trees to be tracked and paid under the tree removal items, or are they to be considered incidental to the cost per parcel for debris removal?
	A116
	See Answer 71.

	Q117
	Will a secured transfer station be allowed for temporary storage of debris? Which waste streams will and will not be considered for temporary storage before going to their final disposal facility?
	A117
	The contractor, if approved by the IMT, may secure a permit to build a transfer station or other temporary storage area. Allowable waste streams would be determined by the permit.

	Q118
	If Tree Removal can be done so as to not affect the ash/debris footprint, can that activity begin before the debris removal?
	A118
	The IMT will make ultimate decisions on crews deployments (both structural debris and hazard tree crews), based on ROE and completed assessments to efficiently manage debris and structural debris removal crews.

	Q119
	Can a Subcontractor fulfill the need for a LTO Commercial License for the Prime Contractor(s)?
	A119
	Please refer to NOTICE TO BIDDERS, Licenses Required to Bid. Prime Contractor (or at least one member of a joint venture) must have the required LTO license.

	Q120
	Who will dictate the classification of the load on-site, the State’s monitoring consultant or the contractor?
	A120
	The determination of the load classification on-site will be made by the State's monitoring consultant. Any disagreement will be adjudicated by the Debris Group Supervisor or designee.

	Q121
	Please define the appropriate ratios per load that will be used to determine the appropriate waste stream as follows: amount of ash/debris vs soil; ash/debris vs concrete; concrete vs soil?
	A121
	See Answer 31.

	Q122
	What is the assumed landfill designation for the ash/debris and soil? Will any sampling or pre-task procedures potentially alter any of the mentioned waste streams to go as hazardous materials?
	A122
	Class III Landfill. See list of landfills provided. No additional pre-task sampling is anticipated. CalRecycle will provide to landfills historic laboratory analyses for ash and debris from previous operations.

	Q123
	May a single contractor submit multiple bids if that contractor bids as a prime contractor as well as bids as a member of a joint venture for the same branch? In that instance, will both bids be deemed non-responsive?
	A123
	No. A contractor may not submit multiple bids for the same branch, and may not submit bids for the same branch as both an individual contractor and as a member of a joint venture. If a contractor does so, the individual bid will be disqualified.

	Q124
	May a single contractor submit multiple bids if that contractor bids as a prime contractor as well as bids as a member of a joint venture for a separate branch?
	A124
	No a contractor may not bid as a prime contractor on one branch and be a member of joint venture on a separate branch.

	Q125
	May a single contractor submit multiple bids if that contractor bids as a prime contractor or as a member of a prime contractor joint venture as well as bids as a subcontractor for a separate branch?
	A125
	No, a prime contractor may not be a subcontractor for other branches. Furthermore, related entities meeting the definition of a "Parent", "Subsidiary", or "Otherwise Related Business Entity" per 2 CCR section 18700.2(b) shall be considered a single company for purposes of this analysis. However, a subcontractor may provide services to multiple prime contractors."

	Q126
	Will an apparent low bidder be deemed non-responsive if the bidder, or any party thereof is the apparent low bidder or a listed subcontractor on a higher priority branch?
	A126
	Yes

	Q127
	Regardless of contractual relationship, may a single contractor be awarded work on multiple branches under any circumstance?
	A127
	A company can work as a subcontractor on multiple branches. Please refer to Section 1, INSTRUCTIONS TO BIDDERS, 7. Award of Contract. Bidder will be awarded no more than one Branch. CalRecycle does not consider subcontractors for the Award of Agreement unless the subcontractor is working on DRR20059. A company can work as a subcontractor on multiple branches.

	Q128
	Will the Contractor or IMT determine the need for Traffic Control beyond what is prescribed in the IFB?
	A128
	Per Exhibit H. Special Provisions, Section 5.7 "The DGS (Debris Group Supervisor) together with the State Health and Safety Officer will establish additional traffic controls as needed for safety reasons as well as to control site vehicle traffic during specific site activities such as equipment movement, press events or visits by dignitaries."

	Q129
	Will the placement of base rock be at the discretion of the IMT or the Contractor?
	A129
	Base rock placement will be at the discretion of the contractor with the approval of the IMT or designee.

	Q130
	Will there be soil sampling done by the State prior to and after the use of truck staging areas and equipment storage yards used for the operation by the Contractor?
	A130
	Per Exhibit H. Special Provisions, Section 4.3 Initial Operations Area Reconnaissance, Background Soil Assessment (CalRecycle/Consultant) subsection, "if directed by the DGS, baseline assessment samples may be taken at truck staging areas and equipment yards. These samples shall be analyzed for California Code of Regulations (CCR) Title 22 metals and Total Recovered Petroleum Hydrocarbons (TRPH) by a California-certified laboratory. Results from these samples will be used to establish a baseline and additional samples will be collected upon demobilizing to ensure no residual material or hydrocarbon spill was left behind.

The Contractor will be responsible for removing contaminated soils contributed by its operation in these staging areas, as verified by the Consultant following appropriate predetermined soil sampling and analysis protocols."

	Q131
	How will damaged septic tanks be treated that were not identified during the State consultant’s site assessment? Will the State offer the homeowner to fix damaged septic systems as they have in the past and who will bear the cost of an unidentified septic system?
	A131
	Per Exhibit B. Item 6. "CONTRACTOR’S RESPONSIBILITY:  The Contractor shall be responsible for all work, and all persons and entities engaged in the performance of work, pursuant to this Agreement, including, but not limited to, employees, contractors, subcontractors, suppliers, and providers of services. The Contractor shall be responsible for responding to any claims, controversies, and disputes arising from its contracts for work on the Operation, including the costs of attorney or legal fees. CalRecycle will not facilitate, mediate, or arbitrate disputes between the Contractor and another entity; nor will it determine responsibility for the performance of work. Additionally, in the event that CalRecycle determines the Contractor is responsible for any unapproved delay, loss, harm or other damages to CalRecycle, the Contractor shall immediately implement all measures directed by the Contract Manager to remedy the issue at the Contractor’s sole expense. CalRecycle reserves the right to retain withheld funds in order to remedy any unapproved delay, loss, harm or other damages it determines attributable to the Contractor."

	Q132
	Will Calrecycle assist in modifying a landfill’s permit to allow for productive operations?
	A132
	See Answer 20.

	Q133
	Who will be responsible for the costs associated with debris removal outside of what was initially assessed by the State’s Consultant prior to debris removal activities? For example, if an area or structure that was not identified to be removed by the State’s consultant is  now being requested to be removed by the IMT, who is responsible for this cost?
	A133
	The State and it's consultant will define the scope of work for each parcel using both the consultant's prior site assessment and the site walk performed prior to debris removal work.  Costs for changes in scope after that site meeting will be considered for additional compensation.

	Q134
	How is the contractor supposed to quantify the number of soil re-scrapes that each individual lot will need? On past fires, certain properties have needed multiple re-scrapes based on the leaching of the contaminants that are unique to each site.
	A134
	Contractor will be compensated for each rescrape event for each property, per Bid item no. 3.

	Q135
	Will the contractor be reimbursed for delays based on the potential time in excess of the reasonable prescribed time to do a 360-site walk prior to and after debris removal?
	A135
	No.

	Q136
	Will the contractor be reimbursed for delays based on the time in excess of the reasonable amount of time needed to make an incident determination?
	A136
	No.

	Q137
	Will the State allow “marrying” of the same waste stream between multiple APN’s as has been allowed in the past to ensure a full truck load? Doing so creates efficiencies towards project completion, and reduces the total number of truck trips over public roads, both of which are beneficial to the State and the public.
	A137
	See Answer 80.

	Q138
	What are the guidelines for lodging cost reimbursement for debris removal crews?
	A138
	Lodging costs will not be specifically reimbursed per DRR20058 IFB, Section 2.(3.)(d.) proposed unit rates are to include "Per diem for meals and incidentals, lodging, housing, travel, insurance, wages, overtime wages, benefits, union dues, supplemental union agreements, submittal of certified payroll to the Department of Industrial Relations;"

	Q139
	Some APN’s may have a mixed usage such as residential and agricultural.  In those cases, there may be sizable commercial facilities on the property (e.g. winery, dairy, etc.).  Will such properties be classified as “commercial” and excluded from the program?
	A139
	Per DRR20058 IFB, Exhibit A. (8.)(A.) last paragraph "Commercial properties may also be added to the structural debris removal program, on a case by case basis, at the direction of the SBD. Although commercial properties may be more complex and may contain materials not normally found in residential structures, CalRecycle intends to use the Bid Schedule unit rates to the maximum degree possible. As these sites have not yet been assessed, CalRecycle will place a high priority on assessing these sites along with the Consultant and Contractor to identify site issues on the more complex commercial sites. Change Orders may be issued for sites with unique operations requirements or materials handling and disposal requirements beyond those found in the typical residential structure located in the Branch within which the contractor is working. Change Orders, if any are issued, may take thirty (30) days or more to amend into this Agreement."

	Q140
	Due to extreme variances in parcel size, access, burn footprint, debris quantity, and many other factors, a “per lot” unit price is not a fair unit of measure for either the State and the Contractor.  For the Contractor to properly cover the risk associated with this number, the State will overpay for a significant number of properties.  Please consider including additional “per lot” bid items to account for a spectrum of property types.
	A140
	No. Additional line items will not be included.

	Q141
	Will IMT require any “all hands” meetings?  If so please specify frequency, duration and maximum distance from work sites?
	A141
	See Answer 25.

	Q142
	Working hours are stated to be Monday – Saturday 0700 to 1800.  Roughly 40% of those hours are overtime hours where costs will be 1.5 times that of straight time hours. Additionally, the distance from landfills and receiving facilities and their gate schedules will determine the latest a truck can be loaded on a lot. In our experience this is typically around 0300.  Please confirm that contractor is solely responsible for determining when it is cost effective to work overtime verses when it makes sense to cease daily operations on a lot after the last truck has been loaded for the day.
	A142
	The IMT will determine the working hours and will work with disposal sites to extend operating hours to maximize operations during daylight hours.

	Q143
	Retention on Public Works in California is 5%.  Please consider revising retention to 5%.
	A143
	CalRecycle will not change the withholding.

	Q144
	Please publish the Cal Recycle “Unreliable List” so bidders are assured they do not include any such firms as joint venture partners or subcontractors.
	A144
	Bidders may refer to https://www.calrecycle.ca.gov/funding/unreliability

	Q145
	In the event that a bid protest prevails after CalRecycle directs the initially awarded contractor to begin work, how will that contractor be fairly reimbursed for startup costs?
	A145
	CalRecycle shall consider compensating Contractor for reasonable, allocable, and documented expenses incurred from Notice to Proceed to Stop Work notice.

	Q146
	Who will determine the need for and the extent of Finish Grading on a site?
	A146
	No finish grading is required. See Answer 112.

	Q147
	The initial ramp up goals appear to be unrealistic and inefficient.  In our experience the State, consultant, ROE’s, and other constraints outside the contractor’s control will limit the availability of efficient operations in the early days of the contract. Please consider a more gradual ramp up of structural debris crews such as 2 within 48 hours, 5 within 5 days, 15 within 10 days, 20 within 15 days, 30 within 20 days.
	A147
	Please refer to Notice to Bidders: "Time periods are substantially shorter than typical IFBs in order to respond appropriately in the current emergency situation and apparent awardees will likely be required to begin deployment immediately upon award, possibly in advance of formal contract execution." The contractor must be able to fulfill the Contract/Task Timeframe as indicated. The Timeframe will be re-evaluated based on project parameters when the Notice to Proceed is issued.

	Q148
	Please clarify that the 10% payment withholding mentioned in Attachment B Section 7 is not in addition to the 10% retention mentioned elsewhere.
	A148
	There is only one 10 percent Payment Withhold clause applicable to the resulting Agreements.

	Q149
	The State has not provided adequate information for Contractor to assess the risk of each individual lot and properly estimate the quantities and efforts associated with this bid.  The magnitude of risk on this contract is unusual and extraordinary.  As such, please consider extending the bid date to afford bidders at minimum the customary two week bid period to properly evaluate and estimate this work.
	A149
	Due to the emergency and need to address risks to human health and the environment, CalRecycle cannot extend the bid preparation period.

	Q150
	Please provide a list of APN’s by Branch along with public records pertaining to permitted structures?
	A150
	That information is not yet available. Please see Answer 18 for the available data.

	Q151
	Please provide the State’s quantitative data used in determining the Engineer’s Estimate for the work.  Specifically, how many total tons per waste stream per branch are anticipated?
	A151
	CalRecycle did not develop specific materials quantities for the Operations represented by this IFB. CalRecycle used total cost data of each material type (inclusive of removal, transport and disposal) divided by the number of lots served from recent projects - Carr Fire in Shasta County and Camp Fire Hazard Tree Removal in Butte County -  to develop the Engineer's Estimate. We do not have information regarding estimated tons per waste stream per branch at this time. Refer to Branch information provided in the Notice to Bidders.

	Q152
	Please confirm that a progress invoices for a lot (one unit) will be processed by CalRecycle in the month the work was completed, regardless of whether the landfill and other reporting documentation is submitted in the following month.
	A152
	CalRecycle will process invoices per Exhibit B, which also describes the details of a complete invoice.

	Q153
	At the top of page 6 of the IFB, PAYMENT WITHHOLD (10%). Due to the size of this project, please consider reducing the payment withhold to 5%?
	A153
	See Answer 143.

	Q154
	Absent Crews: Contractor will pay to CalRecycle the sum of $12,000 for each absent crew for every day the Contractor fails to provide the required number of crews. Re: CalRecycle adding and removing crews could lead to liquidated damages.  What is the time allowed to deploy additional crews after those initially mobilized?
	A154
	Crew deployment schedule will be determined by the CalRecycle Contract Manager in consultation with the IMT. The contractor will be allowed 72 hours to mobilize such additional crews.

	Q155
	Re: Transporting ROW and ROE trees in the same haul truck would minimize safety risk and environmental impacts. Is it necessary to separate ROE from ROW trees, especially since the same contractor is responsible for both ROW and ROE trees adjacent to one another? The monitor will record ROW and ROE trees separately, so CalRecycle and FEMA will have that record. For safety and environmental reasons (hydrocarbons from trucking), would CalRecycle allow ROE and ROW trees to be transported in the same haul truck?
	Q155
	Per Exhibit H, Special Provisions, Section 4.1 Overview of Operations, Hazard Tree Removal subsection, "ROW trees and private property hazard trees need to be tracked separately from the property or ROW segment from which they came, to the log storage and processing yard (if applicable) all the way to the end use facility. No material from ROW trees can be mixed with that of private property felled hazard trees (Contractor and Consultant)"

	Q156
	We respectfully request Cal Recycle extend bid submission deadline to December 4, 2020.   
	Q156
	CalRecycle does not anticipate revising the Bid Submittal Date.

	Q157
	If ash, debris and soil are all hauled to and disposed of in the same location, can they be hauled together in the same load?
	A157
	See Answer 80.

	Q158
	Page 36: The Contractor shall not remove any tree that has not been previously identified, documented, and marked by CalRecycle’s Assessment and Management Consultant or by the local municipality’s tree assessment consultant in their respective rights-of-way. If any such tree is cut down by the Contractor or the Contractor’s Subcontractors, the Contractor shall forfeit ten thousand dollars ($10,000) per tree. Will CalRecycle remove the 10,000 per tree fine as they did with the Paradise contractors?
	A158
	No, the $10,000 clause was not removed and it will remain.

	Q159
	The LDs for debris crews and tree crews seem excessive. Who will set the pace of Work Orders issued  and Average daily Production for the  Contractor?
	A159
	Production rates will be determined cooperatively between the contractor and the IMT at regular Objectives meetings.

	Q160
	If the IMT does not give the Contractor consistent work, ramping up and ramping down crews will be difficult to maintain. Therefore, will the IMT and the Contractor have the opportunity to mutually agree on the average daily production and time needed to ramp down and ramp up crews?
	A160
	See Answer 159.

	Q161
	Tipping fees are an expensive portion of this project. Typically, the government pays the tipping fees in a “pass through” scenario. In other words, the contractor pays the disposal fees and is reimbursed by the government. In this project, Cal Recycle is asking the contractor to include tipping fees in the APN and Tree price. Would the government consider paying tipping fees as a pass through? If the government will pay the tipping fees as a pass through, can we request prompt payment of the tipping fees so the contractor doesn’t have to finance the landfills?
	A161
	No. 

	Q162
	On the Inland Branch Cost Bid Schedule 6c – Multiplier – 21,5000 – we believe this is a typo and should read 15. Can you please confirm?
	A162
	Yes it should read: 15 Crew days.

	Q163
	Page 32, v.: Who is responsible for hiring the consultants that determine cultural resource restrictions?
	A163
	The State will hire the Consultants that determine cultural resource restrictions.

	Q164
	Section 2, item 3: Which Bid Numbers should the various Overall Operation costs be included?
	A164
	Contractors shall consider and incorporate all costs necessary to complete the items identified in Section 4.0 “Description of Cost Bid Schedule – Bid Items” below and in the Sample Standard Agreement (Attachment B), Scope of Work, Exhibit A, in the preparation of their proposed unit rates.

	Q165
	In past debris removal projects, dangerous trees near structural debris removal sites were cut down, reduced to smaller logs and left onsite. Will these trees need to be hauled away and disposed under this contract?
	A165
	Yes, under the Structural Debris Removal Function, #3, states "Removal of potential Danger trees". 5.20 special provisions, "Trees that the Contractor determines pose a threat to incident personnel may be removed prior to the start of Structural Debris Removal operations. The identification and removal of these trees is a different function than the identification and removal of Hazard Trees during the Hazard Tree Removal Function."

	Q166
	Can a joint venture member that’s awarded one branch be eligible to be awarded a second branch as a prime contractor or a member of another joint venture? Wouldn’t this violate the Noncollusion Affadavit?
	A166
	No. Prime Contractor may not be awarded multiple branches. See Answer 124.

	Q167
	Will pump-out of any septic tanks be included in Overall Operation Costs?
	A167
	Pump out would only be necessary in the event a septic tank were damaged. This is covered under 5.21 special provisions. "Damage to private or public property for which the Contractor or a subcontractor is responsible, as part of the Operation, will be repaired by the Contractor at no cost to the State.".

	Q168
	In attachment 8 for required personnel the form requests Current Cal OSHA-HAZWOPER Certificate numbers. We are not aware of any formal certificate numbers issued for HAZWOPER training. Can this item be marked “N/A” in the bid submittal and still be responsive?
	A168
	Please refer to the revised IFB, Attachment 8.

	Q169
	Will mobile home parks be considered one APN for measurement and payment purposes for Bid Items 1, 2, 3 & 5?
	A169
	See Answer 3.

	Q170
	Are multi-family residences (apartments/condominiums) included in the APN quantity?
	A170
	No, these are commercial structures.

	Q171
	Page 82, section 8/A/6: will APN debris, soil, ash, concrete, and metal tonnages in excess of these be considered a change in conditions and eligible for contract change order?
	A171
	No, per DRR20058 IFB, Section 2.(3.) "No Change Order or adjustment in price will be granted based on the number of Structural Debris Removal Crews and/or Hazard Tree Removal Crews utilized, or any other items that could be reasonably anticipated to complete the work described in each bid item, bid documents, and this Agreement.".

	Q172
	Page 81, section 8: define “Costs” as described in the first partial paragraph. Is this the State’s cost or Contractor’s cost less fee and overhead?
	A172
	Question is unclear.

	Q173
	Page 93, bullet item #2. Please define Standard Provisions as used in this sentence. Should this be Special Provisions?
	A173
	Yes, the item has been revised to read: Special Provisions.

	Q174
	Page 97: Define one set of supporting documents necessary for monthly progress payments?
	A174
	See Answer 152.

	Q175
	Will reconciliation of tonnage between the landfill tickets/invoices and consultant issued tickets be required for acceptance when billing for a completed lot?
	A175
	Yes.

	Q176
	Bid item #1 does not include verbiage for metals.  Please add a separate bid item if Cal Recycle intends to require the contractor to separate and haul metals to a recycle yard as done on all previous fire cleanup projects.
	A176
	DRR20058 IFB, Section 2.(3.)(4.) Item 1 has been revised to say "metals such as household appliances..."

	Q177
	Bid item 8C in all four branches will inherently create a situation where all contractors do not bid the full quantities of trees, which in turn will create an unfair advantage for contractors looking to take advantage of an unbalanced bid. Suggest changing bid item 8C to 25,000 and add verbiage that allows for this item to overrun without the ability to change the unit price.
	A177
	In Item 8c in the Cost Bid Schedule for each Branch language has been added: "Trees in excess of this Estimated Quantity will be paid at the 8c rate."

	Q178
	Will the contractor be required to install safety fence at the tops of steep slopes and verticals, over septic tanks, around swimming pools Plywood over every septic tank (min – thickness)? Haul AB for Road access? Street sweeping? Per lot? Chimneys (will separate crew be needed? ) will Chimneys be tipped ahead of time to minimize delay of crews?
	A178
	Yes, Chimneys will be tipped ahead of time when possible. Exhibit H., Special Provisions, section 6.4, describes the other items as being requirements.

	Q179
	Where can the geodata and point files (containing APN’s, damaged structure status, and coordinates of structures) be accessed to download as CSV files?
	A179
	For the currently available data see Answer 18.

	Q180
	Will the IMT authorize sufficient asbestos abatement crews to ensure the prompt availability of APN’s for ash and debris clearing without delay to Contractor’s debris clearing crews?
	A180
	Yes, this is the intent. However no guarantees are made.

	Q181
	Employee drivers of dump trucks in Napa, Sonoma, Solano and Yolo counties are subject to the Teamster wage rather than the Caltrans Dump Truck rate used in other counties. Will this be the case for this job?
	A181
	Please refer to Answer 87 .

	Q182
	Page 88 9D: How will the recycling credits off-set be reconciled? Will the State deduct from contractor revenue?  
	A182
	No. 

	Q183
	Have the tree removal quantities been accurately quantified? Our concern is the quantities in each bid item 8C may significantly underrun in relation to the stated bid item quantity for each branch. It would seem more advantageous/cost effective for the State to make tree removal bid items 8C and beyond the same quantity increment as 8A and 8B. For example, a contractor bidding in an unbalanced manner can move portions of their costs from 8C into 8A & 8B. If 8C underruns, that contractor gets a revenue windfall at the State’s expense.
	A183
	See Answer 177.

	Q184
	Can we get to a revision that lists the BMP requirements and an assumption of scope for each lot for erosion control?
	A184
	No, the State does not have the information to make such a revision.

	Q185
	Do the sub-contractors for tree removal have to have a D49 license?
	A185
	Subcontractors must be fully licensed in the classification for the type of work they will be performing. Hazard tree subcontractors, during declared emergencies, can have either a D49 or LTO license.

	Q186
	After contacting the CSLB, they do not recognize LTO as a state of California licensed contractor. Please advise how an unlicensed contractor, who only holds an LTO can perform work?
	A186
	Please refer to Public Resources Code, Division 4, Part 2, Chapter 8, Article 6, Licenses, regarding the State Board of Forestry and Fire Protection who shall, by regulation, prescribe the form and content of an application for timber operator license. An LTO-license holder that does not have the appropriate CSLB licensing is eligible to work as a subcontractor.

	Q187
	Please clarify if both the Prime Contractors and Subcontractors are required to have the additional hazardous substance removal license?
	A187
	Please refer to NOTICE TO BIDDERS, License Required to Bid. Prime Contractor must possess the required license. Subcontractors cannot be used to fulfill this requirement. And the subcontractor does not need an additional hazardous substance removal license, as the sub may work under the Prime's license.

	Q188
	Is a Class A California license required for both Prime Contractor and Subcontractors?
	A188
	See Answer 187.

	Q189
	Will level C PPE be required?
	A189
	Yes, Level C PPE is required for work in the structural debris removal exclusion zones per Exhibit H. Special Provisions, Section 2.5, paragraph 4.

	Q190
	Please provide clarification concerning the determination of whether export truckers will be paid prevailing wage by the contractor.
	A190
	See Answer 87.

	Q191
	Can the contractor combine loads of the same debris from multiple lots in order to maximize tonnage for each truck load going to disposal/recycling facilities? A typical example is the amount of steel that is collected from each property. The tonnage collected on each lot is often very small and allowing combined loads will make the use of trucks more efficient. The same issue occurs with all types of debris where there is frequently only partial loads generated from one lot.
	A191
	See Answer 80.

	Q192
	Will all vehicles be DMV adjudicated by the state prior to the removal?
	A192
	No, not necessarily.  Item 4 Bid Items. "may include adjudicating vehicles onsite or transporting burned vehicles to a collection point to adjudicate vehicles" We do not yet know where.

	Q193
	Can Contractors who are members on multiple joint venture teams be awarded multiple contracts if the various JV’s are low bidders on two or more?
	A193
	See Answer 123.

	Q194
	Can Subcontractors be listed in more than one region?
	A194
	Yes.

	Q195
	Can a Prime Contractor for one region be a subcontractor for a different region?
	A195
	No. See Answer 123 and 124.

	Q196
	Is there a self-performance requirement for the general contractor?
	A196
	No.

	Q197
	Please provide a quantity of estimated, directed street sweeping?
	A197
	That information is not available at this time.

	Q198
	Please provide a bid item for water truck, dust control directed from the IMT.
	A198
	Included in overall project costs Section 2 - Bid Submittal Items, (3.)(f.) "Community Street Sweeping including sweepers, drivers, fuel, brushes, appropriate disposal of collected road debris and dirt."

	Q199
	If a contractor wants to submit a bid for all 4 regions/bid schedules, do all 4 bids schedules need to be submitted in 4 separate envelopes?
	A199
	Yes, separate sealed cost bid schedules for each branch must be submitted within a single package. If bidding on multiple branches, the higher bid shall be used for bid bond purposes. Refer to ATTACHMENT A, Required Bid Package Check List, and Section 1, INSTRUCTIONS TO BIDDERS, 5. Bid Submittal Requirements, for detailed bid submittal information.

	Q200
	Please define “Environmental Remediation/Clean up”. Online search defines it as “Environmental remediation deals with the removal of pollution or contaminants from environmental media such as soil, groundwater, sediment, or surface water” Please clarify.
	A200
	CalRecycle concurs with the definition of environmental remediation as a project dealing with the removal of pollution or contaminants from environmental media such as soil, groundwater, sediment, or surface area.

	Q201
	Is there a grading or weight scale for the YES/NO questions in Attachment 8?
	A201
	No.

	Q202
	Do questions answered with a “NO” in attachment 8 disqualify you?
	A202
	Please Refer to Section 1, INSTRUCTIONS TO BIDDERS, 5. Bid Submittal Requirements, and 6. Bid Opening and Evaluation, 6.2 Rejection of Bids. Bid packages may be considered non-responsive if the requirements are not met. CalRecycle may waive an immaterial deviation in a bid if deemed in the best interest of CalRecycle. Answering No may not disqualify a bidder for non-responsiveness.  

	Q203
	Is the education aspect, questions on attachment 8, a mandatory requirement for all required personnel?
	A203
	The educational requirements or equivalent experience at stated in Attachment 8 is required for all personnel. Educational equivalents are 2 years’ experience for an Associate Degree and 4 years’ experience for a Bachelor’s Degree.

	Q204
	Will all hazard trees be required to go to a sorting yard before going to their final destination?
	A204
	No. There is no requirement that hazard trees go to a sorting yard before going to end use facilities.

	Q205
	Please clarify that “ONE” of the below bulleted type of work will suffice for the project reference experience for work performed as a Prime Contractor, within the last 5 years with a minimum contract amount of $5 million. Structural Debris Removal? Hazard Tree Removal? Post-Disaster Structural Debris Removal? Environmental Remediation/Clean up?
	A205
	The IFB reads, "Bidder must demonstrate that Bidder and Bidders’ firm (or Joint Venture) is qualified to perform the Work as described herein which includes, but is not limited to, prior project/work experience completing a minimum of three (3) projects of similar size and scope within the previous five (5) years, performing as either a Prime Contractor or Subcontractor. See Attachment(s) 9 and 10 to demonstrate this requirement." " Project must be for one of the following types: Structural Debris Removal and Hazard Tree Removal, Post-Disaster Structural Debris Removal, or Environmental Remediation/Clean-Up.

	Q206
	Will CalRecycle be reimbursing the Contractor for disposal fees similar to the previous contracts? The IFB states that the contractor is responsible for all disposal fees, please verify.
	A206
	No, the IFB states clearly that the contractor is responsible for all receiving facility fees.

	Q207
	Can a Contractor currently holding a large CalRecycle Contract (i.e. DRR19067 Tree Removal for the Camp Fire) be awarded one of these contracts or be a member of a JV team that is awarded one of these contracts?
	A207
	Yes.

	Q208
	Regarding the superintendent educational requirements in Attachment 8, can the educational requirement be replaced with “X” amount of relevant field experience? If so, what would be the required “X” amount?
	A208
	Attachment 8 qualifies the educational requirement with an "equivalent or higher". In checking "yes" bidder certifies to the educational requirement or equivalent experience in years (2 years for an Associate, 4 years for a Bachelors).

	Q209
	Regarding references for past project experience, as a once subcontractor, who is now attempting to Bid this project as a Prime Contractor, we rely on Large Contractors to provide us with a reference for work performed in the past as a Subcontractor. Past experience shows that these Large Contractors will not provide us with a reference since we are now in direct competition.
A. Will CalRecycle accept a Governmental Manager as a reference for past project experience? 
B. Will CalRecycle accept a signed affidavit from a Governmental Manager as a reference for past project experience?
C. If so, can the affidavit be post signed within the last 12 months?
	A209
	A. Yes, CalRecycle will accept a Governmental Manager as reference. 
B. Yes .CalRecycle will accept a signed affidavit from a Governmental Manager as a reference for past project experience
C. Yes, the affidavit may be post signed within last 12 months.

	Q210
	What are the required personnel/positions to be included in the organizational chart? Pg. 27 of the IFB shows an org chart that only reaches Superintendent level. A. Please confirm these are the only requirements of the org. chart.? B. Is the organizational chart required to list all subcontractors, consultants etc.?
	A210
	Attachment 8 states the Organizational Chart must be attached that indicates "listed personnel proposed role(s) are consistent with firm's organization" The personnel listed in Attachment 8 shall be identified on the Organizational Chart which shall follow in design and format as the exampled organizational chart diagram shown in Section 2, Bid Submittal Items and Descriptions. The Organizational chart on Attachment 8 is an example only. The Contractor shall provide a complete organizational chart to represent how they intend to staff the project to meet the Operational Requirements within a single Branch. The Contractor shall supply resumes for each staff listed in the organizational chart they provide including subcontractors and consultants.

	Q211
	If Contractor was to list someone on the org. chart that is not part of the original “required” personnel for the org. chart, are we now required to also submit a resume for this individual? As an example. Pg 27 of the IFB does not require foremans or consultants on the org char. If we were to list a foreman or consultant on the org chart, do we have to provide a resume for the foreman and consultant?
	A211
	The Organizational chart on Attachment 8 is an example only. If the contractor chooses to add positions to the organizational chart, then, yes, the contractor will be required to add resumes for each position on the organizational chart.  Attachment 8 will be revised via Addendum listing and the requirement that additional personnel must be included in the organizational chart and must have a resume submitted as part of Attachment 8.

	Q212
	Do SB-PW contractors count towards the GC’s Small Business Preference goals? This project is subject to prevailing wages, and as such, should be considered public works. All other state IFB’s count the SB-PW certification as a Small Business.
	A212
	No, only OSDS registered Small Business and Microbusiness (SB/MB) will be considered for the IFB DRR20058 solicitation.

	Q213
	Does the 0700-1800 work window include mobilization time and traffic control set up? Or will vendors be allowed to set up traffic control outside of the working window times?
	A213
	Traffic control hours will be set up in coordination with the IMT outside the working hours to coordinate the work to be done during the working hours.

	Q214
	How many parcels in each region are on CalTrans ROW?
	A214
	This information is not available at this time.

	Q215
	How many parcels in each region are on CalTrans ROW?
	A215
	See Answer 214.

	Q216
	Is there a list, by region, of all impacted encroachment agencies/jurisdictions (local, county, state) available?
	A216
	No.

	Q217
	Is there a more detailed map of all parcels within each region?
	A217
	For the currently available data see Answer 18.

	Q218
	Can we elect to service only part of a defined region?
	A218
	No.

	Q219
	Is there potential for each service region to be sub-divided into smaller areas for bid?
	A219
	No, see Answer 218.

	Q220
	Has CalRecycle prioritized the sequence of parcel remediation within each branch? If so, where can we find the information?
	A220
	No. ROEs and other information are not yet collected. Sequencing will occur after this information is collected. Initial work will likely target the areas of greatest environmental risk and are likely to include areas near waterways or areas with high mudslide potential?

	Q221
	Are *all* contractors, even traffic control support vendors, required to be Has Whopper certified?
	A221
	No. Personnel who potentially will enter structural debris removal exclusion zones shall be 40-Hour HAZWOPER Certified.

	Q222
	Section 3 – Item 19 – Liquidated Damages states: “Furthermore, it is therefore agreed that in the event of mixed loads of material for disposal there will be a 25% reduction in the rate paid per Cost Bid Schedule Item 1 for the parcel; the second incident of mixed loads for a particular crew will result in a 50% reduction in the rate paid per Cost Bid Schedule Item 1 for the parcel; the third incident of mixed loads for a particular crew will result in the dismissal of the crew from the Operation for the duration of the Agreement.”  A. The term “mixed load” is not defined in the IFB. Can CalRecycle describe what is considered a “mixed load” and provide detailed and clear standards for determining mixed load status, including some examples? B. At what stage and by which entity is the determination of a “mixed load” decided (i.e., onsite before the truck leaves for disposal or at the disposal sites)?
	A222
	See Answer 31.

	Q223
	Attachment 8—Please confirm that ‘OSHA’ HAZWOPER 40-Hour is the requirement, as there is no ‘Cal OSHA’ HAZWOPER.  
	A223
	Superintendents shall be 40-hour HAZWOPER Trained and Certified and their certification shall be and remain current while working on the project. Attachment 8 will be revised via Addendum to clarify this requirement and strike the use of "Cal" and "OSHA", and require bidders to submit, as part of Attachment 8, proof of 40-Hour HAZWOPER Training. Please refer to Answer #168.

	Q224
	Attachment 8—Please consider replacing the requirement for an Associates Degree for Superintendent personnel with the requirement that at least 3 of the minimum 5 years of experience shall be in relevant disaster response work.
	A224
	DRR20058 IFB Attachment 8, Operation Superintendent 1 and 2 has been rewritten to say "Has Associate Degree (equivalent or higher) or equivalent experience year-for-year in a related discipline..."

	Q225
	IFB Page 2 and 3, table showing estimated destroyed residential properties per region. Please clarify the following: A. The table does not appear to reflect all destroyed structure in the totals to include all four counties that are associated to the map of the Southern Branch. Please confirm if there are destroyed structures for debris removal in San Diego County and Tuolumne County under this IFB’s Southern Branch. B. For the Bay Branch, the county of Stanislaus shows "N/A" for number of residences. Are properties in this county not included in the project? C. Destroyed properties in Alameda County and San Joaquin County are not included in the branch.  Are destroyed properties in Alameda County and San Joaquin not part of the project?
	A225
	Currently, Stanislaus in the Bay branch has an estimated 11 structures.  San Diego, Tuolumne, Alameda, and San Joaquin are not part of this solicitation.

	Q226
	List of Landfills, Section 4. Some of the State provided Disposal facilities are requiring the contractor to provide testing results for Ash debris and soil prior to waste profile acceptance for facilitate disposal. A. Will the State provide analytical results to contractors to allow utilization by these landfills to meet that required testing? B. If the State will not provide analytical results, please advise on how contractors must proceed to get Ash and Soil accepted at these facilities.
	A226
	See Answer 122.

	Q227
	IFB Services Needed: Many Parcels in the Inland branch have been cleared by private contractors.  Can CalRecycle please provide revised parcel quantities based on private debris removal permits issued or applied for?
	A227
	CalRecycle has no information regarding private party activity and permits.  We do not have a revised number of parcels.

	Q228
	CalRecycle has established very specific requirements for crew mobilization after NTP.  The IFB further states: “The total number of crews mobilized is at the discretion of the IMT and no change order or price adjustment will be considered based on the number of crews mobilized unless the number ordered by the IMT exceeds the quantities shown above.” How will the contractor be compensated if the IMT requires the contractor to mobilize crews but there is not sufficient work for the crews, resulting in crew idle time?  
	A228
	The contractor must be able to fulfill the Contract/Task Timeframe as indicated. The Timeframe will be re-evaluated based on project parameters when the Notice to Proceed is issued. If there is are delays, the crews may be paid delay time as approved by the IMT

	Q229
	Contract requirements. How will CalRecycle handle mobile home parks for reimbursement, which typically are a single APN but require multiple ROE’s
	A229
	See Answer 3.

	Q230
	Cost bid schedules. The cost of debris removal for an APN can vary greatly due to saturated water and snow, which will greatly increase the tonnage for work taking place during the next 6 months. Please advise if the contractor will be required to include these additional costs in their APN price.
	A230
	All anticipated costs should be included in the APN pricing.

	Q231
	Contract requirements. As required in previous CalRecycle contracts, please confirm that CalRecycle will require contractors to install temporary truck weigh scales to ensure compliance with DOT regulations.
	A231
	Yes.

	Q232
	Cost bid schedules. There are many possible unique properties that have been encountered on prior debris missions that are expected to be encountered in this contract, including underwater diving, homes on the side of cliffs, inaccessible properties where temporary bridges are needed, and remote sites sometimes requiring helicopter support. Is the contractor expected to include such unique properties in their price or will these be subject to a change order?
	A232
	APNs requiring temporary bridges should be included in the APN price. If the CalRecycle contract manager, in consultation with the IMT, determines that underwater diving, helicopters, and low angle rope work is necessary, CalRecycle will consider a change order.

	Q233
	Contract requirements. Will all trucks be required to also tare out after every trip to the landfills and recycling facilities?
	A233
	The requirements of the landfills must be followed.

	Q234
	IFB page 4 states that only one member of a JV must have the LTO…but Attachment 2 states: “NOTE: The prime must have an LTO (whether an individual prime or a JV). If a JV, at least one JV member must also have an LTO (see Item 1, below)”.  There are several other inconsistencies throughout the IFB in terms of what requirements apply to a JV bidder. Please clarify if the JV itself must have an LTO or if only one JV member of the JV is required to have an LTO.
	A234
	See Answer 119.

	Q235
	Cost bid schedules. Please confirm that the contractor is responsible for capping utilities and air gapping PV systems as part of the APN pricing.
	A235
	Confirmed.

	Q236
	Cost bid schedules. Please confirm that the contractor must provide fencing around swimming pools, drop offs, ledges, and fall hazards that becomes the property of the homeowner.
	A236
	Yes, as per description of Cost Bid Schedules (q).

	Q237
	Will there be any base camps for lodging?
	A237
	Housing will not be provided by the State. If the contractor decides to provide base camp-style lodging, all FEMA and Local Environmental Compliance requirements must be followed.

	Q238
	Will water be available?
	A238
	We have no knowledge of the state of water availability within the counties.

	Q239
	Will a CAC have to clear the site before abatement can proceed to the next parcel?
	A239
	Yes.

	Q240
	Will someone need to clear debris cleanup before moving to the next site?
	A240
	See Answer 112.

	Q241
	Will there be a parcel map for the APNs?
	A241
	In General the counties have Parcel maps available now for all Assessor Parcel Numbers.

	Q242
	On the Camp Fire DRR18088 project 5" Compost Sock was determined to be an approved alternative product to 8" straw wattles. The Camp Fire DRR18088 DROP also clarified that compost socks do not require trenching of the soil. A. 7.1 "Erosion Control Methods" of the DROP for this project specifies 8" to 12" Compost Sock and also specifies that compost socks shall be keyed in (trenched). This specification is not in line with compost sock material manufacturer recommendations.  B. 5" compost sock not keyed in (due to its weight) is comparable in performance to 8" straw wattles. Please consider reviewing this erosion control specification.
	A242
	Exhibit H, Special Provisions has been revised.

	Q243
	On Page 33, Section 2, Item 4 “Description of Cost Bid Schedule – Bid Items”, Item 3 and Item 5 specifically reference the requirement of the contractor to cover the “receiving facility fees”, however, Item 1, Item 2 and Item 4 are silent on the responsibility for the fees.  Please clarify if the successful bidder is responsible for all of the fees or just in the above referenced “Items”.
	A243
	The Bidder is responsible for all facility fees associated with Bid Items 1, 2, and 4.

	Q244
	Description of Cost Bid Schedule(s) states for Item 1 Per Parcel Ash Debris and Incidental Soil that costs for transport and disposal of burned debris shall be included in the pricing.  Is this correct? Or are disposal costs a pass through to CalRecycle and should not be a part of our unit price per parcel.
	A244
	It is correct and should be included in unit rates.

	Q245
	Can the questions period be extended to Wednesday, November 18, 2020?
	A245
	No.

	Q246
	Please provide a clear definition or examples of what would qualify as an equivalent for Bachelors and Associates degrees.
	A246
	See Answer 203

	Q247
	Will this contract include removing hazard trees for state owned ROW?
	A247
	No.

	Q248
	Will this contract include removing hazard trees from county owned ROW?
	A248
	Yes.

	Q249
	Once the lots have cleared and passed testing can the hazard trees be fallen/dropped on the lots?
	A249
	Yes.

	Q250
	Can recycled concrete from this project be crushed and used as base rock to improve uneven, rutted or poor quality for trucks and/or equipment access?
	A250
	No at this time.

	Q251
	Will the per lot pricing for debris removal affect the states ability to get reimbursement from the home owner’s insurance? For example if the insurance company insured a 1200 sf house but the state is paying to contractor the average price that encompasses a mobile home trailer to a multiple structures on a 100 acre parcel, how will the state request fair repayment?
	A251
	To avoid duplication of benefits, a homeowner's insurance company may be required to provide payment from a homeowner's policy designated for debris removal to the government. Potential bidders are to bid according to the bid schedule. Issues of reimbursement from homeowners insurance policy - relating to FEMA reimbursement rules - are beyond the purview of the solicitation.                                                                                           

	Q252
	Can CalRecycle include a per foot pay item to pay for safety fence, since it is directed by the Debris Group Supervisor or designee and varies greatly depending on who is doing the oversite and is impossible for the contractor to quantify?
	A252
	This operation should be bid per the IFB. It is addressed in section 2, (3) Description of cost bid Schedule, overall operations costs, (q) q. All necessary safety fencing, as specified in the Sample Standard Agreement (Attachment B), Exhibit H, Special Provisions, around emptied pools, drop-offs, ledges, cisterns, or other potential safety hazards for which such a fence would be protective, as determined in writing by the Debris Group Supervisor or designee, when demobilizing form the property once the site has been cleared for soil sampling.

	Q253
	Can CalRecycle include a separate pay item for Hydromulching by the Sf or Acre, or tell the contractor how much should be included per APN?
	A253
	CalRecycle does not have the information available at this time. The IFB instructs the bidders to include the estimated costs of erosion control  into the bid. It is not a separate bid item.

	Q254
	Section 3. Description of Cost Bid Schedule states that we shall consider and incorporate all cost necessary Item t. ‘Road surfaces and their condition’. How do we quantify this and who may have damaged the roads? Currently utility companies and other are working in the area.
	A254
	CalRecycle does not possess information regarding the road conditions. CalRecycle will take into consideration the A&M consultant's documentation of existing conditions, including other work occurring in the area at the start of work.

	Q255
	What happens if the tree is already down from previous work. Will we be responsible to clean up the wood and debris?
	A255
	No. Only trees that are a "potentially hazardous tree" or a "hazard tree" are covered under the Scope of Work.

	Q256
	If we are working in County ROWs, will we be able to masticate brush and remove logs or chip back into the County ROW? What would be the expectation for cleanup in those areas?
	A256
	Forest practice rules allow for up to 3 inches cover for erosion control only in areas where the surface has been disturbed by the operation.

	Q257
	In regards to ROEs on burned properties, how much chipping back onto the property will be allowed?
	A257
	Forest practice rules allow for up to 3 inches cover for erosion control only in areas where the surface has been disturbed by the operation.

	Q258
	Are trucks required to weigh in at the landfill for every single load?
	A258
	Yes.

	Q259
	We would like to bid for the trucking and hauling of the debris removal for this project. Do you have the list of prime contractors that are bidding this project?
	A259
	Yes this list was made public in Addendum 1 and again here, see Attachment 1.

	Q260
	Hi, I’m bidding the trucking for a few areas to include Monterey County and Santa Cruz County. For those 2 regions, I would need to obtain some sort of housing for the drivers and I need to include that in my price. That is hard to obtain as an ordinary citizen. I saw that up north during a prior clean up there were barrack type facilities that were arranged. Do you have an idea of as to what housing we could obtain, old barracks or the like that the state/government would have access to? Is there anyone you can refer me to? Thank You!
	A260
	Prime contractors, including subcontractors, are responsible for their own housing. Base camps will not be provided for the operation.

	Q261
	Are trucks required to weigh in at the landfill for every single load?
	A261
	See Answer 258.




All other terms, conditions, and requirements of this IFB will remain the same. 
If you have any questions relating to this solicitation process, please contact me by e-mail at contracts@calrecycle.ca.gov.
Sincerely,
{Original Signed by}
Jennifer Bannon
Contract Analyst
Administrative Services Branch
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California Environmental Protection Agency	Gavin Newsom
		California Governor
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Department of 		Ken DaRosa
Resources Recycling and Recovery		Acting CalRecycle Director

California Department of Resources Recycling and Recovery
Addendum No. 2 - DRR20058



Interested Parties Listing for IFB DRR20058
CalRecycle has not confirmed the certification status of firms who have identified themselves as CA Certified Small Business (SB) or Disabled Veterans Business Enterprise (DVBE).

	Contact Name
	Company
	Address
	City
	State
	Zip
	Email
	SB
	DVBE
	Business Description
	As Prime
	As Sub

	Alexander Anaya
	A&E Arborists Tree Care, Inc.
	2947 Colusa Hwy, Ste E1
	Yuba City
	CA
	95993
	alexanaya@aearborists.com
	Yes
	No
	Hazard Tree Removal - Wood Management - Wood Yard Processing - Trucking & Hauling Debris
	No
	Yes

	Alberto Cardenas
	AC EARTHWORKS
	739 7TH AVE
	REDWOOD CITY
	CA
	94063
	cardenasalberto01@gmail.com
	No
	No
	Grading, Excavating, Demolition, Concrete work, Underground utilities, Drilling, land clearing  
	No
	Yes

	James Colbert
	Acacia Environmental Construction, Inc.
	604 S. San Marcos Rd.
	Santa Barbara
	CA
	93111
	james@acaciaec.com
	Yes
	No
	Erosion Control, Hydroseeding, Hydromulch, Netting, Straw Wattles, Compost Sock.
	No
	Yes

	Raymond Di Giuseppe
	Aim High Enterprises
	P. O. Box 991232
	Redding
	CA
	96099
	aimhighenterprises@sbcglobal.net
	Yes
	No
	A & Haz.
	No
	Yes

	Catherine Liguori`
	Alpha Analytical Inc.
	9891 Horn Road, Suite C
	Sacramento
	CA
	95827
	cliguori@alpha-analytical.com
	No
	No
	Title 22 Metals Analysis
	No
	No

	Risa DeGeorgey
	Alta Archaeological Consulting LLC
	15 Third Street
	Santa Rosa
	CA
	95401
	risa@altaac.com
	Yes
	No
	Professional Archaeologists - cultural site protection, archeology, archaeology
	No
	Yes

	Kevin Exberger
	Anvil Builders
	1475 Donner Ave, Floor 2
	San Francisco
	CA
	94124
	estimating@anvilbuilders.com
	No
	No
	
	No
	Yes

	Caleb Miller
	Apex Enterprises Inc
	1638 Huntoon Street
	Oroville
	CA
	95965
	Caleb.miller@apexenterprisesinc.com
	No
	No
	Debris removal subcontractor and end use facility for wood material. 
	No
	Yes

	Logan Bamford
	Apex Enterprises Inc.
	1638 Huntoon Street
	Oroville
	CA
	95965
	logan@apex-lumber.com
	No
	No
	Debris Removal and Tree Falling 
	No
	Yes

	Joshua  Johns
	Arborist Now
	580 California Street
	San Francisco
	CA
	94104
	josh@arboristnow.com
	Yes
	No
	Tree removal 
	Yes
	Yes

	Jean Claude Rochat
	Arborist Now, Inc.
	580 California Street
	San Francisco
	CA
	94104
	elena@arboristnow.com
	Yes
	No
	All Tree Services (removal, etc.).
	Yes
	Yes

	Jeff TAYLOR 
	Arborworks Inc
	40094 hwy 49 suite A
	Oakhurst 
	CA
	93644
	jtaylor@arborworksinc.com
	No
	No
	Tree Removal 
	Yes
	Yes

	Karina Martinez
	ArborWorks, Inc.
	15466 Los Gatos Blvd., Ste. 109-338
	Los Gatos
	CA
	95032
	kmartinez@arborworksinc.com
	No
	No
	Tree Service
	Yes
	No

	Jeryl Schooler
	ArborWorks, Inc.
	40094 Hwy 49, Suite A
	Oakhurst
	CA
	93644
	jschooler@arborworksinc.com
	Yes
	No
	ArborWorks is a highly skilled provider of hazard tree pruning and removal for public and private owners, including utility line clearance for various utilities and governmental entities. Additionally, we have extensive debris removal experience.
	Yes
	Yes

	Jake Shippen
	Arctos Erosion Control
	9727 Kent St, ste 175
	Elk Grove
	CA
	95624
	estimating@arctoserosion.com
	No
	No
	Union Erosion Control: Hydromulch, Silt Fencing, Reinforced Silt Fencing, ESA Fencing, Netting, Gravel Bags, Compost Filter Socks, BioWattle.
	No
	Yes

	DAVID STANFORD
	Argonaut Constructors
	360 Sutton Place
	Santa Rosa
	CA
	95407
	daves@argonautconstructors.com
	No
	No
	debris & tree removal
	Yes
	No

	Vic Leader
	Arrowhead Enterprises Inc
	PO Box 51
	Skyforest
	CA
	92385
	vvleader@msn.com
	Yes
	No
	Logging, tree removal, tree trimming & pruning, masticating, whole tree and slash chipping, log hauling
	Yes
	No

	Vic Leader
	Arrowhead Enterprises Inc
	P.O. Box 51
	Skyforest 
	CA
	92385
	vvleader@msn.com
	No
	No
	Logging, tree removal, masticating, chipping, hauling, etc 
	Yes
	Yes

	Vic Leader
	Arrowhead Enterprises Inc
	PO Box 51
	Skyforest
	CA
	92385
	vvleader@msn.com
	Yes
	No
	Logging, tree removal, mastication, tree trimming and pruning, chipping, log hauling
	Yes
	No

	Vic Leader
	Arrowhead Enterprises Inc
	P.O. Box 51
	Skyforest 
	CA
	92385
	vvleader@msn.com
	No
	No
	Logging, tree removal, masticating, chipping, hauling, etc 
	Yes
	Yes

	Scott Huffmaster
	AshBritt / Mountain Environmental JV
	1180 Iron Point Road, Suite 320
	Folsom
	CA
	95630
	scott.huffmaster@mtfent.com
	No
	No
	Full service provider for all IFP requirements. 
	Yes
	No

	Dilia Camacho
	Ashbritt, Inc
	565 Hillsboro Blvd.
	Deerfield Beach
	FL
	33441
	procurement@ashbritt.com
	No
	No
	AshBritt Environmental is a national turnkey rapid-response disaster recovery and special environmental services, contractor. Since our inception in 1992, we have managed and executed more than 230 disaster recovery missions and numerous special environmental projects; successfully serving clients all over the country in their time of need.
	Yes
	No

	Glenn Daniels
	Atlas Technical Services
	86 Long Court, Suite A
	Thousand Oaks
	CA
	91360
	glenn.daniels@oneatlas.com
	No
	No
	Full service environmental consulting/engineering/management, including hazardous materials investigation.
	Yes
	No

	Beau  Brown
	B and B excavation and drilling 
	15121 Tomki Road 
	Redwood valley 
	CA
	94597
	Kb.bandbexcavate@gmail.com
	No
	No
	B&B Excavation & Drilling
95470 License # 898509 SB Certified 2009487 (925)497-8580 or ( 707) 591-4791
B&B Excavation & Drilling is a small, local, family run business. We would like to be considered for your subcontractor list.
Our employees (including the Owner) are HAZWOPER 40 certified.
We have recent fire clean up experience. We worked on the Santa Rosa cleanup Tubbs fire 
Here is a list of our available equipment that can be moved immediately:
Please do not hesitate to call with any questions. We are prepared to give a bid immediately.
Sincerely,
Beau Brown
Owner/Operator
(8) 55,000lb - 60,000lb excavators (4) 7,500lb breaker
(4) 5,500lb breaker
(6) skid steers with grapple buckets (12) super dump trucks
(10) end dump trucks
(4) 4,500 gallon water truck (8) water buffalos
	No
	Yes

	Ajay Singh
	Back and forth Inc
	1889 bagpipe way
	San jose
	CA
	95121
	Ajaysahi800@gmail.com
	Yes
	No
	Transport debris using diesel trucks
	No
	Yes

	Joel  Bamford
	Bamford Enterprises
	4288 State Highway 70
	Oroville
	CA
	95966
	bamfordenterprises@gmail.com
	No
	No
	
	No
	Yes

	Tammy Ta
	Bay Area Traffic Solutions
	44800 Industrial Drive
	Fremont
	CA
	94538
	tta@gobats.net
	No
	No
	Traffic Control, Traffic Control Plans, Traffic Control Devices
	No
	Yes

	Richard Smith
	Bay Area Tree Specialists
	 541 W Capitol Expy PMB #287
	San Jose
	CA
	95136
	bayareatreespecialists@earthlink.net
	Yes
	No
	Bay Area Tree Specialists offers years of expertise and experience in successfully performing numerous hazardous tree removal contracts including our 2019 Hazardous Tree Removal Centerville Contract for Butte County.
Bay Area Tree Specialists can provide management and supervision to safely and efficiently direct and monitor our hazardous tree removal services.

Bay Area Tree Specialists can provide multiple certified and trained tree service crews/workers with chip trucks and high capacity chippers to perform hazardous tree removal services.
Bay Area Tree Specialists can provide hazardous tree removal services utilizing:

- Crane with certified operator
- Knuckle boom truck with operator
- 93ft boom truck with material handler with operator
- Skid steer with hydraulic grapple and winch with operator
- Semi truck with end-dump with operator
	No
	Yes

	Dave Davis
	Bayview Environmental Services, Inc.
	6925 San Leandro Street
	Oakland
	CA
	94621
	ddavis@bayviewservices.com
	No
	No
	Hazardous Materials Abatement
	No
	Yes

	Oliver Ries
	Bedford Demolition 
	1940 W. Betteravia Rd
	Santa Maria
	CA
	93455
	oliver@beibedford.com
	No
	No
	Demolition, debris clean up, waste hauling, recycling. 
	No
	Yes

	Jimmy Smith
	Black Fox Timber Management Group, Inc.
	P.O. Box 687
	McCloud
	CA
	96057
	jimmysmith@blackfoxtimber.com
	Yes
	No
	Project Management,  marketing logs/chips, Registered Professional Foresters, Archaeology, biology, flagging watercourses,  marking trees, flagging areas to avoid. Filing Cal-Fire permits, quality control, contract administration.       
	No
	Yes

	Tom Bohna 
	Bohna Ranch 
	51594 road 200
	O'neal's 
	CA
	93645
	Tbranch@sti.net
	Yes
	No
	Trucking, 2020 super 10 dump and 2016 end dump 
	No
	Yes

	Brad Ingram
	Brad Ingram Construction
	1541 Ponderosa Way
	Redwood Valley
	CA
	95470
	dzrdude58@gmail.com
	Yes
	No
	debris removal
	No
	Yes

	Shawn bristow
	Bristow tree services llc
	1249 center ave
	Dos palos
	CA
	93620
	Bristowshawn88@gmail.com
	Yes
	No
	Tree cuting removal. And all other aspect of the tree business licensed insured and professional.
	Yes
	Yes

	Shawn bristow
	Bristow tree services llc
	1249 center ave
	Dos palos
	CA
	93620
	Bristowshawn88@gmail.com
	Yes
	No
	Tee cuting chipping removal high risk tree removal close to house structure are other hazard are sensitive jobs were professional experiance and committes to our work
	Yes
	No

	Robert Watson
	Brown's Construction Service, Inc.
	3736 Gilmore Ave.
	Bakersfield
	CA
	93308
	Rob@brownsconstruction.us
	Yes
	No
	We provide operated heavy equipment and trucking.  We also are experienced with brush clearing and vegetation management.
	No
	Yes

	Tina Vargas
	CAL INC
	2040 Peabody Road, Suite 400
	Vacaville
	CA
	95687
	tvargas@cal-inc.com
	No
	No
	A general contractor and environmental remediation firm specializing, but not limited to demolition, asbestos and lead abatement, mold remediation, and painting.
	No
	Yes

	Chris Nobles
	Cal-Waste 
	175 Enterprise Ct. Suite A
	Galt
	CA
	95633
	chrisnobles@cal-waste.com
	No
	No
	Trucking and Disposal 
	No
	Yes

	Chris Nobles
	Cal-Waste 
	175 Enterprise Ct. Suite A
	Galt
	CA
	95633
	chrisnobles@cal-waste.com
	No
	No
	Trucking and Disposal 
	No
	Yes

	Christopher Harvey
	Cerrudo Services Inc
	74 Digital Drive #1
	Novato
	CA
	94949
	charvey@cerrudo.com
	No
	No
	Prime Contractor Federal and State, Heavy Civil and Building, environmental restoration, excavation,  demolition, abatement, in-water work . 
	Yes
	Yes

	Paul Kitchell
	CNA Surety
	555 Mission Street, Suite 200
	San Francisco
	CA
	94518
	paul.kitchell@cnasurety.com
	No
	No
	
	No
	No

	Robin Lee
	Coastal Mountain Timber, Inc.
	3737 Carson Rd. Unit #A
	Camino
	CA
	95709
	manager@cmtinc.org
	No
	No
	Tree Service Contractor- tree removals & trimming, including hazard trees, line clearance certified tree crews, vegitation management, defensible space clearing, 
General Engineering Contractor- site prep, land clearing, dirt road building & maintenance, erosion control, vegitation management services.
Logging Contractor- mechanical logging, salvage logging, ROW clearing, log hauling, wood & debris removal & cleanup
	Yes
	Yes

	JIM RAWSON
	CORNERSTONE DEMOLITION CORP
	4295 E. JURUPA SUITE 111
	ONTARIO
	CA
	91761
	JRAWSON@CORNERSTONEDEMOLITIONCORP.COM
	Yes
	No
	LAND CLEARING, STRUCTURAL DEMOLITION, SITE ROUGH GRADING, CONCRETE BREAKING.
	No
	Yes

	Kerrie Noll
	CrowderGulf, LLC. 
	5629, Commerce Blvd. East
	Mobile
	AL
	36619
	knoll@crowdergulf.com
	No
	No
	Debris Removal and Disposal Services 
	Yes
	No

	Chris Trott
	CT Bioenergy Consulting
	23862 Marshall Way
	Twain Harte
	CA
	95383
	ctbioenergy@gmail.com
	No
	No
	Tree evaluation & marking
RPF services
Archeological surveys related to removing trees on private land
Tree cutting and removal operatons supervision
Designation of protection zones for sensitive areas (streams, ark sites, sensitive species, etrc)
Design and supervision of installation of erosion control measures
	No
	Yes

	Zach Schultz
	CTL Forest Managment LLC
	6069 Enterprise Dr
	Diamond Springs
	CA
	95619
	zach.schultz@ceresforestry
	No
	No
	Tree Removal, Logging and Disaster Recovery
	Yes
	No

	Kayvan Sehhat
	D-Line Constructors
	499 Embarcadero #8
	Oakland
	CA
	94606
	kayvan@dlineconstructors.com
	Yes
	No
	Debris Removal Services
	No
	Yes

	Dan  Palmer 
	Dan Palmer Trucking Inc
	4710 Locust Road 
	Anderson
	CA
	96007
	dan@danpalmertrucking.com
	Yes
	No
	Trucking services for all cleanup , We have managed and Trucked the last 7 fire cleanup .
	Yes
	Yes

	Jon  Kidwell
	Domke Buick Construction
	242 Hartnell Ave, STE D
	Redding
	CA
	96001
	jonathangkidwell@gmail.com
	No
	Yes
	Tree Removal, Debris Removal, Concrete Recycling, Heavy Equipment
	No
	Yes

	Robyn Martin
	DoubleTree by Hilton Chico
	685 Manzanita Court
	Chico
	CA
	95926
	Robyn.Martin@Hilton.com
	No
	No
	¨ On-site restaurant & Lounge, with room service
¨ Outdoor pool and spa
¨ Complimentary parking
¨ Fitness center and Business center
¨ Pet-friendly rooms
¨ Introducing Hilton’s Five Feet to Fitness Suites
¨ Complimentary high-speed Internet throughout hotel
¨ Fitness center featuring Precor fitness & exercise equipment
¨ Over 4,460 square feet of indoor and outdoor meeting space
	No
	No

	Robyn Martin
	DoubleTree by Hilton Chico
	685 Manzanita Court
	Chico
	California
	95926
	Robyn.Martin@Hilton.Com
	No
	No
	¨ On-site restaurant, with room service
¨ Outdoor pool and spa
¨ Complimentary parking
¨ Fitness center and Business center
¨ Pet-friendly rooms


¨ Introducing Hilton’s Five Feet to Fitness Suites
¨ Complimentary high-speed Internet throughout hotel
¨ Fitness center featuring Precor fitness & exercise equipment
¨ Over 4,460 square feet of indoor and outdoor meeting space
	No
	No

	Thomas Carpenter
	Dragon Demolition
	1321 W 7th Street
	Chico
	CA
	95928
	dragondemolition@yahoo.com
	Yes
	No
	Debris & hazardous debris removal, structural demolition, grading, excavating, and hauling services.
	Yes
	Yes

	Jolie Bonvillian
	DRC Pacific
	110 Veterans Memorial Blvd  Suite 515
	Metairie
	LA
	70005
	jolie@drcusa.com
	No
	No
	Disaster Debris Removal 
	Yes
	No

	Aubrie Dupre
	Dynamics Construction Group
	3045 Westfork Dr.
	Baton Rouge
	LA
	70816
	apnguyen221@gmail.com
	No
	No
	Dynamic specializes in diversified disaster services, including:

emergency planning, exercises, response, recovery and construction management services. Dynamic has extensive experience in debris removal, hauling and management.
	Yes
	Yes

	Paul Sabharwal
	ECC
	1240 Bayshore Hwy.
	Burlingame
	CA
	94010
	psabharwal@ecc.net
	No
	No
	
	Yes
	No

	Madalyn Weber
	ECC
	1240 Bayshore Hwy.
	Burlingame
	CA
	94010
	mweber@ecc.net
	No
	No
	Debris and tree removal services.
	Yes
	No

	David Bush
	EGS Consultants, Inc.
	PO Box 751591
	Petaluma
	CA
	94975
	dbush@egsconsultants.com
	No
	No
	Confirmation soil sampling, analysis and reporting services Professional Geologist
	No
	Yes

	Angela Carsner
	Engineering/Remediation Resources Group, Inc.
	456 Montgomery Street, Suite 900
	San Francisco
	CA
	94104
	angela.carsner@errg.com
	No
	No
	Full scope of debris removal services
	Yes
	No

	Amy Nielsen
	Engineering/Remediation Resources Group, Inc.
	456 Montgomery Street, Suite 900
	San Francisco
	CA
	94104
	amy.nielsen@errg.com
	No
	No
	
	Yes
	Yes

	John Bowsher
	ENTACT, LLC
	865 Aerovista
	San Luis Obispo
	CA
	93401
	jbowsher@entact.com
	No
	No
	Environmental and Geotechnical Construction Services.
	No
	Yes

	Philip Nicolay
	ERM
	1920 Main Street, Suite 300
	Irvine
	CA
	92613
	philip.nicolay@erm.com
	No
	No
	Environmental, safety, GIS and planning staff for monitoring, clearance and compliance activities. Storm water and water quality, biological / avian, cultural resources, air monitoring and general environmental.  Worker and team Health and Safety monitoring and support along with other work activities.   
	No
	Yes

	Dan Lohr
	ERRG
	4585 Pacheco Blvd, Suite 200
	Martinez
	CA
	94553
	dan.lohr@errg.com
	No
	No
	Debris removal
	Yes
	Yes

	Karen Maxwell
	Eurofins Environment Testing America
	880 Riverside Parkway
	West Sacramento
	CA
	95605
	karen.maxwell@eurofinset.com
	No
	No
	Analytical laboratory supporting analysis of soils, waters, air, hazwaste, personnel air monitoring, asbestos, combustion by-products for wildfire cleanup.
	No
	Yes

	Michael Pryor
	Evergreen Arborists, Inc. - Pro Forest Division
	1296 E. Gibson Road, PMB 231
	Woodland
	CA
	95776
	cscott@evergreenarboristsinc.com
	No
	No
	Hazard Tree Removal and disposal
	Yes
	Yes

	James Miller
	Faith Construction Trucking
	190 Foothill rd
	Bishop
	CA
	93512
	JamesMiller@faithconstructiontrucking.com
	Yes
	No
	Owner/operator 2015 Peterbilt Super10 DumpTruck 18’ bed carb compliant
www.faithconstructiontrucking.com wildfire debris removal experience, retired firefighter with many emergency service credentials
	No
	Yes

	Tim Ruff
	Ferma Corporation
	6639 Smith Ave
	Newark
	CA
	94560
	truff@fermacorp.com
	No
	No
	Prime or sub (supply crews for cleanup efforts
	Yes
	Yes

	Bryan  Hofmann
	Filtrexx
	Harness Drive
	Atwater
	CA
	95301
	bryan.hofmann@filtrexx.com
	No
	No
	Compost Sock
	No
	No

	Corina Mullen
	Ford Logging, Inc. dba Pacific Earthscape
	1225 Central Avenue #11
	McKinleyville
	CA
	95519
	general@pacificearthscape.com
	Yes
	No
	Ford Logging/Pacific Earthscape is a general, heavy construction company (A-793279) and a Licensed Timber Operator(A659). We can provide equipment and personnel for hazardous material and debris cleanup including excavators and Dozers. We can also remove any size hazard trees. We have experience removing trees within close proximity of structures. We have experience performing fire cleanup.
	Yes
	Yes

	Amanda Goetz
	Forgen
	6558 Lonetree Blvd
	Rocklin
	CA
	95765
	agoetz@forgen.com
	No
	No
	
	Yes
	No

	Mary  Ehlers
	Forgen, LLC
	6558 Lonetree Blvd
	Rocklin
	CA
	95765
	maryehlers@gleis.com
	No
	No
	
	Yes
	Yes

	Michael Copeland
	Forgen, LLv
	6025 South Quebec Street, Suite 300
	Centennial
	CA
	80111
	mcopeland@forgen.com
	No
	No
	
	No
	Yes

	Jeffrey FORTNER
	Fortner excavation inc
	44501 willis ave
	laytonville
	CA
	95454
	Fortnerexcavation@gmail.com
	Yes
	No
	
	No
	Yes

	Esthela Fregoso
	FreMon, LLC
	83336 Long Cove Dr.
	Indio 
	CA
	92203
	Fremondlc@gmail.com
	No
	No
	Temporary Fence Install and Two man Traffic teams.
	No
	Yes

	Kevin Sandhu
	Frontline General Engineering Construction Inc.
	34519 Torrey Pine Ln
	Union City
	CA
	94587
	kevin@frontlinegeneralconstruction.com
	Yes
	No
	We are a California (CSLB) licensed Class A General Contractor.  We specialize in disaster debris removal, offhaul and management.  We also specialize in foundation, pipeline and commercial building construction.
	No
	Yes

	Patrick Gayner
	G4 Environmental LLC
	PO Box 208, 100 Railroad Ave Loyalton
	Loyalton
	CA
	96118
	pat@g4enviro.com
	Yes
	No
	Hazard tree removal, safety, project management, operations
	No
	Yes

	Eadie Holguin
	Galloway Boys Trucking
	8137 Malachite Avenue, Suite E
	Rancho Cucamonga
	CA
	91730
	eadie@gallowayboystrucking.com
	Yes
	No
	Galloway Boys Trucking is a SBE, DBE, and Woman-Minority owned dump truck provider and broker. We are interesting in bidding the dump truck service for the project.  
	No
	Yes

	Amy Isenberg
	Geo-Logic Associates
	2080 N Colony Way
	San Bernardino
	CA
	92407
	aisenberg@geo-logic.com
	No
	No
	We can provide the Incident Management Team.
	No
	Yes

	Stacy Case
	George Reed, Inc.
	140 Empire Ave
	Modesto
	CA
	95354
	stacy.case@georgereed.com
	No
	No
	Can provide operated equipment including excavators and loaders plus grading and paving equipment and crews. George Reed is a general engineering contracting capable of grading, paving, concrete and minor underground.  We also have numerous trucking companies that we work closely with.
	No
	Yes

	Ron Johnson
	Geosyntec San Diego
	2355 Northside Drive Suite 250
	San Diego
	CA
	92108
	rjohnson@geosyntec.com
	No
	No
	Environmental Consulting
	No
	Yes

	David Mitchell
	Goodfellow Bros, Inc
	50 Contractors Street
	Livermore
	CA
	94551
	davidmi@goodfellowbros.com
	No
	No
	We can provide full management and performance of all work. We recently completed a major portion of the Camp Fire Cleanup services under one of the three prime contracts.
	Yes
	No

	Parker Donnelly
	Goodfellow Bros. California
	50 Contractors Street
	Livermore
	CA
	94551
	parkerd@goodfellowbros.com
	No
	No
	Management, Debris Removal, Hazard Tree removal
	Yes
	No

	Shawna Garcia
	Goodfellow Bros. California, LLC
	50 Contractors Street
	Livermore
	CA
	94551
	estimatingcapw@goodfellowbros.com
	No
	No
	Structural Debris & Hazard Tree Removal Services
	Yes
	Yes

	Bill Taylor
	Granite Construction Company
	4820 McGrath Street #210
	Oxnard
	CA
	93003
	william.taylor@gcinc.com
	No
	No
	Demo, debris removal, hauling, grading and public ROW improvements
	No
	Yes

	Mike Carpenter
	Griffith
	12200 Bloomfield Ave
	Norwalk
	CA
	92821
	mcarpenter@griffithcompany.net
	No
	No
	
	Yes
	Yes

	Clay Guzi
	Guzi-West Inspection and Consulting, LLC
	PO Box 492770
	Redding
	CA
	96049
	clay@guziwest.com
	Yes
	No
	Guzi-West Inspection and Consulting, LLC is a State of California Certified Small Business (Vendor ID 2107326), based in Redding, CA (Business License 16417).  Our firm has three Certified Asbestos Consultants (CACs) on staff, two Certified Asbestos Surveillance Technicians (CSSTs), a CA Professional and Certified Engineering Geologist (PG/CEG), a GIS specialist, and support personnel.  All field staff are 40-hour HAZWOPER trained and certified with current medical surveillance for applicable employees.  Guzi-West has extensive experience in both the 2018 Carr and Camp fires conducting asbestos and hazardous waste identification, debris removal oversight and testing, workplan preparation and submittals, air clearance monitoring, confirmation soil sampling, and preparation of final reports submitted to local agencies for authorization to begin rebuilding.  Our staff are currently working on Phase I Hazardous Material Assessments for the 2020 fires with anticipated completion dates at the end of November, 2020.  We feel our combination of relevant project experience, certified staff, and our geographic location being in proximity to the Zogg and Slater/Devils Fires make us ideal subconsultant partners for the subject Request for Proposals.  

Our website, www.guziwest.com, provides further information on our overall capabilities and our primary contact for fire-related projects, Clay Guzi, can be reached at 888-351-8189 ext. 5 or clay@guziwest.com.
	No
	Yes

	Raymond Gibbs
	Harness Industries
	767 Avery Street
	San Bernardino
	CA
	92404
	harnessind@gmail.com
	Yes
	No
	Harness Industries is a solid waste management  service. We provide waste collecting services thru dumpster rental and dump truck services. We provide 10, 20 and 40CY dumpsters and a super ten dump truck.
	No
	Yes

	Vince Lynam
	Innovative Construction Solutions
	575 Anton Blvd, Suite 850
	Costa Mesa
	CA
	92626
	vlynam@icsinc.tv
	No
	No
	Remediation including contaminated soil removal, underground storage tank & clarifier removal, trenching, dewatering, household hazardous waste cleanup, pressurized and non-pressurized pipeline systems (HDPE, PVC, Steel, etc...) fabrication, welding, retrofitting, repair and install, Waterway restoration.
	No
	Yes

	Pooja  Shah
	Integrated Demolition and Remediation Inc.
	4938 E. La Palma Ave.
	Anaheim
	CA
	92807
	info@idrdemo.com
	Yes
	No
	Demolition, Asbestos Abatement, Lead Abatement, Remediation, Hazardous Substances Removal, Site Preparation, Asset Recovery
	No
	Yes

	Nathan Bamford
	J.W. Bamford, Inc.
	4288 State Highway 70
	Oroville
	CA
	95966
	bequip@gmail.com
	No
	No
	
	Yes
	Yes

	Jaime Cochran
	JCO Engineering
	PO Box 3283
	Chico
	CA
	95927
	jaime@jcoengineering.com
	Yes
	No
	Consulting Services - Certified QSD, Quality Control Certified, Scheduling services, inspection services, project management, data collection and management, data analysis.
	No
	Yes

	Marcus Smith
	JHA Remediation, LLC
	15375 Barranca Pkwy., Ste. J-101
	Irvine
	CA
	92618
	msmith@jacobandhefner.com
	Yes
	No
	debris removal, transport to end-use facilities, sampling, demolition, grading, clearing and grubbing, BMP, SWPPP 
	No
	Yes

	Jacob Doty
	JM Environmental, Inc.
	PO Box 2189
	Granite Bay
	CA
	95746
	jdoty@jmenv.com
	Yes
	No
	Hazardous Material Demolition and Removal. Fire Debris Removal and Demolition. Tree Removal. 
	Yes
	No

	Curt Josiassen
	Josiassen Farms, Inc
	1405 Lofgren Rd.
	Richvale
	CA
	95974
	curt@josiassenfarms.com
	No
	No
	Phone pre-bid meeting login contract DRR 20058  530.624.6100 

Services- other
	No
	No

	Jonathan Kidwell
	Judd Buick Construction INC
	242 Hartnell Ave, STE C
	Redding
	CA
	96002
	estimting@buickconstruction.onmicrosoft.com
	Yes
	No
	Tree Removal, Debris Removal, Heavy Equipment 
	No
	Yes

	Kari Larsen
	Kiewit Infrastructure West Co.
	4650 Business Center Dr.
	Fairfield
	CA
	94534
	ncestimating@kiewit.com
	No
	No
	
	Yes
	No

	Jamie  Eisenahauer
	Kingsborough Atlas Tree Surgery Inc
	1544 Ludwig Ave
	Santa Rosa
	CA
	95407
	jamie@atlas-tree.com
	Yes
	No
	Atlas has over 150 Field employees with a wide and diverse Vehicle and Equipment Fleet to handle all types of tree removal projects
	Yes
	Yes

	Carlos Lovera
	Kodiak Trucking Inc.
	14059 Union Ave Suite C
	Bakersfield
	CA
	93307
	sales@kodiaktruckinginc.com
	Yes
	No
	Trucking and hauling of debris removal.
	No
	Yes

	Lucia  Leonard 
	KV Development 
	1119 Rimrock Dr. 
	Napa 
	CA
	94558
	Sfhighland@outlook.com
	No
	No
	Our house burned out in Napa.  KV Construction had been in construction over 43 years.  As a joint venture we started cleaning tree and debris/ashes removal as a side job helping our community.   Actually working for the community following Napa County instructions.  We had been working with Dough and all the environmental team in Napa.  Looking forward helping more out community in Napa since we had been through that just recently. We are currently cleaning debris, ashes, and trees for over 8 houses the past two weeks 
	Yes
	Yes

	Marco Gonzalez
	MAG Engineering Inc
	PO Box 8442
	Fresno
	CA
	93747
	Marco@magcompanies.net
	Yes
	No
	General Demolition Contractor, Heavy Equipment & Operators to remove debris and foundations
Trucking and off-haul
Downed tree removal
	No
	Yes

	Michael Duchemin
	Mayer Tree Service Inc
	Mailing Address, PO BOX 517, 9 Scott's Way
	ESSEX
	MA
	1929
	michaeld@mayertree.com
	No
	No
	Mayer Tree Service is a nationally recognized hazard tree removal company with state of the art, high production, German equipment to safely and efficiently remove trees.
	Yes
	No

	Dan Mayer
	Mayer Tree Service Inc
	PO Box 517 
	ESSEX
	MA
	1929
	dan@mayertree.com
	No
	No
	Mayer Tree Service is a nationally recognized hazard tree removal company with state of the art, high production, German equipment to safely and efficiently remove trees.
	No
	Yes

	Michael Duchemin
	Mayer Tree Service Inc
	PO Box 517 
	ESSEX
	MA
	1929
	michaeld@mayertree.com
	No
	No
	Mayer Tree Service is a nationally recognized hazard tree removal company with state of the art, high production, German equipment to safely and efficiently remove trees.
	No
	Yes

	Christine Kovacevich
	MGE Inc
	7555 N DEL MAR AVE, 205
	FRESNO
	CA
	93711
	ckk@mgeinc.com
	No
	No
	Tree Risk Assessments, Arborists, Foresters, TFL, Environmental Assessments, Biologists, Archaeologists.
	No
	Yes

	Laurie Parris
	Michael Baker International, Inc.
	5 Hutton Centre Drive, Suite 500
	Santa Ana
	CA
	92707
	laurie.parris@mbakerintl.com
	No
	No
	
	No
	Yes

	Veronica Vargas
	Miller Environmental, Inc.
	1130 West Trenton Avenue
	Orange
	CA
	92867
	veronica@millerenvironmental.com
	No
	No
	Demolition
Abatement 
Haz
	Yes
	Yes

	James Kelley
	MLU SERVICES INC
	573 HAWTHORNE AVE
	ATHENS
	FL
	30606
	james.kelley@mluservices.com
	No
	No
	all services related to rfp
	Yes
	No

	Connor Callaghan
	MLU SERVICES INC
	573, Hawthorne Ave
	Athens
	GA
	30606
	connor.callaghan@mluservices.com
	No
	No
	We can provide turn key solution to any area. Vegetation debris removal, C&D debris removal, Tree Felling, Reduction Sites, Housing Solutions for Laborers and Project Managers. MLU can provide all services listed in the solicitation.
	Yes
	No

	Kevin Brink
	Morgan Creek Construction Inc.
	20501 Chipeta Way
	Redding
	CA
	96003
	Kbrink@morgancreekconst.com
	Yes
	No
	Debri Removal, Hazardous Tree Removal, Debri Hauling (Trucking), Water Trucks and Lowbeds (Equipment Hauling)  
	Yes
	Yes

	Ed Martinez
	Mowbrays Tree Service 
	686 Mill 
	San Bernardino
	CA
	92415
	emartinez@mowbrays.com
	No
	No
	Mechanized Tree removal and Vegetation management services 
	Yes
	No

	Daniel  Bley
	MSJ Construction
	2450 St Rose Parkway Suite 120
	Henderson 
	NV
	89074
	Jferrucci@enegix.com
	No
	No
	Excavation, trucking, debris removal, and site development 
	No
	Yes

	Daniel  Bley
	MSJ Construction
	2450 St Rose Parkway Suite 120
	Henderson 
	NV
	89074
	Jferrucci@enegix.com
	No
	No
	Excavation, trucking, debris removal, and site development 
	No
	Yes

	Jennifer Roberts
	National Waste Management Companies
	3415 W Gettysburg 
	Fresno
	CA
	93722
	Jennifer@nwmlainc.com
	No
	No
	Hazardous Tree Removal
	Yes
	Yes

	Jennifer Roberts
	National Waste Management Companies
	3415 W Gettysburg 
	Fresno
	CA
	93722
	Jennifer@nwmlainc.com
	No
	No
	Hazardous tree and structural removal. 
	Yes
	Yes

	Jennifer Roberts
	National Waste Management Companies
	3415 W Gettysburg 
	Fresno
	CA
	93722
	Jennifer@nwmlainc.com
	No
	No
	Hazardous tree and structural removal. 
	Yes
	Yes

	John Balobeck
	NES, Inc.
	1141 Sibley St
	Folsom
	CA
	95630
	jbalobeck@nesglobal.net
	No
	No
	Safety, Air Monitoring, Asbestos Surveys, DOT Truck Inspections.  
	No
	Yes

	John Balobeck
	NES, Inc.
	1141 Sibley St
	Folsom
	CA
	95630
	jbalobeck@nesglobal.net
	No
	No
	Air Monitoring, Safety, DOT Truck Inspections
	No
	Yes

	Mark Warner
	Nichelini General Engineering Contractors
	4101 West Capitol Ave, Suite C
	West Sacramento
	CA
	95691
	mark@nichelinigec.com
	Yes
	No
	Excavations & removals, demolition, site development and improvements, SWPPP measures, heavy equipment rental, operated equipment rental.
	No
	Yes

	Mark Warner
	Nichelini General Engineering Contractors
	4101 West Capitol Ave, Suite C
	West Sacramento
	CA
	95691
	mark@nichelinigec.com
	Yes
	No
	Logging, tree felling & removal, log transport, log decking and management, chipping & processing, site restoration, erosion & sediment control, excavation and road construction, access & crossing improvements, and cleanup.  
	No
	Yes

	John Hicks
	Nordic Industries, Inc.
	1437 Furneaux Road
	Olivehurst
	CA
	95961
	johnh@nordicind.com
	No
	No
	Equipment, labor, trucking
	No
	Yes

	Erin  Whalen
	North Bay Steel Mill Supply and Recycling 
	465 Napa Junction Rd
	American Canyon 
	CA
	94590
	erin@steelmillrecycling.com
	No
	No
	Steel Mill Recycling provides scrap metal recycling in Northern California 
	No
	Yes

	Eli Huff
	North Fork Enterprises LLC
	PO Box 2407
	Paradise
	CA
	95967
	Office@northforkent.com
	No
	No
	Arborist Services
ISA Certified Arborist
	No
	Yes

	Michael Fitzgerald
	Northstate Earth and Water Inc.
	PO Box 494130
	Redding
	CA
	96049
	mike@northstateew.com
	Yes
	No
	Lot Clearing, ash and debris removal. 
	No
	Yes

	Darrell Liebno
	Obayashi
	577 Airport Blvd, Suite 600
	Burlingame
	CA
	94010
	darrell.liebno@obayashi-usa.com
	No
	No
	
	Yes
	No

	Fumitaka Katafuchi
	Obayashi Corporation
	577 Airport Blvd., Suite 600
	Burlingame
	CA
	94010
	fumitaka.katafuchi@obayashi-usa.com
	No
	No
	we will be a JV partner and manage the project as a prime contractor.
	Yes
	No

	Sean Rhodes
	Odin Construction Solutions
	4740 Rocklin Rd
	Rocklin
	CA
	95677
	srhodes@odinconstruction.com
	No
	No
	
	Yes
	No

	Charles  Anzalone
	OFRS, Inc. 
	1875 FREEMAN AVE
	SIGNAL HILL
	CA
	90755
	canzalone@ofrsinc.com
	Yes
	No
	OFRS, Inc. is a multi service environmental contractor that specializes in demotion, remediation, earthwork, and a variety of other environmental services.  Our main office is located in Signal Hill, with an additional equipment lay down facility in Ontario CA.  Our current project footprint encompasses All of Southern CA and select portions of central CA, as for North as Fresno. 
	No
	Yes

	Joseph Giles
	Operating Engineers Local 3
	4856 N Cedar Ave
	Fresno
	CA
	93726
	jgiles@OE3.org
	No
	No
	Hiring Hall for signatory contractors and contractors on project agreement
	No
	Yes

	Casey Tull
	Operating Engineers Local 3
	748 Century Park Drive
	Yuba City
	CA
	95991
	ctull@oe3.org
	No
	No
	
	No
	No

	Joe giles
	Operating Engineers Local 3
	4856 N Cedar Ave
	Fresno
	CA
	93726
	jgiles@oe3.org
	No
	No
	
	No
	No

	Shawn Hayse
	P31 Enterprises Inc.
	4288 Hwy 70
	Oroville
	CA
	95965
	shayse@p31enterprises.com
	Yes
	No
	Hazard Tree Removal and Debris Removal
	Yes
	Yes

	Jayse Hochleutner
	Pacific petroleum Ca Inc
	po box 2646 Orcutt Ca, 93457
	Orcutt
	CA
	93457
	Jayse@ppcinc.biz
	No
	No
	We have helped with previous fire debris clean ups from the northern end of the state to the south. Services provided in the years past have been end dumps, 10 wheelers, vacuum trucks, roll off bins various size rentals, roll off trucks & trailers, heavy equipment hauling services to name a few key items for these projects. 
Our company consists of over 285+ employees with hazwoper training, 800+ roll off bins, 100+ truck & trailer combos. We also provide brokering services with subhaulers to cover any job size. 
Please feel free to call anytime. Thank you 
	No
	Yes

	keith wayne
	pacific states environmental contractors
	11555 Dublin Blvd
	Dublin
	CA
	94568-2854
	kwayne@pacificstates.net
	No
	No
	debris removal
	Yes
	No

	Pete Timmerman
	Pacific States Environmental Contractors, Inc.
	11555 Dublin Blvd
	Dublin
	CA
	94568
	ptimmerman@pacificstates.net
	No
	No
	
	Yes
	No

	Jason Papich Construction Co. Papich
	Papich Construction Co., Inc.
	398 Sunrise Terrace
	Arroyo Grande
	CA
	93420
	jpapich@papichconstruction.com
	No
	No
	Hello,
We are Papich Construction and we are interested in being added to your contact list.  We specialize in heavy civil, oil & gas, power, site development, and transportation.  We also assisted with the emergency relief projects from the Thomas Fire mud slides in Santa Barbara County.
	Yes
	Yes

	Eric Kidd
	PARC Environmental
	2864 E Dorothy Ave
	Fresno
	CA
	93706
	ekidd@parcenvironmental.com
	No
	No
	Asbestos abatement.
	No
	Yes

	Andrew Goforth
	PARC Specialty Contractors
	1400 Vinci Ave
	Sacramento
	CA
	95838
	agoforth@parcspecialty.com
	No
	No
	Phase 1 household hazardous waste removal and disposal, Phase 2 asbestos disposal, HAZARDOUS Waste cleanup.
	No
	Yes

	vanesa Troncoso
	Pari & Gershon Inc. (PGI)
	2101 Geer Rd. Suite 405
	Turlock, CA 95382
	CA
	95382
	vanessat@pgiinc.net
	Yes
	No
	Asbestos and lead based survey, bio hazardous clean up
	No
	Yes

	mark rigby
	Parsons
	75 W Towne Ridge Pkwy #200
	Sandy
	UT
	84070
	mark.rigby@parsons.com
	No
	No
	prime
	Yes
	No

	Jay Randall
	Performance Abatement Services Inc
	999 Canal Blvd, Suite B
	Richmond
	CA
	94804
	jay.randall@pcg.com
	No
	No
	Asbestos Abatement
	No
	Yes

	David Perkins
	Perkins Forestry Group
	5515 Pacific St, PO Box 430
	Rocklin
	CA
	95677
	dperkinsbizresults@gmail.com
	No
	No
	Hazard Tree Removal
	Yes
	No

	Dan Girodani
	Poseidon Recovery JV
	P.O. Box 639
	Santa Rosa
	CA
	95402
	dang@argonautyconstructors.com
	No
	No
	debris & tree removal
	Yes
	No

	Courtney Turner
	Process Risk Solutions, LLC
	PO Box 59586
	Birmingham
	AL
	35259
	cturner@processrs.com
	No
	No
	Disaster Recovery Occupational Safety & Health Services - Debris Removal Safety Oversight
	No
	Yes

	DANIEL REYNAGA
	PROFILE PRODUCTS
	778 OCEAN CREST RD.
	CARDIFF BY THE SEA
	CA
	92007
	DREYNAGA@PROFILEPRODUCTS.COM
	No
	No
	Hydraulic Mulch, Erosion Control, Soil Stabilization 
	No
	No

	Spencer Mendez
	RCI General Engineering
	5015 Feather River Blvd
	Oroville
	CA
	95965
	spencerm@rcige.com
	Yes
	No
	Debris removal 
	No
	Yes

	Spencer Mendez
	RCI General Engineering
	5015 Feather River Blvd
	Oroville
	CA
	95965
	spencerm@rcige.com
	Yes
	No
	Debris removal 
	No
	Yes

	Todd Storti
	Recycling Logistics, Inc.
	1141 Catalina Dr Ste 264
	Livermore
	CA
	94550
	tstorti@pacbell.net
	No
	No
	We have equipment and drivers reedy with dump trucks and water tenders.
	No
	Yes

	Chase Tinsley
	Resource Environmental, Inc.
	6634 Schilling Ave
	LONG BEACH
	CA
	90805
	Bids@resource-env.com
	Yes
	No
	Demolition, Asbestos Abatement, Lead Abatement, Hazardous Material Abatement, Soil Remediation, Debris  Cleanup
	Yes
	Yes

	Susan Vallely
	Restoration Management Company
	4142 Point Eden Way
	Hayward
	CA
	94545
	svallely@rmc.com
	No
	No
	Demolition
Environmental
Asbestos
	No
	Yes

	Susan Vallely
	Restoration Management Company
	4142 Point Eden Way
	Hayward
	CA
	94545
	svallely@rmc.com
	No
	No
	Hazardous Materials
Demolition
Sampling
	Yes
	Yes

	Brian Mcknight
	Ring of fire ranchero
	Po Box 980
	Forest Ranch
	CA
	95942
	bayarearn@icloud.com
	Yes
	No
	I have a grapple skid steer and a 20 foot flatbed truck to haul wood off
	No
	Yes

	Nate Rizzardo
	Rizzardo Roofing,Gutters and Tree Service
	1243 West Moffett Creek Road
	Fort Jones 
	CA
	96032
	rizzardoroofing@yahoo.com
	No
	No
	Hazard Tree Removal
	No
	Yes

	Benjamin Jeffrey
	Road-Tech Safety Services, Inc.
	4151 S. Shingle Rd.
	Shingle Spings 
	CA
	95682
	ben@road-tech.com
	Yes
	No
	Traffic Control Contracting and Safety Equipment Rentals
	No
	Yes

	Robert Tompkins
	Robert Tompkins Tree Service
	2240 st. george ln, ste 3
	Chico
	CA
	95926
	rtresources1@gmail.com
	Yes
	No
	we can supply crews and equipment with prior experience for the purpose of dangerous tree removal.
	No
	Yes

	Jared Spann
	RTS
	1111 Riverside Ave., Suite  300A
	Paso Robles
	CA
	93446
	jared@rtstrucking.com
	Yes
	No
	Debris removal, tree removal, tree processing  and transportation 
	No
	Yes

	Justin White
	Safety Lines Inc
	378 West Calaveras Blvd
	Milpitas
	CA
	95035
	safetylinesinc@gmail.com
	No
	No
	Consulting
Tree Removal & Traffic Safety
	No
	Yes

	Janis Pusic
	Sand Materials & Aggregate Sales, Inc dba: SM Sales
	17524 Sierra Hwy
	Santa Clarita
	CA
	91351
	Jousic@smsalesinc.com
	Yes
	No
	Provide Dump Trucks for hauling debris,  Water trucks,  Aggregate 
	No
	Yes

	Chip Patterson
	SDR
	114 N. Sunrise Avenue, Suite A-2
	Roseville
	CA
	95661
	chip@southerndr.com
	No
	No
	hazardous tree removal, debris removal, hazwopr trained personnel
	No
	Yes

	Travis Deane
	Shannon & Wilson
	664 West Broadway
	Glendale
	CA
	91204
	rtd@shanwil.com
	No
	No
	Geotechnical consultant
	No
	Yes

	Mark Rutkowski
	Shannon & Wilson, Inc
	5325 Wall Street
	Madison
	WI
	53718
	mxr@shanwil.com
	No
	No
	Environmental site assessment, air monitoring, pre-post scrape soil sampling, environmental remediation oversight, geotechnical assessments
	Yes
	Yes

	Candace Keating
	Shasta Builders' Exchange
	5800 Airport Rd.
	Redding
	CA
	96002
	planroom@shastabe.com
	No
	No
	We have interested contractors that are members of ours, who would like to have updates and bid on this project.
	No
	No

	Nick Bissmeyer
	Sierra Forestry Consulting LLC
	40282 Hwy 41 Suite 14
	Oakhurst
	CA
	93644
	nrb@sierraforestry.com
	Yes
	No
	Project Management. Project Execution, Tree Inspection, Wood Management, Customer/Client Relations Data Management Etc...
	No
	Yes

	Kristyn Byrne
	Sonoma County Waste Solutions LLC
	5900 Pruitt Avenue
	Windsor
	CA
	95492
	kristyn@candswaste.com
	No
	No
	Storage and processing yard for Inland Area.
	Yes
	Yes

	Derek  Barber
	Sourwood Felling Services
	1519 Bert Stinson road 
	Falkville
	AL
	35623
	infitada187@yahoo.com
	Yes
	No
	Hazard Tree Removal
Fire Impact Area Tree and Snag Removal
Stand Improvement
Basal Area Thinning
	Yes
	No

	Beibei Staton
	Southern Disaster Recovery
	109 White Oak Rd
	Greenville
	SC
	29609
	bei@southerndr.com
	No
	No
	Debris Removal
	Yes
	No

	Eric Spratt
	SPRATT excavating 
	3111 ark way
	Cottonwood
	CA
	96022
	tonispra@aol.com
	Yes
	No
	We are a general engineering contractor capable of clean up and transportation including backhoe, excavator, dozer and end dump
	No
	Yes

	Toni Spratt
	SPRATT Excavating 
	3111 ark way
	Cottonwood
	CA
	96022
	tonispra@aol.com
	Yes
	No
	We are an excavating contractor. We can provide dozer, backhoe and trucking. CA license 792644. We are local to these fire areas.
	No
	Yes

	Kevin Hansen
	Statewide Traffic Safety and Signs, Inc. DBA Statewide Safety Systems
	6479 Eastside Road
	Redding
	CA
	96001
	services@stssi.com
	No
	No
	Traffic Control, Flagging, Signage.
	No
	Yes

	Ron Lotman
	Sterling Environmental Corporation
	10203 E Street
	Oakland
	CA
	94603
	rlotman@sterlingenv.com
	No
	No
	Asbestos and Hazardous Material Abatement 
	No
	Yes

	Kent Stevenson
	Stevenson Supply & Tractor Co
	3601 Regional Parkway
	Santa Rosa
	CA
	95403
	Sales@StevensonSupply.net
	Yes
	No
	Providing erosion control products such as straw wattles, compost socks, erosion control blankets, gravel bags, visqueen.
	No
	No

	Jason  Starr
	Sutton enterprises
	3885 Canapa lane 
	Vallecito 
	CA
	95251
	Chrpjason@yahoo.com
	No
	No
	Debri removal 
	Yes
	Yes

	Eric Stannard
	Teichert Construction
	400 Sunrise Blvd. Suite 300
	Roseville
	CA
	95661
	estimating@teichert.com
	No
	No
	Teichert Construction is the oldest active civil contractor in the state of CA holding contractor license number 8.
	Yes
	No

	Elizabeth Moore
	Tetra Tech
	2301 Lucien Way, Suite 120
	Maitland
	FL
	32751
	TDR.Marketing@tetratech.com
	No
	No
	
	Yes
	No

	Betty Kamara
	Tetra Tech, Inc.
	2301 Lucien Way, Suite 120
	Maitland
	FL
	32751
	betty.kamara@tetratech.com
	No
	No
	
	Yes
	No

	Charles Slesinger
	The Professional Tree Care Co.
	2828 8th Street
	Berkeley
	CA
	94710
	charles@professionaltreecare.com
	Yes
	No
	Tree Maintenance, Tree Removal, Tree Trimming & Pruning; Stump Removal; Recycling and Landscaping. In business since 1980 serving the entire San Francisco Bay area from Sacramento to Monterey. Full tree care service.
	No
	Yes

	Ben Brunelle
	The Professional Tree Care Co.
	2828 8th Street
	Berkeley
	CA
	94710
	ben@professionaltreecare.com
	Yes
	No
	Tree Maintenance, Tree Removal, Tree Trimming & Pruning; Stump Removal; Recycling and Landscaping. In business since 1980 serving the entire San Francisco Bay area from Sacramento to Monterey. Full tree care service.
	No
	Yes

	Bernice  Antimo
	Thomas Land Clearing Company 
	2170 W Esther Street
	Long Beach
	CA
	90813
	tlc.demo@verizon.net
	Yes
	No
	We are a small disadvantaged firm specializing in demolition, general land clearing and emergency response clean up services.
	Yes
	Yes

	Christina Manning
	Tidal Basin Government Consulting LLC
	126, Business Park DR
	Utica
	NY
	13502
	airfp@rphc.com
	No
	No
	
	Yes
	No

	Manjiv Vohra
	Title
	1240 Bayshore Hwy
	Burlingame
	CA
	94010
	mvohra@ecc.net
	No
	No
	Fire debris removal and hazard tree removal
	Yes
	No

	Keith Rush
	Total Traffic Control Inc
	1475 Donner Avenue
	San Francisco
	CA
	94124
	keithr@totaltc.com
	No
	No
	Traffic Control / Construction Area Signs 
	No
	Yes

	Keith Rush
	Total Traffic Control Inc
	1475 Donner Avenue
	San Francisco
	CA
	94124
	keithr@totaltc.com
	Yes
	No
	Traffic Control / Construction Area Signs
	No
	Yes

	Jeffrey Pike
	Total Traffic Control, Inc.
	1475 Donner Avenue
	San Francisco
	CA
	94124
	jspike@totaltc.com
	Yes
	No
	Fire Clean up Experts. Experience and Reliable with Extensive Resources to support large crew effort. Traffic Control Flagging and Control Services, Equipment Sales and Rentals, Traffic Control Plans, KRail Sales. 
	No
	Yes

	Mark  Basham
	Tough Company
	2669 Hwy 32 
	Chico
	CA
	95973
	toughcompany@gmail.com
	Yes
	No
	C21 Demolition/ Debris removal. Trucking, crews, potable and non potable water trucks. 
	Yes
	Yes

	Mark Schultz
	TSI
	500 Cardigan Rd
	Shoreview
	MIN
	55126
	mark.schultz@tsi.com
	No
	No
	Air monitoring
	No
	No

	Ashley Harpine
	TSU/Tree Service Unlimited, Inc.
	5531 Silverlode Drive
	Placerville
	CA
	95667
	aharpine@tsutrees.com
	No
	No
	
	Yes
	Yes

	Tony Graunstadt
	Two Rivers Demolition
	 2620 Mercantile Dr
	Rancho Cordova
	CA
	95742
	tony@2riversdemo.com
	Yes
	No
	Commercial , Residential Site and Building  removal 
Site clearing and restoration
Asbestos and Lead remediation
Covid Decontamination
	No
	Yes

	Brent Tyrrell
	Tyrrell Resources, Inc.
	P.O. Box 8219
	Truckee
	CA
	96162
	tyrrellresources@sbcglobal.net
	No
	No
	Tree removal, hazard tree removal, clearing and grubbing, wood grinding, logging services.
	No
	Yes

	Jerry Hays
	US Ecology
	1605 Ferry Point
	Alameda
	CA
	94501
	jerry.hays@usecology.com
	No
	No
	Removal, transportation and disposal of hazardous and non-hazardous waste.
	Yes
	Yes

	Marc Salvatore
	Utility Tree Service, LLC
	400 12th St. Suite 4
	Modesto
	CA
	95354
	msalvatore@utilitytreeservice.com
	No
	No
	Tree Trimming, Tree Removal, Wood Removal.
	Yes
	No

	Marc Salvatore
	Utility Tree Service, LLC
	400 12th Street
	Modesto
	CA
	95354
	msalvatore@utilitytreeservice.com
	No
	No
	Hazard Tree and Wood Removal; Electric Line Clearance Certified Contractor; Hazard Tree Assessment 
	Yes
	Yes

	Vito Ranuio
	Vito Trucking LLC
	1415 Sandpoint Dr.
	Ceres
	CA
	95307
	vito@vitotrucking.com
	Yes
	No
	Hauling services for chips, logs and debris
Street sweeping services 
Water truck services  
	No
	Yes

	David Arthurs
	War Eagle Consulting & Contracting, Inc.
	6462 Willow Place
	CARLSBAD
	CA
	92011
	dmarthurs21@gmail.com
	No
	No
	Tree Removal, Debris removal, hauling, concrete crushing, excavation , grading, and erosion control.
	Yes
	Yes

	Christopher  Fernando
	West Coast Ag Management 
	162 Rd 172
	Delano
	CA
	93215
	cfernando@westcoastagmanagement.com
	No
	No
	West Coast Ag Management can provide structural debris removal crews, hazard tree removal crew and provide a yard processing crew for a staging area near burn sites. Each crew will be monitored and supported in accordance with Calrecycles regulations for bid. 
	Yes
	Yes

	Jennifer Gemignani
	West Coast Water & Trucking, Inc.
	3941 Park Dr. Suite #20-231
	El Dorado Hills
	CA
	95762
	jennifer@wcwaterandtrucking.com
	Yes
	No
	Trucking services - hauling debris, water truck services
	No
	Yes

	Mark Munekawa
	Woodruff-Sawyer & Co.
	50 California St., Floor 12
	San Francisco
	CA
	94111
	mmunekawa@wsandco.com
	No
	No
	Surety Bonding
	Yes
	Yes
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