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September 24, 2021
To: All Prospective Bidders
RE:  2021 FIRES: STRUCTURAL DEBRIS REMOVAL & HAZARD TREE REMOVAL SERVICES, IFB DRR21049
Addendum No. 3
To the Invitation for Bids
CalRecycle is issuing Addendum No. 3 to provide the following information to all interested parties:

1. The webcast link for the Public Bid Opening can be accessed at https://video.calepa.ca.gov/ 
2. Revision to Attendee list from Mandatory Pre-Bid Meeting to include company name entered by the participant. See Attachment 1.
3. Answers are provided to questions received during the Question-and-Answer period. See Attachment 2.
4. The IFB has been revised (revision date of 9/24/21) with corrections where text additions are displayed in bold and underlined and text deletions are displayed in strikethrough text (i.e., strike). This IFB will replace the previous IFB in its entirety.
5. Exhibit H, Special Provisions has been revised (revision date of 9/24/21) where text additions are displayed in bold and underlined and text deletions are displayed in strikethrough text (i.e., strike).This Exhibit H will replace the previous Exhibit H in its entirety.
6. CalRecycle anticipates issuing a final 2021 EPP via Addendum No. 4 on Monday, September 27, 2021. The EPP will be accessible at the following link: https://www.calrecycle.ca.gov/disaster/wildfires/contractors/

All other terms, conditions, and requirements of the Invitation for Bids remain the same.
If you have any questions relating to this solicitation process, please contact me at contracts@calrecycle.ca.gov.
Sincerely,

Jennifer Bannon
Contract Analyst
Administrative Services Branch

	First Name
	Last Name
	Email Address
	Company

	Dave
	Adler
	dadler@recology.com
	Recology

	Leticia
	Aguayo
	laguayo@mowbrays.com
	The Original Mowbrays Tree Service, Inc.

	Michelle
	Alba
	michelle@interiordemolition.net
	Corporation

	Khalefah
	Alshayji
	KhalefahAlshayji@gmail.com
	BOS Joint Venture

	Alex
	Anaya
	alexanaya@aearborists.com
	A&E Arborists Tree Care, Inc.

	Marc
	Asher
	marc@aiefirm.com
	Ash Integrated Enterprises

	Nathan T
	Bamford
	nathant@bamfordinc.net
	Bamford Enterprises, Inc.

	Katelyn
	Bamford
	katelyn@bamfordinc.net
	JW Bamford, Inc.

	Tom
	Beam
	tbeam@sierravalleyent.com
	Sierra Valley Enterprises

	Joe
	Benigno
	susan@joebenignos.com
	Joe Benigno's Tree Service

	Shayne
	Benigno
	shayne.benignostreeservice@outlook.com
	Joe Benigno's Tree Service

	Melinda
	Berge
	mberge@anvilbuilders.com
	

	Bruce
	Bloom
	bruce@taylorbackhoe.com
	TBS Contractors

	David
	Bluestein
	dbluestein@ecc.net
	Environmental Chemical Corporation (ECC)

	Nicholas
	Borgatti
	aca.base@outlook.com
	A Cut Above Tree Service Inc

	Pam
	Bountham
	pam.bountham@ceresenv.com
	Ceres Environmental Services, Inc.

	Erik
	Bowen
	office@bowendemo.com
	Bowen Engineering and Environmental

	John
	Bowsher
	jbowsher@entact.com
	ENTACT, LLC

	Robert
	Bridges
	rbridges@bfcal.com
	BFCAL Cont. Engr

	AV Services
	Broadcast
	AVServices@CalRecycle.ca.gov
	

	Jordan
	Brown
	jbrown@odinconstruction.com
	Odin Construction Solutions

	Linda
	Burdick
	LBurdick@Burdickexc.com
	Burdick Excavating Co Inc

	Lance
	Bushnell
	lanceb@gbi1914.com
	Ghilotti Bros., Inc.

	Elizabeth
	Cardona
	ecardona@anvilbuilders.com
	Anvil Builders Inc

	Jannette
	Carter
	jcarter@flatironcorp.com
	Flatiron West, Inc.

	Peter
	Chau
	peter.chau@calrecycle.ca.gov
	

	James
	Colbert
	james@acaciaec.com
	Acacia Environmental Construction, Inc.

	Matthew
	Costabile
	Projects@thinkmc.com
	Mission Critical, LLC

	John
	Curtin
	jcurtin@oe3.org
	Operating Engineers Local 3

	Rick
	Czuleger
	rczuleger@teichert.com
	Odin - Teichert JV

	Sara
	Davis
	sdavis@sierramtn.net
	Sierra Mountain Construction, Inc.

	Patrick
	Day
	pdj@mgeinc.com
	Mountain G Enterprises, Inc

	John
	DeCesare
	john.decesare@atlas-tree.com
	Kingsborough Atlas Tree Surgery Inc

	Jennifer
	Di Giuseppe
	jennydigiuseppe@gmail.com
	Aim High Enterprises

	Ray
	Di Giuseppe
	aimhighenterprises@sbcglobal.net
	Warner Enterprises

	Karl
	Dix
	karl.dix@ceresenv.com
	Ceres Operations

	Parker
	Donnelly
	parkerd@goodfellowbros.com
	Goodfellow Bros. CA

	Dustin
	Drake
	dustind@cvecorp.com
	CVE

	Ryan
	Dupuis
	ryand@goodfellowbros.com
	

	Mary
	Ehlers
	mehlers@forgen.com
	

	Dale
	Enersen
	dmenersen@gmail.com
	Vulcan Environmental

	Kevin
	Exberger
	kexberger@anvilbuilders.com
	Anvil Builders Inc.

	Daniella
	Faieta
	daniella@grassrootserosion.com
	Grassroots Erosion Control, Inc

	Alan
	Feruglio
	aferuglio@mowbrays.com
	71-0873041

	Alex
	Flink
	alexander.flink@errg.com
	Engineering Remediation Resources Group (ERRG)

	John
	Flurey
	jflurey707@gmail.com
	Household Hauling

	Grant
	Ford
	general@pacificearthscape.com
	Ford Logging DBA Pacific Earthscape

	Greg
	Frame
	gframe@forgen.com
	

	Jay
	Gandhi
	jay@idrdemo.com
	Integrated Demolition & Remediation Inc

	Dorie
	Gayner
	dorie@g4enviro.com
	G4 Environmental LLC.

	Patrick
	Gayner
	pgayner@sierravalleyent.com
	CTL Forest Management Inc

	Jennifer
	Gemignani
	jennifer@wcwaterandtrucking.com
	West Coast Water & Trucking, Inc.

	Nathan
	Gilliam
	msccorp1@gmail.com
	Mountain Specialty Construction Corp.

	Dan
	Giordani
	dgiordani@argonautconstructors.com
	Argonaut Constructors

	Cole
	Glenwright
	cole.glenwright@caloes.ca.gov
	Governor's Office of Emergency Services

	Marcos
	Gomez
	mar15@mtfent.com
	Mountain F. Enterprises, Inc.

	Todd
	Gunnell
	tgunnell@sukut.com
	Sukut-Pacific States-Tyrrell, A Joint Venture

	Margarita
	Gusakovskaya
	margarita.gusakovskaya@ceresenv.com
	Ceres Environmental Services, Inc.

	John
	Gutierrez
	jogutierrez@griffithcompany.net
	Griffith Company

	Javier
	Guzman
	javier@sierramtn.net
	Sierra Mountain Construction, Inc.

	Ryan
	Hale
	rhale2692@gmail.com
	Cardinal Construction

	Ashley
	Harpine
	aharpine@tsutrees.com
	TSU/Tree Service Unlimited

	Robert
	Hart
	bhart@ecc.net
	ECC

	Chad
	Hartman
	chadh@goodfellowbros.com
	

	Shawn
	Hayse
	shayse@p31enterprises.com
	P31 Enterprises, Inc.

	Victor
	Hernandez
	vickerzconstruction@gmail.com
	Vickerz construction

	Michael
	Hetrick
	michael.hetrick@usecology.com
	US Ecology

	Bryan
	Hofmann
	bryan.hofmann@filtrexx.com
	Filtrexx International

	John
	Hovde
	Johnh@goodfellowbros.com
	GTO

	Scott
	Huffmaster
	scott.huffmaster@mtfent.com
	Mountain F. Enterprises, Inc.

	Dillon
	Hunt
	dhunt@kdf-global.com
	KDF

	John
	Hurd
	john.hurd@suulutaaq.com
	Suulutaaq, Inc.

	Mia
	Hynds
	mia@resource-env.com
	Resource Environmental

	Bill
	James
	bjames@trccomapnies.com
	TRC Companies, Inc.

	Randy
	Jaques
	thetreeguy@gmail.com
	The Tree Guy

	Roxann
	Kasparian
	rkasparian@cobaltequipment.net
	Cobalt Equipment

	Tom
	Keefhaver
	tomkeefhaver@cashmanequipment.com
	Cashman Pump Solutions

	Ryan
	Kellogg
	Ryan.kellogg@burdickexc.com
	Burdick Excavating

	Kerry
	Kennedy
	kerry.kennedy@ceresenv.com
	Ceres Environmental

	Emily
	Kentta
	emily.kentta@calrecycle.ca.gov
	

	Kyle
	Kepford
	kyle@grassrootserosion.com
	Grassroots Erosion Control

	Tim
	Kesselring
	tim.kesselring@gmail.com
	TSU Tree Service Unlimited

	Niddhi
	Khara
	niddhi.khara@gmail.com
	MNK Integrated Services

	Riddhi
	Khara
	riddhi@idrdemo.com
	Integrated Demolition and Remediation Inc.

	Rich
	Kingsborough
	rich@atlas-tree.com
	Atlas Tree Surgery

	David
	Koerber
	dkoerber@mcguireandhester.com
	McGuire and Hester

	Troy
	Langley
	tlangley@lmsgc.com
	LMS General Contractors, Inc.

	Robert
	Lehman
	bob@atlas-tree.com
	Atlas Tree Surgery, Inc.

	Shelly
	Lewis
	shelly.lewis@calrecycle.ca.gov
	CalRecycle

	Matthew
	Long
	mlong@ecc.net
	ECC-Atlas JV

	Veronica
	Luttrell
	vluttrell@ecc.net
	ECC Constructors

	Eric
	Lynch
	elynch2@wm.com
	Waste Management

	Garrett
	Malamet
	garrettmalamet@amesco.com
	Ames Construction

	Charles
	Malis
	estimating@sukut.com
	Sukut construction

	Frank
	Manqueros
	frank@aaatree1.com
	

	Karim
	Massoud
	karimm@goodfellowbros.com
	Goodfellow Bros.

	Karen
	Maxwell
	karen.maxwell@eurofinset.com
	Eurofins Environment Testing America

	Kelli
	McCarty
	kmccarty@arborworksinc.com
	ArborWorks, Inc.

	Catherine
	McCrimmon
	cmccrimmon@hollinsconsult.com
	Hollins Consulting, Inc

	Matthew
	McGarry
	estimating@buickconstruction.onmicrosoft.com
	Judd Buick Construction, Inc.

	Spencer
	Menddez
	spencerm@rcige.com
	RCI General Engineering

	William
	Merithew
	wmerithew@asplundh.com
	Asplundh Brush Control, LLC

	Sarah
	Meyer
	smeyer@dsgi.co
	Demolition Services & Grading Inc

	Shannon
	Miller
	bids@tbcorp.com
	Thompson Builders Corporation

	Shaina
	Miller
	Shainamiller@markitforestry.com
	Markit! Forestry Management LLC

	Marc
	Mizrahi
	mmizrahi@ecc.net
	ECC Constructors Inc

	Cole
	Moore
	cmoore@jmenvironmental.net
	

	Corina
	Mullen
	corina@pacificearthscape.com
	Ford Logging, Inc. dba Pacific Earthscape

	Valerie
	Navarro
	valerie@livingxelements.com
	Living X Elements

	Nick
	Njirich
	nick@sierramtn.net
	Sierra Mountain Construction, Inc.

	David
	O'Connell
	davido@goodfellowbros.com
	Goodfellow Bros. CA, LLC

	Eoin
	O'Sullivan
	Eoin@gironcms.com
	GECMS INC, dba Giron Construction

	August
	Ochabauer
	aochabauer@ecc.net
	ECC-Atlas JV

	Jeff
	Ogburn
	jogburn@entact.com
	Entact

	Aron
	Oshio
	arono@goodfellowbros.com
	Goodfellow Bros California LLC

	Eugene
	Pak
	epak@entact.com
	

	Erick
	Palacios
	navarro918232@gmail.com
	International Arborist Institute

	Charles
	Petersen
	charles.anthony.petersen@gmail.com
	BOP Joint Venture

	Mark
	Petschke
	mpetschke@entact.com
	ENTACT, LLC

	Donna
	Pick
	donna.pick@ceresenv.com
	Ceres Environmental Services, Inc.

	Mike
	Pryor
	admin@evergreenarboristsinc.com
	Evergreen Arborists Inc

	Roxana
	Quezada
	roxana@beador.com
	Beador Construction Company, Inc.

	Charles
	Rabamad
	charlesr@odinconstruction.com
	Odin Construction Solutions

	Brandee
	Rakowski
	brakowski@cal-inc.com
	CAL INC

	Mike
	Randall
	mrandall@walshgroup.com
	Walsh Construction

	Joe
	Rasmussen
	Fabstructinc@outlook.com
	Fabstruct Inc.

	Rob
	Ray
	rray@ashbritt.com
	AshBritt, Inc.

	John
	Rector
	arbordogg5150@gmail.com
	Kingsborough Tree Inc

	Christian
	Rhodes
	christianr@sukut.com
	Sukut Construction

	Ismael
	Rodriguez
	ismael.e.rodriguez@wreckagedemo.com
	Wreck Age Demolition Inc

	Michael
	Roe
	mroe@flatironcorp.com
	Flatiron West Inc.

	Mauny
	Roethler
	mauny@rgeca.com
	M. Roethler General Engineering, Inc.

	Tim
	Ruff
	truff@fermacorp.com
	Ferma Corporation

	Jackie
	Ryan
	jryan@ashbritt.com
	AshBritt, Inc.

	Paul
	Sabharwal
	psabharwal@ecc.net
	Environmental Chemical Corporation (ECC) dba ECC Remediation Services

	Alberto
	Sanchez
	albert@resource-env.com
	Resource Environmental, Inc.

	Edwin
	Sargenti
	esargenti@americanintegrate.com
	American Integrated Services

	Fabian
	Saucedo
	saucedocts@gmail.com
	Community Tree Service

	Joe
	Schauerhamer
	jschauerhamer@odinconstruction.com
	Odin Construction Solutions

	Zachary Schultz
	Schultz
	zach.schultz@ceresforestry.com
	

	Charlene
	Scott
	cscott@evergreenarboristsinc.com
	Evergreen Arborists, Inc

	Pooja
	Shah
	info@idrdemo.com
	Integrated Demolition and Remediation Inc.

	Lillian
	Simon
	lisimon@flatironcorp.com
	Flatiron West, Inc.

	Cynthia
	Skiff
	cynthia@resource-env.com
	Resource Environmental Inc.

	Robert
	Smart
	bobby.smart@gcinc.com
	Granite Construction

	Tim
	Smith
	tim@rtstrucking.com
	RTS

	Ashley
	Smith
	ashley@cornerbitexcavation.com
	

	Wade
	Smith
	wades@perraultcorporation.com
	perrault corporation

	Jeff
	Snow
	jsnow@drcusa.com
	DRC Pacific

	Rob
	Snyder
	rsnyder@graniterock.com
	Granite Rock Company

	Tim
	Sokolowski
	tim@enhancedlandscape.com
	Enhanced Arbor Managemnt

	Eric
	Stannard
	estannard@teichert.com
	Teichert Construction

	Daniel
	Strode
	dstrode@forgen.com
	FORGEN

	Jason
	Tepstein
	jtepstein@smsalesinc.com
	SM Sales

	Claudia
	Thorn
	cthorn@ecc.net
	Environmental Chemical Corporation (ECC)

	Pete
	Timmerman
	ptimmerman@pacificstates.net
	Pacific States Environmental Contractors, Inc.

	Chase
	Tinsley
	bids@resource-env.com
	Resource Environmental, Inc.

	Pauline
	Totten
	paulinetotten@gmail.com
	CALRECYCLE

	Casey
	Tull
	ctull@oe3.org
	

	Cheryl
	Tyrrell
	tyrrellresources@sbcglobal.net
	Tyrrell Resources, Inc.

	Susan
	Vallely
	susan_vallely@yahoo.com
	Restoration Management Company

	Ray
	Velazquez
	rvelazquez@ecc.net
	ECC Constructors

	Tom
	Wadden
	twadden@sukut.com
	Sukut-Pacific States-Tyrrell, A Joint Venture

	Tina
	Walker
	Tina.Walker@CalRecycle.ca.gov
	

	Jaime
	Watson
	jwatson@kdf-global.com
	KDF Forestry, Inc.

	Kaiulani
	Watson
	kwatson@ecc.net
	ECC Atlas JV

	Dawn
	Wells
	dawn@kdf-global.com
	KDF Forestry, Inc

	Todd
	West
	mmex2744@gmail.com
	M&M Excavating LLC

	Marc
	Wheeler
	marc.wheeler@kiewit.com
	Kiewit Infrastructure West Co.

	Justin
	White
	jwhite@forgen.com
	

	Ryan
	Wilkey
	rwilkey@he-equipment.com
	H&E Equipment Services, Inc

	Joshua
	Wilkinson
	joshua.wilkinson@calrecycle.ca.gov
	

	Frank
	Williams
	Frankw@goodfellowbros.com
	Goodfellow Bros

	Joe
	Williamson
	jwilliamson@bamfordinc.net
	JW Bamford, Inc.

	Kristina
	Willis
	kristinawillis@markitforestry.com
	Markit! Forestry Management LLC

	Tyler
	Willis
	tylerwillis@markitforestry.com
	Markit! Forestry Management LLC

	Jeff
	Wilson
	jeffw@cvecorp.com
	Central Valley Environmental

	Jordan
	Wipf
	jwipf@entact.com
	ENTACT

	Michael
	Zenk
	mzenk@teichert.com
	Teichert Construction

	Rosemarie
	Zolling
	rzolling@aeri-ca.com
	AERI

	jennifer
	bannon
	jbannon2727@gmail.com
	CalRecycle

	karin
	stewart-Harmon
	karin.harmon@reconservices.com
	

	Jacob
	Doty
	jdoty@jmenv.com
	

	Olivia
	Esparza
	olivia@cal-inc.com
	CAL INC

	Suzanne
	Grix
	sgrix@forgen.com
	Forgen

	Nick
	Guerrero
	msoto@nhenvironmental.com
	NH Environmental

	John
	Gutierrez
	jogutierrez@griffithcimkany.net
	Griffith Company

	Alan
	Guy
	Estimating@anvilbuilders.com
	Anvil Builders Inc

	Matthew
	Kearns
	matthew@grassrootserosion.com
	Grassroots Erosion Control Inc.

	Dow
	Knight
	dow@ashbritt.com
	AshBritt / Mountain Environmental Joint Venture

	Kari
	Larsen
	ncestimating@kiewit.com
	Kiewit Infrastructure West Co.

	Steve
	Lippis
	stevel@goodfellowbros.com
	Goodfellow Bros. California

	Charles
	Malis
	cmalis@sukut.com
	Sukut Construction

	Olivia
	Marino
	omarino@drcusa.com
	

	Matthew
	Marks
	mmarks@forgen.com
	Forgen, LLC

	Julie
	Mattox
	Julie.Mattox@CalRecycle.ca.gov
	

	David
	Mitchell
	davidmi@goodfellowbros.com
	Goodfellow Bros, Teichert, Odin, a JV

	Chris
	Nobles
	chrisnobles@cal-waste.com
	

	David
	O'Connell
	dpoconnell@ucdavis.edu
	GTO

	Dianna
	Paris
	dianna@actionsweepingservices.com
	Action sweeping services, Inc.

	Greg
	Pryor
	gpryor@recology.com
	

	John
	Rector
	john@atlas-tree.com
	Kingsburough Atlas Tree inc

	Christian
	Rhodes
	crhodes@sukut.com
	Pacific States - Sukut A Joint Venture

	Phil
	Rogacki
	phil@academy-trained.com
	Academy Trained LLC

	Ron
	Roman
	rroman@oe3.org
	Operating Engineers Local #3

	Zach
	Schultz
	zach.schultz@Ceresops.com
	

	Alysha
	Shipman
	bids@greentekservices.com
	Greentek Services LLC DBA Arborworks Debris

	Anthony
	Toto
	anthony.toto@calrecycle.ca.gov
	CalRecycle

	Jayden
	Vasquez
	jayden@acetreeent.com
	Ace tree enterprises inc we trim trees, remove trees, vegetation management we have s110 certificate and nimscis-100

	Steve
	Walraven
	stevewalraven@resource-env.com
	Resource Environmental Inc,

	Gary
	Warner
	restorationmanagement1@gmail.com
	Warner Enterprises, Inc

	Mark
	Wells
	mark@kdf-global.com
	KDF

	Travis
	Wilkey
	twilkey@he-equipment.com
	H&E Equipment Services

	Mark
	Wright
	nationalwildfire@gmail.com
	

	David
	Zarider
	dzarider@trccompanies.com
	TRC

	jae
	shin
	jae@groundci.com
	Ground Control Inc.



	QUESTION
	ANSWER

	1
	Would you please be able to include Recology Hay Road Landfill in Attachment D as a Landfill that can accept “Disaster-Related Waste”? Various prospective contractors who would like to bid on this project have already started reaching out to us on pricing for Recology Hay Road Landfill.
	1
	California Landfills authorized to accept ash & debris are identified in STATE WATER RESOURCES CONTROL BOARD, ORDER WQ 2020-0004-DWQ GENERAL WASTE DISCHARGE REQUIREMENTS FOR DISASTER-RELATED WASTES, and any amendments made thereto. The Hay Road Landfill is listed in that document and is therefore eligible to be used for these operations.

	2
	"In the RFP on page 123 under subsection 23 labeled ""prevailing wage"" Letter ""g"" It talks about Skilled and Trained is applicable to this Operation. I just want to be clear that those are the requirements, right? I'll rephrase the earlier question. In the IFB Exhibit D Page 6 under subsection 23 Prevailing wage letter ""g"" It mentions Skilled and Trained workforce requirements applicability to this operation, I'm assuming you are talking about Assembly bill AB318?
"I apologize for the misstating the Assembly bill in the chat earlier. The question is in the IFB in Exhibit D Page 6 under subsection 23 letter g where it talks about Prevailing wage it mentions “Skilled and Trained workforce requirements applicability to this operation” Is this referring to Assembly bill AB 566 and or AB 3018?
	2
	Potential bidders are advised to consult with DIR for any applicable Labor Code requirements, including any apprenticeship or skilled and trained workforce requirement questions. 

	3
	Can Recology Hay Road Landfill be included in Attachment D for Landfills that can accept Disaster Related Waste please?
	3
	See Answer #1. 

	4
	How do we get on the list of interested parties as a sub-contractor for a tree service?
	4
	Please subscribe to CalRecycle’s Emergency Debris Recovery Contracts Listserv at List Subscribe (ca.gov). Upon receiving notification of an active solicitation from the Listserv you may then sign up for that particular contract by visiting www.calrecycle.ca.gov/contracts/ to sign up.

	5
	Is there a DVBE set aside?
	5
	Bidders may be eligible to receive a 1% to 5% incentive by subcontracting with DVBE firms. Please reference Section 3 of the IFB. 

	6
	Which bid line item will Erosion Control per parcel be paid under?
	6
	Bid Item #1

	7
	Why Shasta County is not listed in the contract as an "impacted" county, yet is shown in one slide regarding "Scope" in the pre-bid meeting? Given that literally every county surrounding Shasta County is part of Operation 1 and the pre-bid Scope slide states that the Monument and MacFarlane fires were in Shasta County, it is surprising that Shasta County is not listed.  Regardless, could a business headquartered in Shasta County be considered a "local business" as defined in Exhibit D even though it is not considered an "impacted" county? 
	7
	Yes, there were fires in Shasta County, however there are no properties qualifying for debris and/or hazard tree removal. Therefore, currently, it is not anticipated that any Contract related services will be required for that county. As far as whether businesses there could be considered local

	8
	Can one contractor be awarded both contracts?
	8
	Please reference the IFB, Section 2, item 8, Award of Contract which states, in part," In the event that CalRecycle does not receive enough bids to award any or all Agreements to separate Bidders, CalRecycle reserves the right to award both of the contract Operations to the same Bidder, at CalRecycle’s discretion."

	9
	Will the APN numbers for the assessed parcels for cleanup be provided?
	9
	APN numbers will not be released until after the Contract is awarded, however, Proposers can see the likely eligible properties on the CalFire structure map links provided on the pre-bid livestream meeting PowerPoint presentation for the Caldor and Dixie Fires.

	10
	Assessment & Monitoring Contractor slide shows DRR21048, should be DRR21049, correct?
	10
	No. This is in reference to page 17 of the Mandatory Pre-Bid Meeting PowerPoint presentation PDF copy (for reference only) posted in Addendum No. 1.  The slide is presenting the Assessment & Monitoring Contractor solicitation RFP DRR21048.  

	11
	Can we submit references for ongoing projects?
	11
	Yes, potential bidders are advised that ongoing projects that are substantially completed may be permitted for references.

	12
	Is there a PLA / PSA / Union Requirement on this project?
	12
	No. Please refer to Attachment 2 - Bidder Certification for prevailing wage requirements. 

	13
	Will subcontracts be able to connect with primary contractors?
	13
	Yes. Please reference Addendum No. 1 for list of interested parties for networking contacts. 

	14
	What is the agency's estimate for the project?
	14
	Please reference the NOTICE TO BIDDERS, Contract Budget. 

	15
	Please confirm whether this will be awarded to be multiple bidders or a single bidder.
	15
	See Answer #10

	16
	There will be heavy snow on the debris field during the required performance period/winter months. Is the contractor expected to remove debris that is covered by heavy snow falls?
	16
	Contractors shall consider all potential site conditions in preparing their bids. No additional compensation will be considered for saturated debris, soil, or other loads. CalRecycle does not anticipate removing debris if the contractor cannot discern the limits of the debris due to snow covering the debris piles.

	17
	Will contractors be provided contact info for qualified subs?
	17
	See Answer #13

	18
	Why is the bid opening on Oct. 12 when the bid is due Oct. 1? Contractors could use the time between October 1 and October 12 to further review the locations, coordinate with subcontractors and develop estimates. 
	18
	Provides CalRecycle ample evaluation time to determine responsiveness to bid requirements.

	19
	Will contractors be allowed to visit locations? Some burned community locations are only letting homeowners enter.
	19
	Contractors shall perform any and all due diligence prior to bid submittal deadline. Due to the emergency nature of the disaster recovery program, including the urgent need to protect human and health safety, potential bidders are advised of the abbreviated contract solicitation deadline. If a potential bidder does not feel comfortable with the IFB's solicitation, the bidder is advised to refrain from submitting a legally binding bid because change orders to compensate previously disclosed risks shall not be entertained by CalRecycle. Potential bidders are advised that submission of a bid is an acknowledgement from the bidder that sufficient due diligence has been performed by the bidder and that no further claim shall be made, in whole or in part, at a later date for costs that should have been included in the bid schedule items. 

	20
	Will ESRI tree data be available directly to the DDHRT throughout the execution of the operation?
	20
	CalRecycle anticipates making the appropriate data on hazard trees available to the DDHTR Contractor.

	21
	Has CalRecycle identified or estimated the approximate number of ROW Segments which will contain Hazard Trees for removal in each operation?
	21
	No.

	22
	Are we calling these branches or operations?
	22
	Operations or Operational Area #1/Operational Area #2

	23
	What will be the process for fires that are still burning or other potential fires after these contracts are awarded?
	23
	Potential bidders are advised that the quantity of parcels to be included for debris removal and Hazard Tree removal may increase or decrease based on a number of factors. If an ongoing fire increases the number of parcels eligible for debris removal and Hazard Tree removal within a county that is already listed in the IFB's page 2, the awarded contractor shall complete work based on submitted bid schedule prices. Counties outside the list will be a separate contract or change order.

	24
	How will progress payments work for this year? What will be allowed to be billed after the A&M contractor signs off a parcel but before erosion control and final county acceptance?
	24
	Potential bidders are advised that the Agreement will be subject to a ten percent (10%) withholding per separate and distinct tasks. Only upon completion of work within a county, upon verification to CalRecycle's satisfaction, shall CalRecycle release any withholding. Potential bidders are advised of this circumstance and should plan accordingly. Under no circumstances will CalRecycle release the 10% withholding prior to verification of completion of work to CalRecycle's satisfaction, which will include verifications with the A&M Contractor and Final Sign Offs. Potential bidders are advised to consult "Payment Withhold" IFB p. 6 for further information.  

	25
	Can CalRecycle consider including a delay line item for ACM crews? The situation occurred frequently last year. 
	25
	Bidders should consider the potential for delays for asbestos crews in preparing their overall bid pricing.

	26
	1.5% of line 2 will not cover costs for non-working days. Can CalRecycle consider increasing this? 
	26
	No. CalRecycle will not adjust this line item.

	27
	Will soil removal be 3-6" or 6" on this contract?
	27
	The IFB states in several locations the requirement that the DDHTR Contractor shall remove"3-6" of contaminated soil. Per Exhibit H, section 6.14 Item J, "Remove 3-6 inches of residual ash impacted soil from debris site for disposal, as necessary to remove fire-caused contamination, unless User Agency prescribes a specific depth within that range."

	28
	What waste stream will asphalt fall under? What about cinderblock, CMU, and brick?
	28
	These items all fall under the category of ash and debris.

	29
	Can you elaborate on the new workforce development submittal and requirement?
	29
	Potential bidders are directed to consult with the IFB's "Letter of Intent for Workforce Development" description, located on the IFB's p. 29 for further details about the letter of intent requirement. 

	30
	1. Several of the properties have conex storage boxes that have been burned in the fires. If these metal storage boxes, typically 8’ x 20’, are encountered in the work how are they to be dealt with?
 
2. What will happen if properties are covered with snow when released to the contractor? 
                                                                                                                                                                                                                                                                                         
3. How are bricks, blocks and other masonry type units handled? Are they part of the concrete debris removal item?
	30
	1. Burned Connex Boxes will be processed, removed, and hauled off with the other debris.
                                                                                         2. Contractors shall consider all potential site conditions in preparing their bids. No additional compensation will be considered for saturated debris, soil, or other loads.  CalRecycle does not anticipate directing the DDHTR Contractor to remove debris from properties if the contractor cannot discern the limits of the debris due to snow covering the debris piles
                                                                                                                     3. The listed items are considered ash and debris

	31
	Can you please confirm if there are any union requirements (PLA/PSA/CWA) on this project?
	31
	 

	32
	Will the owner please provide the cost bid schedules for the various branches and bidders associated with contracts DR18088 and DR20058? 
	32
	The requested documents will be posted with Addendum No. 3 

	33
	Exhibit H: Section 9.1.A Hydraulic Mulch
Comment 1: Section 9.1.1.A calls for “hydraulic mulch” to be wood based. As a manufacturer of hydraulic mulches, we would like to inform CalRecycle that the industry is experiencing significant shortages of wood mulch supplies due to the current state of the Covid economy. As the industry stands now, inventories are depleted and the ability to supply wood-based hydromulch in a timely manner is extremely hampered.
There are other hydraulic mulch types available, which are used by Caltrans and other public and private entities in CA and regulated by the Water Board. These mulches include cellulose and corned based mulches.

Request 1: CalRecycle allow the use of alternative material-based hydraulic mulches. 

Consider the following:
Level 1: Hydraulic Mulch.  Hydraulic mulch will consist of either include a wood based, cellulose and/or corn based mulch applied in combination along with an organic tackifier and used to cover the entire area impacted by the structural debris removal operations.  No seeds will be used on this Operation. Level 1 applies to less than 7% slopes.
	33
	This requested change to the Special Provisions will be made.

	34
	Exhibit H: Section 9.1.A Hydraulic Mulch and Section 9.1.1.A
Comment 2: Section 9.1.1.A calls for “hydraulic mulch”. The application of hydraulic mulch requires a significant volume of water (6,000-7,000 gal/ac) and it availability in CA is scarce due to severe drought conditions. In addition, burned structures are often located in remote areas or where water infrastructure has been compromised. The lack of water necessitates the need to haul it from distant locations significantly increasing installation time and costs.
There are dry-applied pellet mulches available, which are used by Caltrans and other public and private entities in CA and regulated by the Water Board. These pellet products are manufactured with cellulose and/or corn based mulch with a tackifier incorporated into the pellet. As the pellets encounter moisture (dew, rain, etc.), they expand to cover the ground to prevent erosion and aid in vegetation establishment.
Request 2: CalRecycle allow the use of dry applied pellet mulches as an alternate to hydraulic mulches. 
Consider the following:
Section 9.1.A:
A. Level 1: Hydraulic and/or dry-applied mulch.  Hydraulic and/or dry-applied mulch will consist of either include a wood base, cellulose and/or corn based mulch along with an organic tackifier to cover the entire area impacted by the structural debris removal operations.  No seeds will be used on this Operation. Level 1 applies to less than 7% slopes.

B. Level 2: Hydraulic and/or dry-applied mulch and bio-degradable straw wattles shall be a minimum of 8” to 12” diameter and shall be staked and keyed in.  Compost filter socks shall be a minimum of 5” to 8” diameter and shall be sandbagged in place, as necessary.  No staking or keying in will be necessary with Compost filter socks.  Silt fences shall be wire-backed in snow zones and used in areas on slopes greater than 7%.

C. Level 3: Hydraulic and/or dry-applied mulch, non-synthetic compost filter socks and/or silt fence and erosion control blankets (such as compost blankets, etc.).  Level 3 erosion control applies to sloped areas greater than 15%.
Section 9.1.1.A:
A. Hydraulic and/or Dry-Applied Mulch – Hydraulic mulch and/or Dry-Applied or hydro-mulching is an erosion control process that uses a slurry wood fiber and a tackifier or a pellet product containing a tackifier.  The slurry is transported in a tank, either truck or trailer-mounted, and sprayed on prepared ground.  The pellet product is transported in bags and can be hand or mechanically applied. Each DDHTR Contractor will develop a submittal for the hydraulic and/or dry-applied mulch for approval by the IMT.  The mulch design will be based on virgin wood fiber, cellulose and/or corn based fiber and a non-toxic organic base tackifier.  Application rates will also be submitted based on slopes.
	34
	The suggested changes will not be made to the Special Provisions.

	35
	Exhibit H: Section 9.1.1.D Erosion Control Blanket and Section 9.2.F.
• Comment 3: Section 9.1.1.D calls for “erosion control blanket” to be a manufactured blanket or mat and to be delivered in rolls. 
There are many hydraulic or dry-applied erosion products that utilize wood base, cellulose and/or corn based mulch packaged with high-performing chemistries that provide superior erosion control protection to manufactured blankets (as tested by AASHTO and Caltrans). They too, are accepted by Caltrans and other public and private entities in CA, and regulated by the Water Board. 

In addition, to properly install a rolled erosion control product, a soil surface must be cleared of all debris and rocks and properly graded to allow for the blanket to achieve full soil-to-surface contact. Installing blankets properly therefore necessitates longer installation times.  Minimal soil preparation for hydraulic or dry-applied erosion products is necessary cutting costs significantly. 
• Request 3: CalRecycle allow the use of hydraulic and/or dry-applied erosion systems as an alternative to rolled erosion control blankets. 
Consider the following:
Section 9.1.1D:
D. Erosion Control Blanket – Erosion control blanket is a manufactured blanket/mat or a hydraulic/dry-applied erosion product that is designed to hold soil and seed in place on slopes.  It consists of organic biodegradable materials such as wood fiber, coconut fiber, cellulose fiber, corn fiber or a combination of these materials.  It is commercially manufactured and delivered to the site in rolls or bags.
Erosion control blankets shall be 100% organic biodegradable (including parent material, stitching, and netting).  Rolled blankets minimum thickness shall be 3/8” (9mm).  The netting shall be stitched to prevent separation of the net from the parent material.  The netting shall be capable of withstanding moderate foot traffic without tearing or puncturing.  Hydraulic or dry-applied erosion products shall be applied according to manufacturer’s recommend rates and installation procedures. The erosion control blanket Neither the blanket or netting or the installation shall not pose a safety risk to people walking on/crossing over it, or pose a hazard to wildlife such as birds, reptiles, and amphibians.

Appropriate products include, but may not be limited to:	
Curled I Fiber net (American Excelsior)
Curled II Fiber net (American Excelsior)
AEC Premier Straw Fiber net (American Excelsior)
S 75 BD (North American Green)
S 150 BN (North American Green)
SC 150 BN (North American Green)
C125 BN (North American Green)
Excel S-2 All Natural (Western Excelsior)
Excel SS-2 All Natural (Western Excelsior)
Excel CS-3 All Natural (Western Excelsior)
Excel CC-4 All Natural (Western Excelsior)
EarthGuard® Fiber Matrix (LSC Environmental Products)
Flexterra (Profile Products)
FlexGuard (Mat Inc)
Edge (LSC Environmental Products)
Cocoflex (Profile Products)
Section 9.2.F:	
F. Erosion Control Blanket – Install erosion control blankets as directed by the User Agency’s OSC. Install the system according to type:	
1) Rolled Erosion Control Blanket: Starting at the top of the slope, anchor the blanket in a 6-inch trench, backfill, and securely tamp the backfilled soil.  Unroll the blanket downslope, overlapping parallel and subsequent blankets a minimum of 4 inches.  Secure blankets with anchors along with the overlaps and place a minimum of 3 anchors per square yard.  DDHTR Contractor shall determine if more anchors are required and shall be responsible for installing the erosion control blanket so that it will stay in place.	
2) Hydraulic or Dry-Applied Erosion Product: Apply product according to manufacturer recommended application rate based on slope steepness and required service life.	
	35
	The suggested changes will not be made to the Special Provisions.

	36
	Exhibit H: Section 4.7 Perimeter Berm

Comment 4: Section 4.7 calls for a “perimeter berm “to be sealed with a plastic liner. 

Environmentally safe alternatives to plastic liners include spray-on products that utilize inert materials unlike non-biodegradable plastic. Cal OES and CalRecycle have utilized spray-on mortar coatings in the past to contain burned sites. These products provide comparable protection to perimeter berms. As a berm is dismantled and the soil spread out, the inert mortar coating (made from bentonite clay and Portland cement) breaks up into small aggregates negating the need to remove and landfill it. The plastic liner must be disposed of at a landfill.

Request 4: CalRecycle allow the use of spray-on mortar products as an alternative to plastic liners. 

Consider the following:

Perimeter Berm:  Shall comprised of clean fill materials.  The berm height shall be a minimum of three feet tall when measured from the surrounding existing grade. A plastic liner shall be incorporated into the berm as well as under the entire bermed in area and/or a mortar type system be sprayed on the berm, to prevent leakage. Water shall not be allowed to leak from the perimeter berm.  The perimeter berm shall also be treated for dust control.  One access point shall be allowed through the perimeter berm, for inbound loads to dump and for the loading zone.  The access shall be a maximum width of 20 feet.  The access point in the perimeter berm shall be filled in with a 3-foot tall berm, to fully enclose the transfer operations, when there is a forecast weather event.  Rumble strips will be placed across the entire entrance and exit of the transfer station area to knock off dirt and mud that may have accumulated from trucks as they leave the transfer station.  This area shall be inspected and cleaned, as necessary at the end of each operational day.
	36
	The suggested changes will not be made to the Special Provisions.

	37
	Section 1, Article 8 Award of Contract
Bidders may be awarded only one (1) of the two (2) Agreements. The Bidders submitting the lowest responsive responsible bid for each of the two (2) Operations as determined by the “Total Bid” line on each “Cost Bid Schedule” (Attachment 1) will be awarded an Agreement.
Bidders may bid on both Operations, but each Bidder will be awarded no more than one (1) Operation. If a Bidder bids for and is the apparent low bidder for both Operations, they will be awarded one (1) Operation based on the following prioritization:
1.            Operation 2
2.            Operation 1
Bids submitted for the other Operation will be disregarded. For example, if a Bidder bids on both Operations and is the apparent low bidder for both, they will be awarded Operation 1 only and their bid for Operation 2 will be disregarded. The next lowest bidder for Operation 2 will be the apparent low bidder and awarded the contract, subject to all other terms of this solicitation.

Q: Please confirm that a Bidder may only be awarded a single Operation either under its own name, a subsidiary, parent company, or under a joint venture. 

Section 1 – INSTRUCTIONS TO BIDDERS, 4.2 Mandatory Pre-Bid Conference.
Addendum No. 1 only listed names and email addresses of attendees. Can CalRecycle please include the company or JV name each attendee registered under for the conference?
	37
	Yes. Please see Attachment 2, Bidder Certification. A bidder who is a JV must sign on behalf of the JV and must list all members of the JV. A bidder who is listed as a member of the JV is not eligible to bid as a separate entity.


CalRecycle will update the list of attendees with Addendum No. 3 to include company name.

	38
	NOTICE TO BIDDERS – Services Needed
To encourage the economic recovery and well-being of the residents of an area where a disaster or state of emergency has been declared, CalRecycle encourages local and California-based contractors to bid on this IFB.
Will CalRecycle consider removing the limitation of one (1) project reference from CalRecycle to ensure experienced local Contractors are provided a fair opportunity to bid against larger out-of-state Contractors?
	38
	No. Local contractors are encouraged to team or sub-contract with the larger Contractors to gain experience working on CalRecycle Disaster related Operations.

	39
	Section 2 – Bid Submittal Items and Description, No. 2 Description of Additional Bid Requirement Documents, Workforce Development LOI
Please clarify that the Letter of Intent is authored by the Bidder and not required to come from a Workforce Develop Program third party?

Given the short bid phase and adding the fire containments situation, there is no adequate time to inspect damaged and destroyed lots to present a reasonable bid.  Would the State consider providing an average tonnage per lot?

Can Prime contractor or its’ subsidiary or affiliate companies work as subcontractors on both Operations?
	39
	1. Additional Bid Requirement "Letter of Intent for Workforce Development" shall be completed by the Bidder.
 
2. See Answer 1 to Question #42. 
                                                                            3. Prime contractors and subcontractors providing core functions (structural debris removal and hazard tree removal) may support only one operational area. Subcontractors providing a support service (e.g. asbestos abatement, traffic control, portable restrooms, and erosion control) may serve in both operational areas.

Based upon CalRecycle’s experience on fire debris removal projects, typical quantities of materials generated from a residential burn debris site are listed on page 13 of  33, second paragraph. The types and quantities of debris removed and disposed will vary depending on the type of disaster for which the debris removal team is being deployed.

	40
	Given the short bid phase and adding the fire containments situation, there is no adequate time to inspect damaged and destroyed lots to present a reasonable bid.  Would the State consider changing the fixed cost per lot to tonnage per lot?
	40
	No. The line item bids stand as issued in the IFB.

	41
	Relating to Exhibit H, Section 9.0 Final Erosion Control. The current plan promotes final stabilization of a lot after debris removal and successful soil analysis is complete. Best Management Practices (BMPs) are put in place to keep soil from leaving the site similar to accepted practices for construction site erosion control. What is not addressed is the issue of polluted storm water runoff from sites that have not been remediated flowing to clean or remediated sites. The current practice does not appear to protect remediated or clean sites from runoff originating from these non-remediated sites. This practice may "re-pollute" once remediated soils or pollute soils that did not originally require remediation. Can a modification be made in this section to mitigate or prevent this occurrence, perhaps with the use of a known filtration BMP such as compost filter sock?
	41
	If there is a possibility of "Cleaned" properties being contaminated with run-off from "non-Cleaned" properties, the IMT will direct the DDHTR Contractor, to provide BMPs as necessary. This has not been an issue during previous such Operations.

	42
	Bid Item # 2 calls for the contractor to remove ash, debris, metals and incidental soil on a per parcel basis.   The removal tonnage quantity for each material type is unquantifiable, and will vary drastically based on the size of the parcel, property use and structures contained on the parcel.   Please confirm if a tonnage removal quantity per material type per parcel is going be provided for bidding purposes? If the contractor is responsible for determining these quantities will the bid date be extended so the contractor can perform a site visit to try and determine material removal quantities?
                                                                                                                                                                                                                                                                                                                                     Bid Item # 4 calls for the contractor to re-scrape and remove soil based on soil testing on a per parcel basis. The removal tonnage quantity is unquantifiable and will vary drastically based on the size of the parcel and removal depth required which is unknown at this time. Please confirm if a tonnage removal quantity per parcel is going to be provided for bidding purposes? If the contractor is responsible for determining this quantity will the bid date be extended so the contractor can perform a site visit to try and determine the material removal quantity? 
                                                                                                                                                                                                                                                                                 Please confirm if an ancillary structure (basement, pool, fallout shelter etc.) are encountered during site clean-up if the removal of the ancillary structure is to  be paid for through Bid # 7, or is the ancillary structure removal to be included as part of the per parcel clean up (bid items # 2 & 6). 
                                                                                                                                                                                                                                                                                                                                         Based on Federal funding for this project; please confirm if employee vaccination status and weekly COVID testing will be required for this project.
	42
	1. Based upon CalRecycle’s experience on fire debris removal projects, typical quantities of materials generated from a residential burn debris site are listed on page 13 of 33, second paragraph. The types and quantities of debris removed and disposed will vary depending on the type of disaster for which the debris removal team is being deployed. 
                                                                                 2. See response above for typical contaminated soil removal quantities. 
                                                                                                         3. All qualifying structures on residential parcels, including ancillary structures as described in the question, will be paid as one unit under bid items #2 and #6. All qualifying structures on commercial parcels, including ancillary structures, will be paid under bid item #7.  
                                                                                                                    4. The DDHTR Contractor's Health and Safety Professional shall consider the local County and State Public Health Departments vaccination and testing requirements when preparing the DDHTR Contractor’s Health and Safety Plan.

	43
	Are Class 3 landfills able to accept “Disaster-Related Waste”, specifically soil and ash?
	43
	California Landfills authorized to accept ash & debris are identified in STATE WATER RESOURCES CONTROL BOARD, ORDER WQ 2020-0004-DWQ GENERAL WASTE DISCHARGE REQUIREMENTS FOR DISASTER-RELATED WASTES, and any amendments made thereto.

	44
	If a Bidder has been previously terminated on a wildfire disaster recovery project will that termination disqualify them from bidding on this IFB?
	44
	No, the described conditions do not necessarily require disqualification but potential bidders must meet the IFB's requirements. Potential bidders are advised to consult the IFB's "Bidder Certifications and Acknowledgements" (see IFB's p. 23, Section 1, paragraph 10)

	45
	Are Class 3 landfills able to accept “Disaster-Related Waste”, specifically soil and ash?
	45
	See Answer #43

	46
	Will DDHTR have direct access to ESRI Data for Hazard Trees?

Public ROW Segment with Hazard Trees – Have these segments been identified and if so what is the estimated quantity of Public ROW Hazard Trees in these segments?

Can references from an ongoing CalRecycle project be submitted to satisfy one of the 3 experience qualifiers? 
	46
	1. The A&M Contractor will have access to ESRI GIS data for hazard trees and will inform the Contractor of locations of eligible trees.  The database may be shared on a read-only basis. See Answer #20 
                                                                                                      2. As of this time no public ROW trees are included in the Operations. If and when they do become eligible, information will be shared with both the A&M Contractor and the DDHTR Contractors. See Answer #21 
                                                                                                     3. Yes, references from ongoing CalRecycle project may be submitted to satisfy one of the 3 experience qualifiers.

	47
	Attachment 7 of the IFB – Reference Form No. 4 would appear to limit the use of CalRecycle projects as firm experience.  We are assuming this is in error as project experience in the same scope of work, in the same geography, with the same procuring agency would be most sought after criteria – not limited. 
 
We are asking CalRecycle to reconsider this requirement and modify to ensure a fully competitive request.
	47
	This will not be revised.

	48
	Exhibit A- Article 7.B Health and Safety

Will the CIH be required on-site full time for the duration of the project? 
	48
	No. The Certified Health and Safety Professional shall prepare the Health and Safety Plan and be available on an as needed basis to advise the DDHTR Contractor’s Health and Safety Representative.

	49
	In section 1, #8 on page 21 of the IFB, the narrative states that if a contractor is low bid on both operations that they will be awarded one contract with priority going to Operation 2 and then Operation 1. 
The narrative goes on to state that Operation 1 will be awarded first and the bid for Operation 2 will be discarded which sounds conflicting based on the prioritization order. 
Can you confirm whether the first lowest bidder will be awarded Operation 1 or Operation 2 and which Operation a contractor will be awarded if lowest bidder on both Operations?
	49
	This clerical error will be corrected in the IFB via Addendum No. 3. Lowest Bidder (for both Operations) may awarded Operation 2, next lowest bidder may be awarded Operation 1.  

	50
	2. Attachment 1, Cost Bid Schedules 1.1 & 1.2, lines 10a & 10b, state Unit Price = 1.5% x line item #2, is this unit price formula correct?
	50
	Yes. If this formula does not represent a dollar amount that will meet your crew non-working day, potential bidders shall consider the dependent bid items (such as the per parcel costs) when forming bid prices

	51
	To date, how many private property owners have signed up to participate in the program? How many structures does that entail?
	51
	The number of properties that participate in the program will be made available after the bids are submitted.

	52
	Could you please explain how you break down the Contract Budget numbers that you arrived at on page 3 of your ITB?
	52
	Bidders are encouraged to use the multipliers provided in preparing their bids.

	53
	On page 5, it states, “The removal of bulk debris is anticipated to be completed by January 31, 2022, with remaining fieldwork lasting another six (6) months. Both Operations shall be completed by July 31, 2022.” Can you define what the bulk debris is, as well as the other fieldwork mentioned?
	53
	"Bulk debris "refers to bid item #2, #3,m #5, #6, #7, and #8 debris materials that should be removed by January 31st.  The remaining rescrapes, erosion control bmp placement, damage claims, and hazard tree removal activities and support activities would encompass the majority of the other field work mentioned

	54
	Can you explain your methodology on line items 10a and 10b for using the multiplier of 1.5% of line 2?  It is improbable that this formula will pay for the internal costs for the crews on non-working days.
	54
	See Answer #50.

	55
	Has CalRecycle awarded the disaster debris Monitoring contract yet, and if so, who will be the Monitoring Company on these projects?
	55
	RFP DRR21048 has not been awarded as of the current date. Award notices will be posted to CalRecycle website at calrecycle.ca.gov/contracts/

	56
	How will the intent to award be communicated to Proposers?
	56
	Public notices are posted to the CalRecycle website at calrecycle.ca.gov/contracts/

	57
	Is there a cut-off date for when the public these wildfires have impacted must sign up for CalRecycle’s program for the awarded Contractors to remove the hazards from their properties?  If so, can you share that date?
	57
	The inclusion of properties is as the discretion of the State. In the event that ROE collection or other factors outside the control of the bidder impact the operational schedule, CalRecycle may revise the operational milestones.

	58
	Customer Reference Form Attachment 7 requires that no more than 1 reference may be for a CalRecycle project.  Please confirm that this is a mistake and separate CalRecycle Projects can be use as separate references.
	58
	See Answer #47.

	59
	Per section 8. Award of Contract "If a Bidder bids for and is the apparent low bidder for both Operations, they will be awarded one (1) Operation based on the following prioritization: 1. Operation 2, 2. Operation 1."  But in the next paragraph an example is provided: "...if a Bidder bids on both operations and is the apparent low bidder for both, they will be awarded Operation 1 only and their bid for Operation 2 will be disregarded."  There is a conflict in regards to which package is awarded first, please confirm if Operation 2 or Operation 1 is the first to be awarded.
	59
	See Answer #49

	60
	Please confirm debris clean-up taking place on Bureau of Land Management or Forest Service Land will be paid under bid item 7 for Debris, Ash, Metals, Soil, and Concrete on Commercial Property.  Furthermore, some of the structures on this land have long term leases, will these be paid for under bid item 7 as well?
	60
	Residential or commercial structures, regardless of land ownership, will be paid at the respective residential and commercial rates.

	61
	Per the IFB Attachment 7 – Customer Reference Form No. 4 “No more than one (1) Reference may be for a CalRecycle project…”  Our interpretation of this statement is that three separate Cal Recycle projects may be used to satisfy the three reference requirements in paragraph A, B, and C, but one individual CalRecycle project cannot be used to fulfill multiple reference requirements.  Please confirm this is the correct interpretation as CalRecycle has been tasked with all the major fire clean-ups in California. In this scenario, this language potentially limits the field of technically acceptable competitors to firms with a nationwide base of experience, rather than strong experience directly within California and with CalRecycle.  Respectfully suggest deleting IFB Attachment 7 - Customer Reference Form language "No more than one (1) Reference may be for a CalRecycle project..." in the entirety to preserve the competitive process.
	61
	See Answer #47.

	62
	Based on Attachment 1 Cost Bid Schedule (Cost Bid Schedule 1.1 and 1.2) please confirm to calculate total bid prices Bidders are to multiple the Unit Price by the Multiplier, and the Est quantity is just for informational purposes.
	62
	Bidders should use the "Multiplier" in preparing their bids

	63
	Based on the IFB SECTION 2 Paragraph 3, bidders are to include Inclement weather conditions with the cost of their bids.  As inclement weather cannot be quantified, how will demobilization be compensated for?  Will the contract be extended if work is not able to continue for an extended period of time due to inclement weather?  How will we be compensated for non-working days?
	63
	If the IMT directs the DDHTR Contractor to demobilize one or more crews from the Operational Area for an extended period of time and the IMT cannot redirect such crew(s) to another location within the Operational Area, that/those crew(s) will be compensated for a demobilization. If brought back to the Operation, at a later time, that/those crew(s) will be paid a remobilization per bid item #1, when re-mobilized. Refer to Exhibit A, Section 14. Operational Milestones, Mobilization Requirements and Metrics for additional information on mobilization requirements.

	64
	Per Attachment 7 CUSTOMER REFERENCE FORM of the IFB, if bidding contractor was a subcontractor on the project being used, would the reference be the Prime Contractor, the Owner, or the Management Firm?
	64
	The reference should be whomever the subcontractor was directly contracted with.

	65
	Per Attachment 1 Cost Bid Schedule (Cost Bid Schedule 1.1 and 1.2) bid items 10a and 10b for Non-Working Days are only 1.5% of the APN unit cost in bid item 2.  Please consider increasing this amount or removing the reference to bid item 2 all together as 1.5% does not nearly cover cost.
	65
	See Answer #50

	66
	Per Attachment 1 Cost Bid Schedule (Cost Bid Schedule 1.1 and 1.2) bid item 9 for Temporary Long Bridges are only 15% of the APN unit cost in bid item 2.  Please consider increasing this amount or removing the reference to bid item 2 all together as 15% does not nearly cover cost.  Furthermore bridges greater than 50' carries a large risk for contractors as it could include bridges well over 100'.
	66
	There was an error in the multiplier. The multiplier has been revised to be 1.5 times Line item #2.

	67
	Per Item 2 on page 34 of the IFB we're required to remove 3-6 inches of incidental soil.  Per paragraph 3.i on page 81 of the IFB we're required to remove 3-6 inches of soil for disposal.  Per paragraph 2.m on page 88 of the IFB we're required to remove 3-6 inches of residual ash impacted soil from debris site for disposal.  Paragraph 18 on page 20 of the Special Provisions states remove six inches of contaminated soil from the ash and debris.  Please confirm if we're to remove a full 6".
	67
	If there is a conflict between Exhibit A and Exhibit H, Exhibit A governs. Per Exhibit H, section 6.14 Item J, "Remove 3-6 inches of residual ash impacted soil from debris site for disposal, as necessary to remove fire-caused contamination, unless User Agency prescribes a specific depth within that range."

	68
	Per section 3.1.C.8 "Conduct Mercury and Radiological site survey sweeps…".  Please confirm that the A&M Contractor is required to perform these sweeps.
	68
	Yes, A & M Contractor will be doing the RAD & Mercury sweeps

	69
	Per IFB section 8.A.3 "Prepare, submit, and obtain California Department of Fish and Wildlife approval for Lake or Streambed Alteration Program Notification of Emergency Work…".  Please confirm that the A&M Contractor is required to procure and pay for this permit.
	69
	IFB Section 8. A. clearly states DDHTR Contractor shall perform. Contractor's Environmental Compliance Liaison is responsible to meet all environmental permit requirements.

	70
	Will the DDHTR Contractor be compensated for the procurement and running of the TDMS sites?
	70
	See DRR21049 Section 2 Item 3.2 Description of Cost Bid Schedule for all times that will be compensated under this contract.

	71
	Please consider reducing the retention to 5% on this contract which is typical for California contracting.  Will the State consider reducing retention on a per APN basis as the lots are completed?
	71
	Potential bidders are advised that the applicable payment withholding statute is PCC section 10346, which requires 10% payment withholding. Potential bidders are advised to consult with the IFB's page 6, "Payment Withhold" section for further description on the withholding of the 10% retainage and parameters for release.

	72
	Please confirm payment schedule per APN and Commercial sites.  Previously the State has withheld 25% of the APN bid price and another 10% for retention until the entire APN is complete with BMPs for erosion control.
	72
	Potential bidders are advised to consult the IFB's "payment withhold" section for discussions about payment retention and how CalRecycle will release such retainage. See IFB's page 6.

	73
	Please confirm the payment schedule for the Hazard Tree Removal.  Previously the State has withheld retention until all of the trees have been removed.  Will the State consider releasing portions of retention earlier on a schedule?
	73
	Potential bidders are advised to consult the IFB's "payment withhold" section for discussions about payment retention and how CalRecycle will release such retainage. See IFB's page 6.

	74
	Per paragraph B on page 87 of the IFB "Typical quantities of materials generated from a burned single family residence are: 170 tons of burn ash and structural debris, 5 tons of recyclable metals, 5 tons of vehicles processed as metals, 30 tons of recyclable concrete, and 80 tons of contaminated soil.".  Per previous experience we've found these tonnages will vary greatly from lot to lot and have had some properties in excess of 1000 tons.  For ash and debris will you consider paying per ton after a certain tonnage has already been removed in order to minimize risk to the contractor? 
	74
	No. The Contractor will consider that the numbers cited are averages and should anticipate properties with less than and greater than these tonnages to be removed from program properties.

	75
	For properties where dump trucks cannot access the site, will the Contractor be paid for alternate means and methods for hauling where 10-wheelers or larger cannot be utilized?
	75
	No. The DDHTR Contractor should take into consideration that a small percentage of properties may require such unique means of debris removal from properties to transport vehicles.

	76
	Please confirm that Timber Preserve Zones and area zoned for agriculture will be paid for as commercial lots under bid item 7 as they include commercial and residential buildings.
	76
	Payment methods for those properties not zoned as commercial or residential will be determined by the IMT.

	77
	Can the Contractor assume payments will be faster than 90 days on this contract?
	77
	Please refer to Exhibit B Item 3. Prompt Payment Clause, "Payment will be made in accordance with and within the time specified in Government Code, Chapter 4.5 (commencing with section 927). Contractor agrees with CalRecycle that for purposes of compliance with the Prompt Payment Act, the Prompt Payment Act begins according to CalRecycle’s Mission Task Finance Unit’s “Received Date Stamp.” "

	78
	Will Federal Lands (Forest Service) and Bureau of Land Management properties be part of the hazard tree removal program for ROW PPDR?  Or are they not eligible?
	78
	Tree removal from Federal lands will not be included in this project.

	79
	Are the Forest Service maintained roads (not maintained by the county) eligible for the hazard tree removal program?
	79
	See Answer #78

	80
	Some of the landfills are requiring CAM 17 tests for every property.  Is the A&M Contractor responsible for the CAM 17 testing and if testing classifies the material as Class 1 offhaul will this be paid as a change order?
	80
	1. CalRecycle can help answer landfills' Waste Characterization questions.

2. No, the DDHTR Contractor will not be responsible for removal or transport of RCRA defined hazardous waste to a hazardous waste disposal site.

	81
	Will there be a limit to the amount of soft starts required for this contract?  What should be included in the pricing?
	81
	The soft starts will be for initial small number of crews until the IMT sees that the DDHTR contractor's crews understand what is expected of them. With experienced crews, there should be a need for only 1 (or 2) soft starts per crew type.

	82
	For wood offhaul can the contractor assume FEMA guidelines and use a volume calculation in lieu of a tonnage calculation?
	82
	Variation from the contract in data collection methods will be considered by the IMT on a case-by-case basis.

	83
	Based on the contract requirements of 3-6", rescrapes are typically 50% with some properties requiring as many as 5 rescrapes.  Based on page 89 of the IFB "By no means shall CalRecycle reimburse the DDHTR Contractor for rescrapes that exceed 25% of the total number of parcels subscribed to the program".  If CalRecycle insists on only paying for 25% rescrapes, please consider changing the requirements to 6-9" of removal from 3-6".  Furthermore, when there is 1 rescrape typically 50% of those rescrapes have an additional rescrape.  Please consider allowing additional rescrapes to be compensated for.  
	83
	The Proposers should understand that 25% rescrapes was the average number of rescrapes experienced on CalRecycle Debris Removal Operations prior to the 2020 Wildfire Debris Removal Operations, where the requirement was also for an initial soil scrape of 3-6 inches. If contractors want to minimize the need for re-scrapes, they should take that into consideration when they remove the initial quantity of soils from each property, work closely with the TFL if the site-specific conditions indicate that additional soil removal is needed, and ensure full participation in the interim site walk prior to moving equipment to the next assigned property.  Per Section 2, 3.2 Description of Cost Bid Schedule -  Bid Items: Item 4 - Soil Removal, Rescrape, "...These compensation limitations do not apply to parcels where CalRecycle determines that cleanup goals cannot be met due to site conditions unrelated to the disaster, at the sole and exclusive discretion of CalRecycle."

	84
	What rescrape tonnage should be expected for bid purposes?  
	84
	This is unknown at this time and may vary for each Operational Area.

	85
	How much private road repair should be included in the bid pricing as incidental?  On previous projects the roadway repair has been well over $1mm in costs.  We request CalRecycle add a bid item for road repair.
	85
	This is unknown at this time and may vary for each Operational Area. No bid item will be added for these activities, these costs shall be included in the Proposer's bid. Contractor is required to provide access to properties as described in IFB Section 2, Item 3 Number 8. Further responsibilities regarding damage to road described in Exhibit B (p. 3 of 3) Item 7. Property Damage.

	86
	If the contract duration is extended outside of the Contractor's control (i.e. weather impacts, added scope), will extended overhead be paid for?  Previously the contract duration has been extended, even doubled, and extended overhead was not compensated 
	86
	No.

	87
	Please provide a bid bond form.
	87
	CalRecycle does not provide a standard Bid Bond Form. Bidder must supply. 

	88
	Per section 2.7 Operation Roles and Responsibilities, will CalRecycle consider hiring a third party to fill these roles to avoid conflict of interest?
	88
	As discussed in Exhibit H's Operation Roles and Responsibilities (Section 2.7), CalRecycle or other State personnel will likely fill some or all of the listed positions. It is not a conflict of interest for the State to fill these positions with State personnel or with personnel not related to the DDHTR Contractor. 

	89
	We have another question regarding the IFB Section 3.1.42:
1. The DDHTR Contractor commits to use only renewable diesel fuel with a minimum of 95 percent renewable diesel for in-use off-road diesel-fueled vehicles and equipment subject to 13 CA Code of Regs § 2449. This requirement:
a. Applies to work that you perform
b. Applies to heavy equipment, including but not limited to excavators, skid steers, cranes, specialized heavy-duty tree felling equipment, chippers, grinders, and other off-road diesel-fueled equipment.
c. Applies to debris and woody materials on-road transport vehicles
d. Does not apply to vehicles registered to operate on public roads when those vehicles are used solely to deliver materials or supplies, or fuels to the job sites. Renewable diesel is a biomass-based diesel fuel that meets the ASTM D975 specification for diesel fuel.

Please clarify the meaning of “use only renewable diesel fuel with a minimum of 95 percent renewable diesel”. Most equipment will not run on a blend containing 95% biodiesel. Also, the cited regulation is usually suspended in emergency operations.
	89
	See Answer #123. Item 41c has been removed. This is a standard Caltrans requirement for off-road equipment. 

	90
	The Cost Bid Schedule has a column for Estimated Quantity and a column for Multiplier. Which one of these are we to use to arrive at a total price for each bid item?
	90
	Bidders are directed to use the "Multiplier" column in preparing their total bid prices.

	91
	Do you have to be a California Based Company to Bid on this project as a Prime or Subcontractor?
	91
	No.

	92
	What is the percentage of work a Prime Contractor has to self-perform to be a qualified bidder?
	92
	None.

	93
	IFB DDR21049 Attachment D lists landfills by county that can accept disaster related waste.  We would like to request Lockwood Landfill to be added as an alternative facility on this list. Lockwood is located in Storey County at 2700 East Mustang Road Sparks, Nevada.
	93
	Potential bidders are advised to consult Attachment D, Reference Supplement 5 (available on CalRecycle's website, titled "Landfill List August/September 2021 Wildfires Available" for a list of landfills that may accept disaster debris. Contractors can engage cross state boarder landfills but will be responsible for ensuring the permits allow California disaster debris. 

	94
	What is the intention with the Estimated Quantity differing from the Multiplier for the Bid Items? Is the State anticipating underruns and overruns on the items where the Multiplier differs from the Estimated Quantity? If so, why not just adjust the Multiplier to the Estimated Quantity?
	94
	Bidders are directed to use the "Multiplier" column in preparing their total bid prices.

	95
	Previous contracts have substantially underrun causing contractors to have to submit claims against the State for the cost of the overhead that was lost by the contractor. One suggestion is to add a Jobsite Management item that is paid per month. This protects the contractor and the State. 
	95
	Potential bidders are advised to incorporate any and all overhead costs into their bid prices. Potential bidders are advised to consult with the IFB's "Description of Cost Bid Schedule - Bid Items" for descriptions of what should be priced into the existing bid schedule. 

	96
	Will bidding contractors be allowed to visit the sites within the burned areas prior to the bid?
	96
	Potential bidders are advised to conduct their own reconnaissance. 

	97
	Can the bid date be moved from October 1 to October 12? This will provide contractors enough time to visit the locations, coordinate with subs, and prepare an accurate estimate.
	97
	No. At this time, CalRecycle is not moving the date. Potential bidders are advised to submit bids according to the IFB's deadline. Potential bidders will have had 21 calendar days to perform any and all necessary due diligence to submit a legally binding bid that accurately reflects the bidder's costs for foreseeable risks advised during the IFB solicitation period.  Potential bidders are advised to make necessary adjustments to their bid prices to accommodate the risks disclosed in the IFB's bid item descriptions. Potential bidders acknowledge that future claims to compensate for risks that should have already been priced into the bid schedule shall be rejected by CalRecycle. 

	98
	Spec page 6 shows the Payment Withholding at 10%. That seems very high for an emergency project to expect the contractor to carry this cost burden. Most other public works projects typically have only 5% or even 0 (zero) % withholdings. Please consider making the project withholdings only 5% or 0 (zero) % since this is a large emergency project.
	98
	Potential bidders are advised that CalRecycle is soliciting DRR21049 as an IFB service contract, not a PCC work of public improvement. As such, progress payment and payment withholding statutes pertaining to PCC public works projects are inapplicable. PCC section 10346 is the applicable statute, requiring a 10% withholding with the release only upon the completion of separate and distinct tasks. Potential bidders are advised to consult "Payment Withhold" sections of the IFB for further details. 

	99
	Page 13 of Exhibit A lists typical quantities of materials generated by single family residential lot. We found that these tonnages are significantly understated based on previous fire clean up. Please review the data and update as necessary for contractors use. Because this bid is based on per lot pricing these quantities are critical to preparing an accurate bid. 
	99
	See Answer #74

	100
	Please explain how asbestos crews will be reimbursed for working delays. If we are dispatched 6 hours away from our home location and have to stay over for several days rather than bring the crew back 6 hours due to delays outside of our control how will that be reimbursed?
	100
	See Answer #25

	101
	Why are asbestos crews not considered debris removal crews?
	101
	See Answer #25. Asbestos removal crews do not use heavy equipment and operators as part of their crews.

	102
	ITEM 3 – per parcel asbestos removal and disposal will laydown areas be provided in all counties for storage of asbestos?
	102
	No.

	103
	ITEM 8 – asbestos abatement for commercial and public parcels – will item 3 and item 8 be used for compensation or only will compensation only be paid per item 8 per cubic yard price?
	103
	Only Item 8 will be compensated for asbestos removal, transport and disposal for commercial parcels. Bid item #3 only applies to residential property asbestos removal, transport, and disposal. 

	104
	Operation 1 has anticipated 180 CY of asbestos material per item 8. How many commercial properties are anticipated? Is the 180 cubic yards spread across 100 different properties in different counties?
	104
	The majority of Commercial properties are largely anticipated to be located in the town of Greenville, in Plumas County. They are mostly located on the main streets of town.

	105
	Is it expected that the Debris contractor would work on Holidays (Thanksgiving, Christmas, and New Year’s). 
	105
	It is not anticipated that the Contractor’s Crews will be required to work over the Thanksgiving Weekend or on Christmas Day or New Year's Day. These holidays must be pre-approved by the IMT, as stated in the IFB.

	106
	Why is the retention amount 10% when the California Public Contract Code states 5% max on retention? 
	106
	See Answer #98

	107
	What are the Liquidated Damages amount?
	107
	Potential bidders are advised that any and all contractual remedies shall be reserved by CalRecycle should the Contractor breach the contract. Damages that are difficult to measure and calculate, but not acting as a penalty, shall be collected from the Contractor, including any payment withholding owed to the Contractor as such breaches of contract may require. 

	108
	Is it the contractors responsibility to include disposal tipping fees in their bid or is the State paying these directly to the disposal facilities?
	108
	Per Exhibit A Section 11.D. Disposal/Recycling fees: "...DDHTR Contractor shall pay all disposal costs. Any recycling or disposal that results in a profit (usually metal recycling and wood materials at end use facilities) shall be off-set against other recycling and disposal costs..."

	109
	Who decides which disposal site material goes to, contractor or state?
	109
	Potential bidders are advised to consult Attachment D, Reference Supplement 5 (available on CalRecycle's website, titled "Landfill List August/September 2021 Wildfires Available" for a list of landfills that may accept disaster debris. Potential bidders we contact the landfills from the spreadsheet. The Contractor, as approved by the IMT, will select reuse and disposal sites for the disaster materials.

	110
	Does all debris have to be disposed of at California disposal facilities?
	110
	Potential bidders are advised to consult Attachment D, Reference Supplement 5 (available on CalRecycle's website, titled "Landfill List August/September 2021 Wildfires Available" for a list of landfills that may accept disaster debris. Contractors can engage cross state boarder landfills but will be responsible for ensuring the permits allow California disaster debris. 

	111
	Section 2 – Bid Submittal Items and Descriptions, Item 1 – Mobilization and Demobilization to/from Operational Area
Q: Due to the anticipation of winter conditions during the period of performance of this contract, will a second mob/demob rate be considered for crews that are weathered-out for an extended amount of time?
	111
	See Answer #63.

	112
	Section 2 – Bid Submittal Items and Descriptions, Item 7 – Tonnage Rate for Debris, Ash, Metals, Concrete, and Soil Removal from Commercial and Public Parcels
Q: If a residential building is on a commercial property will it be paid under bid item #7?

Q: Will federal owned structures be included in bid item #7?
	112
	1. See IFB Section 2 Bid Item 7, "The determination on whether a parcel meets the definition of a commercial parcel or public parcel is at the exclusive discretion of CalRecycle."
                                                                                 2. See Answer #60

	113
	Section 2 – Bid Submittal Items and Descriptions, Item 9 – Temporary Long Bridges
Q: If multiple bridges are required to access a single property will two 15% flat rate per/parcel cost be paid by Cal Recycle?

Q: If a bridge is used to access multiple parcels, can we utilize 15% of multiple parcels to cover the cost of the bridge?
	113
	1. Correct, the cost of each temporary bridge shall be compensated according to Bid Item #9 for the cost of each bridge, provided the temporary bridge is eligible for compensation (see Bid Item #9’s description). 
                                                                                                                                             2. No. Use of bridge at one place will be considered one use of a bridge. The bridge line item multiplier has been changed, see the Answer to #66.

	114
	Section 2 – Bid Submittal Items and Descriptions, Item 10 – Non-Working Days
Q: Will CalRecycle reconsider Non-Working days for weather related delays due to the anticipated and unknown duration of non-working days that will occur?

Q: Will the DDHTR Contractor be able to bill for Non-Working Days that are a result of the A&M Contractor?

Q: 1.5% of Item 2 will not cover the cost for a Non-Working Day for either type of crew. Will CalRecycle consider increasing the percentage?

Q: Cost will be accrued due to Non-Working days for Log Deck/Yard Processing crews, support crews and all other equipment, labor, overhead expenses. Will CalRecycle reconsider including these crews/personnel to increase the set percentage for Non-Working days? 
	114
	1. No.  
                                                                                                          2. Yes, as determined by the IMT
                                                                                                             3. No. Proposers should cover any additional costs in other bid items.
                                                                                                          4. No. Proposers should cover any additional costs in other bid items.

	115
	Section 2 – Bid Submittal Items and Descriptions, Item 12 – Hazard Tree Removal
Q: Will trees that are owned by a State or Federal agency be included within the scope of work? For example, a county right of way that has federal property on both sides of the ROW.

Q: Does a driveway count as protected infrastructure for hazard tree removal or does it end at the private/public road? For example, a quarter mile long driveway off a private/public road.
	115
	1. See Answer #78 
                                                                                             2. Private property driveways do not count as an eligible target for determining eligibility of hazard trees, however the Contractor shall take care in minimizing damage to driveways.

	116
	Exhibit A (Pages 17 of 33) Paragraph G
In some instances, the DDHTR Contractor may be directed to leave a felled tree(s) and limbs on the property on which they were felled. In these instances, the DDHTR Contractor agrees not to recover any credits for Hazard Tree wood material, or any other wood material left behind on the site.
Q: Please provide clarification of the “Credits”. Does this mean a reduction in the per/tree rate?
	116
	Credits refer to revenues that DDHTR Contractor may be able to obtain from the sale of  wood materials.

	117
	Exhibit H 4.11 Roadway Assessment and Documentation (A&M Contractor)
Q: Will all Data/Documentation collected by the A&M Contractor (example roadway assessment) be shared with the DDHTR Contractor? If restrictions apply to certain task/data, can you provide a list of what will or will not be shared? 
	117
	Data collected by the A&M Contractor that the DDHTR Contractor needs to perform their scope of services, as approved by the CM, may be shared with the DDHTR Contractor in a read only mode.

	118
	Attachment D Wildfire Landfills by County
Q: Can material be delivered across state lines?
	118
	Potential bidders are advised to consult Attachment D, Reference Supplement 5 (available on CalRecycle's website, titled "Landfill List August/September 2021 Wildfires Available" for a list of landfills that may accept disaster debris. Contractors can engage cross state boarder landfills and other facilities willing to receive such materials, but will be responsible for ensuring the permits allow California disaster debris and/or wood materials. Bidders are advised that the Lockwood, NV, facility has not been allowed to received waste from past State of California debris removal operations.

	119
	Abbreviations and Definitions – Hazard Tree Removal Crew
A hazard tree removal crew is defined as all personnel, equipment, and supplies necessary to fell, process, and remove hazard trees. Hazard tree removal crews shall consist of either a crane or rubber-tired and/or rubber-tracked bucket rig, and a feller buncher, chipper, processing equipment, forklift, hauling equipment, and all required labor, operators, materials, and equipment to fall, process, and transport wood materials to end-users. The base unit personnel for a Hazard Tree Removal Crew is a maximum of seven (7) personnel and a minimum of two (2) personnel and relates to assigned Crew numbers regardless of how the DDHTR Contractor utilizes its resources.
Q: Will more than one TFL be assigned to a DDHTR TF for large parcels or parcels with large quantities of hazard trees?
	119
	Large sites may be assigned more than 1 TFL for Hazard Tree Removal, depending on the coordination amongst the IMT and the Contractors.

	120
	Which bid item(s) should the costs for worker housing be included? 
	120
	It is up to the Proposers to determine how and where to include workers housing in their bid items

	121
	In section 1 section 8-Award of Contract, it’s stated that Operation 2 will be prioritized over Operation 1. However, in the next sentence, the example states Operation 1 will be awarded in the event of a bidder being low on both Operations. Please clarify.  
	121
	Clerical error will be fixed in Addendum No. 3.

	122
	What tonnages should be used for ash and soil per parcel?  
	122
	Bidders are encouraged to use the estimated quantities provided in the solicitation documents to inform their bids. See Answer to first question on Question #42. 

	123
	In 3.1 Bid Assumptions, Item 41c on page 33, it states that renewable diesel fuel applies to “debris and woody materials on-road transport vehicles”. This conflicts with Item 7 in Attachment 2 on page 58 which states “this requirement does not apply to vehicles registered to operate on public roads...” Renewable diesel is not known to be commercially available for on-road transport vehicles in both Operation areas. Please clarify.  
	123
	Item 41c on page 33 will be removed from the IFB. Renewable diesel fuel will be required for off-road equipment only.

	124
	For Item 4-Soil Removal, Re-Scrape, let’s assume the re-scrape lot count exceeds 25% of the cleared lot count in a particular Operation. Is it the expectation that the DDHTR Contractor re-scrapes the remainder of these lots without compensation even if the excess contamination is through no fault of the DDHTR Contractor? 25% seems to be an unrealistic expectation. Our experience in past fires averages 30 to 65%.  
	124
	Bidders are encouraged to use the estimated quantities provided in the solicitation documents to inform their bids. See Answer #83.

	125
	Item 10 Non-Working Days in section 2 on page 37 a non-working day “does not include days where work is impracticable due to weather conditions or other environmental factors.” Will CalRecycle grant additional contractual working days to the DDHTR Contractor for days where work is impracticable due to weather or other environmental conditions?   
	125
	No. See Answer #63.

	126
	Section 1, 7.2 Rejection of Bids states “CalRecycle reserves the right to reject a bid as non-responsive if the prices in the bid are materially unbalanced between line items or sub-line items.” There are several non-incidental DDHTR costs that do not have dedicated line items including the worker housing, re-scrapes in excess of 25% of the lot count, etc. In the absence of defined line items for these costs it seems inevitable that some line items may appear unbalanced creating the possibly of CalRecycle rejecting the bid as non-responsive. Can bid items be created for all significant project costs to avoid this? 
	126
	No, at this time, CalRecycle is not changing the bid schedule. In regards to unbalanced bids, please see Answer #184

	127
	For erosion control methods, which measure should we assume for bid purposes; Level 1, 2, or 3? Is there an assumed per lot quantity of hydromulch and/or straw wattle? Which bid item should Erosion Control costs be included?  
	127
	Erosion control levels are primarily based on slope. A majority of properties should be Level 1, as the debris will most likely be located on relatively flat areas. Level 2 is the next most used type of erosion control. Typically Level 3 lots are relatively few in number. The per lot quantities will vary on lot size and number of structures and debris piles.  On average we have in the past assumed 10,000 square feet per property for hydromulch and some 250 lineal feet of straw wattles per property.

	128
	For commercial lots, which item should include Erosion Control Measures?  
	128
	Bid Item #7 shall be changed to include Erosion Control. The additional language will read: "This Bid Item also includes all erosion control hydromulch and straw wattles required per the Special Provisions, Section 9.1."

	129
	Can Anderson Solid Waste Landfill be used for Plumas County waste?  
	129
	Yes. California Landfills authorized to accept ash & debris are identified in STATE WATER RESOURCES CONTROL BOARD, ORDER WQ 2020-0004-DWQ GENERAL WASTE DISCHARGE REQUIREMENTS FOR DISASTER-RELATED WASTES, and any amendments made thereto.

	130
	Can Lockwood Landfill in Sparks, Nevada be used for El Dorado and Plumas County waste?  
	130
	Potential bidders are advised to consult Attachment D, Reference Supplement 5 (available on CalRecycle's website, titled "Landfill List August/September 2021 Wildfires Available" for a list of landfills that may accept disaster debris.  Contractors can engage cross state boarder landfills but will be responsible for ensuring the permits allow California disaster debris. 

	131
	If a landfill is approved in one county, can it be used in another county even if it isn’t listed on that county on the Landfill list provided in the bid documents?
	131
	Yes. CalRecycle attempted to provide the names of the appropriately lined landfills most proximate to each of the counties being served by these Operations. The Contractor must make appropriate arrangements with such landfills to be sure that they can handle the anticipated quantities envisioned with these operations and that they will accept disaster debris from another county.

	132
	What are the specific decision units as described in Item 4-Soil Removal, Re-Scrape?  
	132
	For a description of decision units see Exhibit H. Section 7.1 "Confirmation Sampling (A&M Contractor)."

	133
	For Item 13-Property Owner Assistance, is the contractor compensated for work longer than 60 minutes?  
	133
	No. Unless otherwise determined by the Contract Manager and the Operations Section Chief.

	134
	How long will the DDHTR Contractor have to wait to receive soil sampling results? 
	134
	Typically two (2) +/- weeks.

	135
	What is the expected duration for the A&M Contractor TFL coordinating with the A&M Contractor DS to confirm the site is sufficiently cleaned up prior to soil sampling? This is critical since we cannot mobilize to the next site until this occurs.  
	135
	The TFL is trained and expected to keep the DS apprised of pending debris completions within a day of the debris cleanup completion. The TFL will alert the DS the morning of the site walk with the anticipated time for the DS to conduct the site walk. 

	136
	Can joint venture bidders submit one Payee Data Record (STD204) for the joint venture? 
	136
	Yes.

	137
	Can joint venture bidders submit one Contractor Certification Clause form for the joint venture?  
	137
	No, all members of the Joint Venture shall complete the Contractor Certification Clauses (CCC 04/2017). 

	138
	What is the turnaround time for the Workforce Housing Plan (WHP) submittal approval? The DDHTR is expected to mobilize 5 debris crews 5 days after the WHP is submitted. Are the crews expected to begin work without housing?  
	138
	The turn-around time for WHP submittal approval is anticipated to be 24-48 hours. The DDHTR Contractor is expected to provide housing for initial crews in compliance with contract and environmental protection plan requirements prior to WHP implementation.

	139
	What is the approval time of the Hauling and Reuse/Disposal Plan? Our assumption is waste cannot be hauled without approval of this plan.  
	139
	The State will endeavor to review plans in a timely manner to support efficient operations. You assume correctly that waste cannot be hauled without approval of this plan.

	140
	Will ROW Trees and PPRD Trees be available at the same time or will they require separate operations 
	140
	The State will endeavor to make State PPDR and ROW trees available at the same time, however, extenuating factors such as timing of PPDR enrollment will affect timelines. 

	141
	How many ROW segments will there be in each county? 
	141
	See Answer #140.

	142
	Will Debris Removal and Haz Tree Removal occur simultaneously or one after the other? 
	142
	As described in the IFB Exhibit A, Page 7 of 33,  B. "At a property level, the Hazard Tree Removal function will generally follow the Structural Debris Removal function to prevent felling trees into the ash and structural debris, unless otherwise directed by the IMT. "

	143
	Will the state consultant be marking/adding trees into the program after the crew has completed the property? 
	143
	There is a possibility that this may happen, though the Operation is not designed to have the A&M Contractor go back to properties on which marked trees have already been felled and removed. The status of a tree that an arborist determines requires review by an RPF may not be finalized until the RPF can assess the tree.

	144
	Please confirm that all Disaster Debris operations will be completed by January 31st 2022 
	144
	See Answer to Question #53

	145
	Please clarify what the “remaining field work” will consist of after January 31, 2022 
	145
	See Answer to Question #53

	146
	What is the total duration of Tree Operations? 
	146
	Unknown at this time. The duration for all field work is 9 months.

	147
	Please confirm the duration of the entire project length is 9 months 
	147
	The duration for all field work is 9 months.

	148
	Biomass-Based Diesel fuel is not supplied at every gas station within the counties of work and is extremely hard to regulate where drivers fuel their trucks. Is biomass diesel required in 95% of the trucks hauling debris material as well as 95% of the trucks hauling tree material? 
	148
	See Answer to Question #123

	149
	Is there an estimated number of bridges under 50’ anticipated on the project? 
	149
	No. Per Exhibit A Section 10. D. Support Tasks, Item 20. "DDHTR Contractor shall provide up to ten (10) bridges of up to 50 feet per bridge to be installed simultaneously to ensure that the overall debris and hazard tree removal operations’ productivities are not negatively impacted from meeting the operational schedule."

	150
	The contractor cannot be held responsible for quantifying the amount of Immediate Public Danger Trees within each county and will have no way of accurately incorporating that cost into our bid price. Can you add a line item for Immediate Public Danger trees or provide a quantity of Immediate Public Danger Trees? 
	150
	No. This information is unknown, due to the immediacy of this Contract response to the wildfire emergency.

	151
	No responsible bidder can quantify the number of reassessed trees or properties that will occur within each county. Reassessments impact the production of our tree removal operation by forcing our crews fell and manage trees on properties previously completed. Can you add a line item for re-assessed hazard trees or provide a quantity of reassessed properties? 
	151
	No.

	152
	What is the anticipated enrollment cutoff date for PPDR and Haz tree ROE’s from all participating counties 
	152
	See Answer #57

	153
	How will the contractor be compensated for existing 3rd party wood found on lots that interferes with our operation? 
	153
	There is no compensation or "3rd party wood" materials.  Bidders are encouraged to consider these costs in preparing their bids.  Contractors are encouraged to document and mark "3rd party wood" prior to commencement of work on a parcel or segment (should ROW trees be included in the Operation).

	154
	Who is responsible for providing a lift for the consultant to inspect truck loads at the end use facilities for tree operations? 
	154
	The A&M Contractor is to provide their own transportation to the end use facilities. The A&M Contractor will coordinate with the end use facility owner/operator for conducting inspections of the DDHTR Contractor's trucks at the end use facilities.

	155
	Will tree removal operations take place on Federal Land? 
	155
	See Answer #60.

	156
	Please clarify what multiplier should be used to calculate the total bid price. Should the estimated quantity or the multiplier column be used? 
	156
	The "Multiplier" column should be used to quantify total price per line item.

	157
	Is the contractor also required to provide portable restrooms for the consultant’s staff 
	157
	Yes. The DDHTR Contractor is required to provide portable restrooms for the site for use by all who visit the site

	158
	The IFB states 3”-6” of soil shall be removed per item 2, but it also states that re-scrapes will only be compensated for a maximum of 25% of the parcels per item 4. These two sections appear to contradict each other and put a great deal of risk on the contractor. Can you revise the language on re-scrapes to remove the 25% limit? 
	158
	No. See Answer #83.

	159
	Will ROW trees be released for each county or only certain counties? 
	159
	See second Answer to #46.

	160
	Is there a specified allowable depth of chippings for erosion control? 
	160
	Yes, 2-3 inches. See Exhibit A, page 17 of 33, under "Felling and Removal " item d. 

	161
	Special Provisions state that all felling, clearing, and chipping must be done with a singular crew. Having each crew have all the labor and equipment necessary to do so will add a severe amount of cost as many of the personnel and equipment will have significant down time as they wait for their role in the operation. It will also be an impact to schedule as resources could be elsewhere being productive. Would the state consider revising this specification? 
	161
	No

	162
	Are there any “in lieu practices” to the forest practice laws being that this is an emergency order operation? 
	162
	CalEPA/California Natural Resource Agency suspensions implementing the environmental protection plan should allow in lieu practices for utility right of way exemptions. In lieu practices are allowed for emergency notices.

	163
	We need ArcGIS maps showing locations of the burned structures for the following fires: Tamarack, Cache, Beckwourth, River, Monument, McFarland, Lava, and Antelope so we can accurately price the debris removal.
	163
	See link of for the current data available from CalFIRE for Tamarak, McFarland, Antelope, Beckwourth: https://calfire-forestry.maps.arcgis.com/home/gallery.html 

	164
	Please remove the specifications limiting re-scrapes to only 25% of the lots, re-scrapes happen for a lot of reasons out of the contractors’ control, and it is unreasonable to put all that risk on the contractors.
a. Re-Scrapes can be caused by some of the following reasons that are out of the contractor’s control:
i. Bad specifications that require the contractor to only remove 3”-6” of soil during the initial removal.
ii. Consultant contaminating samples during testing.
iii. Lack of background sampling done.
iv. Timing of taking the samples, last year the consultant waited weeks before taking the sample, the lot could have been re-contaminated by many reasons.
	164
	See Answer #83.

	165
	Please add a Lump Sum or Monthly time related overhead bid items so that contractors can have an item to cover overhead cost. This was discussed at length during the meeting CalRecycle held with all the Branches during the 2020 fire debris removal. When all the bid items under-run, like they have always done, there is nowhere for contractors to put the overhead costs it takes to run one of these projects and often results in a claim. 
	165
	Potential bidders are advised that any and all overhead costs shall be incorporated into submitted bid prices. At this time, the bid schedule remains unchanged. Potential bidders are advised to consult Section 2's "Bid Submittal Items and Description," paragraph 3's "Description of Cost Bid Schedule - Bid Items" for a list of what bid items may or may not include. 

	166
	Item 9 – 15% of bid item 2 is an unreasonable limitation to cover the cost for a temporary long bridge. Please remove and let the contractor bid the actual costs to cover the item.
	166
	See Answer #66

	167
	Item 10a & 10b – 1.5% of bid item 2 is an unreasonable limitation to cover the cost of a crew non-working day. Please remove and let the contractor bid the actual costs to cover the item.
	167
	See Answer #50. 

	168
	Please extend the bid due date to October 12, 2021 to coincide with the bid opening. There is no need for CalRecycle to have the bids for 11 days, the contractors need the time to price the project.
	168
	 See Answer #97. 

	169
	CalRecycle Pre-bid meeting agenda PowerPoint page that is titled ‘Scope’ lists Operation 1 to include Lassen, Plumas, Siskiyou, Tehama, and Trinity Counties; but the table below which correlates the fires to the counties includes Shasta County and does include Trinity County, please clarify.
	169
	Refer to the table in the Notice to Bidders. Operation 1 includes Lassen, Plumas, Siskiyou, Tehama, and Trinity.

	170
	How are we to do the debris removal during snow season? If the project is delayed, how will the contractor be compensated for extended overhead?
	170
	See 2 Answer number 2 to Question #30. 

	171
	Will there be a greater effort made to release the sites in an efficient way, staying in the same street, same geographical area, etc.? Exhibit A – Item 14, states that CalRecycle intends to complete this operation in a rapid and efficient manner. 
	171
	CalRecycle has no control over the timing of which property owner’s turn in ROEs. CalRecycle's Operations Section Chief will be working with A & M Contractor to efficiently assign properties to the DDHTR Contractor crews in areas where High ROE Counts are received, with input from the DDHTR Contactor.

	172
	On the bid schedule for Operation 1, the quantity of vehicles – multiplier for item 5a & 5b is 12,720 x 2 = 25,440 vehicles divided by 795 lots = 32 vehicles per lot. How were the quantity of vehicles determined? This is similar for Operation 2. Please correct.
	172
	Use the multipliers provided in the Bid Schedule for each Operations

	173
	On the qualifications, Attachment 7 – Customer Reference Form, Item 4: Why is there a restriction to have no more than 1 reference project be a CalRecycle project?
	173
	Potential bidders are advised of the reference requirements required in the IFB. CalRecycle's reference requirements remains unchanged for the purposes of the IFB DRR21049 solicitation. 

	174
	Exhibit A – 7.D Lodging: The contractor is not allowed to use hotels, motels, and existing housing within 50 miles of Greenville. If the contractor is required to build a man camp how will the contractor be compensated. 
	174
	See Answer #120

	175
	Attachment 1 – Cost Bid Schedule

1. What does the Multiplier represent and why does it vary from the Est quantity?  Is the total bid item price based on the Est quantity or Multiplier quantity? 

2. Bid Item 8- Asbestos Abatement from Commercial and Public Parcels. Unit of measure is ‘per Yard’. Is the intent to mean cubic yard or square yard?

3. Bid Item 9 – Temporary Long Bridges. This item is to be bid at 15% of Bid Item # 2. Since we cannot fill in the unit price, are we to reflect 15% of the total for Bid Item 2 and the agency will divide the total by the set quantity?

4. Will the Contractor be able to utilize highways and roads currently closed to public traffic for the execution of this contract?

5. Has CalRecycle contacted the County owned Landfills about their interest in participating in this contract? Numerous landfill have expressed that they are interested in participating in the project.

6. Since the contractor must base his proposal per Parcel (Item 2, 6). Can CalRecycle shed light on how the typical quantities as described in the paragraph below were determined? Additionally, given that the sizes and configurations of single family residences will vary greatly by APN, what are CalRecycle’s typical quantities of materials generated from a burned APN?
	175
	1.  See the Answer #52

2. The bid sheets and bid description has been changed to Per cubic yard.
                                                                                                               3. See the answer to Question #66. Multiplier has been changed to 1.5 times Bid item #2 unit price.
                                                             
4. The contractor will be able to use public roads as they are either now open or will reopen. Proposer will have to check with Caltrans and the local Counties for current and future road openings. 
       
5. No. CalRecycle has not contacted any of the listed landfills to see if they are interested in receiving debris from these Operations. The Neal Road Landfill in Butte County has indicated that they are not interested in receiving any of these wastes. Their name as been removed from the landfill list. CalRecycle only checked which sites have been cleared, by the SWRCB to receive disaster debris. 
                                                                                           6. See Answer 1 for Question #42,

	176
	Exhibit A (Page 13 of 33)
Typical quantities of materials generated from a burned single family residence are: 
170 tons of burn ash and structural debris, 5 tons of recyclable metals, 5 tons of vehicles processed as metals, 
30 tons of recyclable concrete, and 80 tons of contaminated soil.
 
7. Due to COVID-19 restrictions, will CalRecycle consider accepting solely electronic bid submissions via email rather than hard copy originals? Hard copies can be submitted shortly thereafter

8. An electronic copy of the Bid Package is required in Adobe Acrobat format. Is submission on a flash drive acceptable?

9. We understand the bid bond should represent the highest bid when submitting for both operations. Can you please confirm only one single original bid bond at the highest bid amount is required and that multiple originals or copies of this bid bond is not required if submitting for both operations? If only one, single original bid bond is required, please confirm that each Cost Bid Schedule can be provided under separate sealed cover with Bid Bond submitted under a distinct separate sealed cover.  

10. Do we need to include Attachment A – Required Bid Package Checklist in our response? If so, can you please provide direction on where it should be included within the response?
	176
	7. California State Law required hard copy submissions in response to competitively bid contracts.

8. An electronic copy of the hard copy bid submittal in PDF submitted on a flash drive is correct. 

9. Correct. A bid bond is required for the highest Operation a bidder is bidding on. As instructed in the IFB, 6.2 Bid Package Submittal Instructions, Bidders Bond shall be submitted with Attachment 1 under separate sealed cover. 

10. No. Attachment A is for Bidder's use and is not a required submittal item.

	177
	Please confirm that the Totals on the Cost Bid Schedule should be the product of the Contractor’s Unit Price and the Multiplier.
	177
	Use the multipliers listed in the "Multipliers Column" provided in the Bid Schedule for each Operation.

	178
	The IFB states “…CalRecycle will ultimately be directing the use of receiving facilities for Contractors to use on these Operations.”
	178
	Yes, the IFB does state that. The Contractor will provide the names of these facilities that the selected CDDHTR Contractor plans on using as part of the Operation. CalRecycle will ultimately approve the use of said disposal sites.

	179
	The bidders will be developing pricing based on the use of specific facilities that are fully licensed and permitted to accept material, and listed in the IFB. Will CalRecycle allow for a price adjustment if the proposed facility is rejected by CalRecycle?
	179
	No

	180
	The IFB states in Exhibit A Sec 7, Item B Health and Safety, “DDHTR Contractor shall employ a third party certified industrial hygienist (CIH) or certified safety professional (CSP) to develop a Site-Specific Health and Safety Plan for the Emergency Debris Removal project and provide field oversight to ensure compliance with the health and safety plan.” If the DDHTR Contractor already employs a CIH and/or CSP in their organization, do we need to hire an additional third-party CIH and/or CSP?
	180
	No

	181
	The IFB states in Exhibit A Sec 9, Item 3d, “Collect, consolidate, and remove erosion control BMPs (wattles, etc.) placed post disaster, remove ash and debris sediment collected by them, and dispose of with ash and debris.” Please confirm the removal of the post disaster BMPs is limited to the structural debris and areas disturbed by debris crews.
	181
	No. Storm water BMPs have been/are being placed by State Watershed Task Force, prior to  the DDHTR Contractor's arrival to the Operational area and potentially during Operations. These BMPs are being installed to prevent transport of toxic materials to waterways at risk of contamination. If found on properties assigned to the DDHTR contractor for debris removal, the DDHTR Contractor shall remove such BMPs and dispose of with the ash and debris from the same property.

	182
	The IFB states in Exhibit A Sec 9, Item 5, “Implement Erosion Control (Performed by DDHTR Contractor).” Please confirm Erosion Control will be implemented after Hazard Tree Removal activities have been completed, if applicable, on each remediated property to avoid duplicate erosion control mobilization.
	182
	CalRecycle does not intend the Erosion control BMP placement be duplicative between the two functions. Typically structural debris removal and hazard tree removal may be conducted on separate portions of properties. Erosion control after the Debris removal can be conducted as soon as the property has been cleared for meeting the soil cleanup goals. Erosion control BMP installation should occur after hazard tree removal is completed on a property. The Contractor can wait to implement erosion control, however, the contractor must also consider that we are going into the wet weather season and must be prepared to install interim BMPs  as described in Exhibit A page 15 B. 2. s. and Exhibit H page 21 D.26 "Prior to forecasted storm events, install temporary BMPs on active properties near waterways, as directed by the OSC and approved by CalRecycle"

	183
	In accordance with the IFB’s stated intent (page 25) to require Attachment 7 projects “similar in size as scope as described herein,” we recommend changing the minimum dollar value for projects Reference 1 and 2 to a minimum value of $100,000,000 to be similar to the current project size as shown on page 3 of the IFB: “CONTRACT BUDGET: Subject to the availability of funds and approval by CalRecycle, the total estimated costs per Operation are: Operation 1: $146,186,202, Operation 2: $154,789,398”
	183
	No

	184
	The CalRecycle schedule for completion of the work will occur during the winter months with expected heavy snow and rain. In the past, such events have caused weather related work shutdowns. Under which Bid Item will CalRecycle compensate the contractor for such extreme delays/shutdowns?
	184
	Per Exhibit A Section E. Mobilization of Additional Resource, "Contractor crews will be demobilized at the discretion of the IMT. Depending on workload requirements, sustained inclement weather, or other factors, crews may be demobilized and subsequently remobilized later when their services are required. As described above, the DDHTR Contractor will be provided up to seven (7) calendar days to remobilize crews upon direction from the IMT." Additionally, per IFB Section 2 Item 3.1. Bid Assumptions: Number 4. "Inclement weather (rain, snow, high winds, etc.), poor air quality (including from wildland fires in the vicinity of work), and other impacts on work safety and effectiveness due to inclement weather (i.e., muddy parcels and equipment access conditions due to weather, etc.)."

	185
	Reference IFB page 22, Section 9.2, Performance and Payment Bonds. Given that the bond cost and underwriting requirements of a Performance and Payment Bond to the Contractor is the same for a 50 percent bond as it is for a 100 percent bond, CalRecycle should consider following the standard State of California requirements for requiring a 100 percent Performance and Payment Bond, which provides more protection to the State for the same cost.
	185
	No, CalRecycle is not changing the performance and payment bond requirements at this time. 

	186
	Cost bid schedules. The cost of debris removal for an APN can vary greatly due to saturated water and snow, which will greatly increase the tonnage for work taking place during the next 6 months. Please advise if the contractor will be required to include these additional costs in their APN price.
	186
	Contractors shall consider all potential site conditions in preparing their bids.  No additional compensation will be considered for saturated debris, soil, or other loads.

	187
	Cost bid schedules. There are many possible unique properties that have been encountered on prior debris missions that are expected to be encountered in this contract, including underwater diving, homes on the side of cliffs, inaccessible properties, and remote sites sometimes requiring helicopter support. Is the contractor expected to include such unique properties in their price or will these be subject to a change order?
	187
	Contractor shall consider all potential property characteristics in preparing their bids. If the CalRecycle contract manager, in consultation with the IMT, determines that underwater diving or helicopters are necessary, CalRecycle will consider a change order.

	188
	Contract requirements. Will all trucks be required to also tare out after every trip to the landfills and recycling facilities?
	188
	Yes, unless the Contract Manager provides prior written authorization otherwise.

	189
	Cost bid schedules. Please confirm that the contractor is responsible for capping utilities and air gapping PV systems as part of the APN pricing.
	189
	Yes.

	190
	Can you please confirm if all the waste will go out as Hazardous or Non Hazardous waste?
	190
	Residential ashes & debris is typically characterized as designated waste in California. Asbestos is a designated special waste. 

	191
	LTO licenses are not recognized by the CSLB please consider the CSLB required D49 tree removal license and the LTO as a certificate issued by Cal Fire as an administrative concern. The reason is this is a public works contract and is punishable by the DIR and CSLB
	191
	No, CalRecycle will require the LTO license. Contractors may possess a D49 license from CSLB, but the IFB requires LTO license(s) at this time to ensure compliance with the California Forest Practice Act. 

	192
	Exhibit A, Section 14 "Operational Milestones, Mobilization Requirements, and Metrics." If a Contractor fails to provide the stated minimum number of crews (for either Program), within the timeframe noted for each milestone or as specified under “Mobilization Requirements,” and as authorized by the IMT, CalRecycle reserves the right to terminate the Agreement and enter into a new agreement with the next lowest bidder. 

Will this also be enforced for the CM on this project as in the past it seemed to be previously it seems to be a double standard?
	192
	Per Exhibit A. Section 14. "The below milestones represent CalRecycle’s expectations for the DDHTR Contractor’s mobilization. The IMT may adjust the milestones due to inclement weather, unforeseen circumstances, rate of ROE collection, progress on site assessment and asbestos assessment, or other operational needs. The IMT will advise the DDHTR Contractor of any changes to the milestones in writing. Changes to the operations schedule and milestones are at the exclusive discretion of the IMT."

	193
	CalRecycle reserves the right to reject a bid as nonresponsive if the prices in the bid are materially unbalanced between line items or sub-line items. A bid is materially unbalanced when it is based on prices significantly less than the cost for some work and prices which are significantly overstated in relation to cost for other work, and if there is a reasonable doubt that the bid will result in the lowest overall cost to the CalRecycle even though it may be the low evaluated bid, or if it is so unbalanced as to be tantamount to allowing an advance payment.

Please provide a more detailed description of the allowances for bid balancing i.e. percentage or provide an example to insure an equal playing field
	193
	Additional explanation of materially unbalanced bids are beyond the scope of this Q&A. Potential bidders are advised to consult with their legal counsel should they seek legal advice. Otherwise, CalRecycle's reservation of rights including the definition of materially unbalanced bids 

	194
	The IFB states “A., One (1) Reference from a project within the past five (5) years that was performed by the Prime Contractor in an amount of at least $20,000,000.00. Project must be for one of the following types: Structural Debris Removal and Hazard Tree Removal, Post-Disaster Structural Debris Removal, or Environmental Remediation/Clean-Up. 

Previously CalRecycle has given credit for task orders combined to meet minimum dollar values will this continued assumption be acceptable? If so can the grouped task orders be for one agency with multiple general contractors? 
	194
	Yes, so long as the task order(s) amount to a completed project in response to the same disaster.

	195
	The IFB states “One (1) Reference from a project within the past five (5) years that was performed by the Prime Contractor in an amount of at least $20,000,000.00.
Project must be for one of the following types: Structural Debris Removal and Hazard Tree Removal, Post-Disaster Structural Debris Removal, or Environmental Remediation/Clean-Up.

Please consider adding the language from the below letters B&C

B. $20,000,000.00 OR performed by the Prime Contractor as a subcontractor in the amount of at least $500,000.00.

And/OR

C. One (1) Reference from a project within the past five (5) years that was performed by the Prime Contractor in an amount of at least $2,000,000.00 OR performed by the Prime Contractor as a subcontractor in the amount of at least $500,000.00)
	195
	The requirement will not be changed.

	196
	The IFB States “One (1) Reference from a project within the past five (5) years that was performed by the Prime Contractor in an amount of at least $20,000,000.00.
Project must be for one of the following types: Structural Debris Removal and Hazard Tree Removal, Post-Disaster Structural Debris Removal, or Environmental Remediation/Clean-Up.

Does the contract have to be completed or can it be partially complete?) For instance if the prime contract is open but a task order is completed?
	196
	If the task order refers to the completion of an entire project or operation, the completion of the task order shall qualify as a "completed project" for the purposes of the IFB DRR21049 solicitation. 

	197
	The IFB States “A., One (1) Reference from a project within the past five (5) years that was performed by the Prime Contractor in an amount of at least $20,000,000.00.
Project must be for one of the following types: Structural Debris Removal and Hazard Tree Removal, Post-Disaster Structural Debris Removal, or Environmental Remediation/Clean-Up.

Previously experience has been credited to affiliate company’s please discourage this as it provides an unfair opportunity to contractors trying to meet the goals of the contract for instance “JTS “John’s trucking services vs John’s transportation service however qualifications only belong to one entity
	197
	Bidders may impute experience from parent or affiliate companies where the resources of the companies are to be provided or relied upon in the execution of the contract. At this time, CalRecycle will not change the IFB requirements. 

	198
	In terms of tree removal, Is the contractor expected to chase the roots or Grind the stump and leave the roots in place? 
	198
	Stump removal is not within the scope of work. Per Exhibit H, Special Provisions Section 8.6.3, "The DDHTR Contractor’s Crews will fell hazard trees as identified and marked by the A&M Contractor’s Arborist, stumps will be flush cut (within 6-inches) to existing terrain surface or as required in local government encroachment permits.  No stumps will be removed unless pre-approved/directed by the User Agency or designee."

	199
	Please clarify: should each Cost Bid Schedule be provided under its own separate sealed cover with Bid Bond submitted under a distinct separate sealed cover? Or can we submit both Cost Bid Schedules (Operation 1 and Operation 2) and the Bid Bond in one envelope? 
	199
	Please refer to IFB, 6, Bid Package Submittal Instructions: "One (1) EACH (if submitting for both Operations), Attachment 1, Cost Bid Schedule and Bidders Bond UNDER SEPARATE SEAL MARKED “BID – DO NOT OPEN”. Note: When submitting multiple Cost Bid Schedules, the higher bid shall be used for Bid Bond purposes." 

Attachment 1 and Bidders Bond are submitted under same separate sealed cover.

	200
	IFB page 69, Attachment 7: One (1) Reference from a project within the past five (5) years that was performed by the Prime Contractor in an amount of at least $20,000,000.00. Project must be for one of the following types: Structural Debris Removal and Hazard Tree Removal, Post-Disaster Structural Debris Removal, or Environmental Remediation/Clean-Up.

Does a previous hazard tree removal contract worth over $20,000,000.00 count for experience regarding reference A, or does the project have to have both structural debris and hazard tree removal?
	200
	Please refer to the instructions in Attachment 7. Item "C" states: "One (1) Reference from a project within the past five (5) years that was performed by the Prime Contractor in an amount of at least $2,000,000.00 OR performed by the Prime Contractor as a subcontractor in the amount of at least $500,000.00
Project must involve the removal and disposal of dead or dying trees, fire damaged trees, or hazard trees for either a public agency within public rights of way (ROW) or a utility company."

	201
	Should any and all possible profits from any recycled material be considered the contractors profits and be taken into consideration when pricing tonnage on all debris streams, metals, vegetative, concrete etc.?
	201
	Per Exhibit A Section 11.D. "Disposal /Recycling fees: Itemized reports of actual costs of recycling and disposal at the receiving, recycling, and end use facilities for the various materials generated from the overall Operation, including any adjustments to regular rates for material facilities to accommodate extended operating hours and special handling. DDHTR Contractor shall pay all disposal costs. Any recycling or disposal that results in a profit (usually metal recycling and wood materials at end use facilities) shall be off-set against other recycling and disposal costs"

	202
	Do all JV members have to meet the qualifications in the required reference letters, does a former partner of a JV carry the qualifications of the complete JV regardless if the JV is continuing to work together or not?
	202
	For the purposes of the Joint Venture, one member of the Joint Venture may meet the reference requirements to qualify the Joint Venture as a whole. Also, a former member of a Joint Venture may carry the qualification of the complete JV regardless of whether the JV is continuing to work together. 

	203
	Will Recology Hay Road be added to the landfill list for El Dorado, Placer and Nevada Counties?
	203
	See Answer #1

	204
	Does experience from a parent company pass down to a solely owned subsidiary company?
	204
	Yes, Answer #196.

	205
	Will additional counties that have fires be added to these existing contracts or will a new contract come out and be awarded? Can a contractor with a current contract be awarded another contract to run simultaneously?
	205
	At this time CalRecycle does not anticipate adding new fires however, CalRecycle reserves the right to add additional counties as needed.

	206
	Will a currently working contract count for experience regarding references for this contract?
	206
	Yes as long as it meets all of the criteria described in Attachment 7.

	207
	Will we be allowed to preload trucks with vegetative debris, ash/soil, metals and or concrete?
	207
	No. However if the ash and debris, ash/soil, metals and/or concrete are  stored in a secured location and approved by the IMT, pre loads may be considered. 

	208
	Will we be allowed to combine multiple APS’s metals, ash/soil and or concrete?
	208
	No.

	209
	Certain landfills listed will only accept debris from their county, is CalRecycle pushing them to accept debris from the counties they are listed under?
	209
	No. Acceptance by landfills are up to the landfill owner/operator's decisions. The landfills were listed only because they were on a list allowing them to receive disaster debris.

	210
	Will be the debris contractors be allowed to load debris streams out of sequence to maximize trucking production and improve efficiency?
	210
	No.

	211
	Will CalRecycle provide a structural engineer to review the existing bridge structures that have burned that are more than 50’in length?
	211
	No.

	212
	“Potentially Dangerous Trees” are to be removed at the contractor’s expense during the Structural Debris Removal Function. Are the potentially dangerous trees selected by the contractor using their own hazard assessment or will they be “selected” and marked for removal by the State?
	212
	Contractor's safety officer should identify potentially dangerous trees. “Potentially dangerous trees" as they are defined as, per Notice to Bidders (p.2), "a tree that poses a risk to the debris removal and hazard tree removal crews" to be determined by the DDHTRs Health & Safety Program (Per Exhibit H Section 2.5 Worker Safety) with the agreement of the Operations Section Chief or designee.

	213
	Are the potentially dangerous trees included in the Preliminary Estimate of Hazard Trees or is there a separate estimate of the quantity?
	213
	There is no estimate of "potentially dangerous trees" as they are defined as, per Notice to Bidders (p.2), "a tree that poses a risk to the debris removal and hazard tree removal crews" to be determined by the DDHTRs Health & Safety Program (Per Exhibit H Section 2.5 Worker Safety) with the agreement of the Operations Section Chief or designee.

	214
	Is there a hard cutoff date for property owners to enroll in the State Program/ROE?
	214
	See Answer to Question #57

	215
	Snow and inclement weather will impact the project area during the period of performance.  Will the contract be extended if weather has a significant impact and creates a lot of non-working days?
	215
	Contract extensions will be considered on a case by case basis.

	216
	Exhibit A: page 17 of 33, item g. states: In some instances, the DDHTR Contractor may be directed to leave a felled tree(s) and limbs on the property on which they were felled. In these instances, the DDHTR Contractor agrees not to recover any credits for Hazard Tree wood material or any other wood material left behind on the site. Is this stating the State may ask the DDHTR to fell a tree that is not a “potentially dangerous” tree, leave it and not collect compensation for the felling operation?
	216
	No. See the answer to Question #116.

	217
	Does the State have an estimate of how long after the NTP is issued it will issue the IHTRWO?
	217
	No. It will depend on the number of properties that can be added to hazard tree crew’s property runways, after debris removals have been completed.

	218
	If the State does not have an estimate/timeline for issuing the IHTRWO, is there a description of how much PPDR debris removal must be complete before issuing the IHTRWO?
	218
	No. See Answer #216

	219
	Exhibit A page 33 of 33 item D. Delays – Will the State have a delay compensation mechanism for delays that are out of the contractor’s control, or delays caused by the A&M Contractor, State, or Counties? 
	219
	See IFB Section 2, 3.2 Description of Cost Bid Schedule – Bid Items:  Item 11 - Delays

	220
	Exhibit A, page 11 of 33, item 4., states: Underground Utilities. DDHTR Contractor shall notify Underground Services Alert (USA) at least 48 hours prior to conducting any ground disturbing activities, such as instillation of the property address signs and debris removal.
Then, Exhibit H. page 37 item 5.1 states: The A&M Contractor shall complete underground service alert (USA) assessments at the entrance to each property for which an ROE has been obtained and prior to or as part of conducting the initial site assessment for such property.  Once cleared, the A&M Contractor shall install one reflective aluminum address sign will be required to be installed per parcel. Please clarify the following:
1) Is the DDHTR installing address signs?

2) Why is the DDHTR performing USA if the A&M has already performed the USA?
	220
	Each contractor is required to notify Underground Service Alert (USA) in relation to the activities for which they are responsible under their respective contracts.

1. The A&M Contractor is responsible for installing address signs.

2. The A&M Contractor's USA only covers their activities (e.g. sign installation) and may not cover the entire area related to the DDHTR contractor activities.

	221
	The following two sections of the IFB Exhibit H create ambiguity on what public properties are typically eligible.
Exhibit H, Page 9, Section 2.2 Site Eligibility states: Non-residential, commercial, industrial and public properties (i.e., schools, local and state parks, camps, and other public structures may be included in this operation, by the User Agency, on a case-by-case basis.  If such facilities are determined to be included in this program, the User Agency will compensate the DDHTR Contractor based on the User Agency’s bid schedule.
Exhibit H, Page 65: Category 5 – Public Property Target:  Tree on approved public agency property threatening public improved property.
The following questions relate to which public and commercial properties are typically eligible: 
1) What criteria will be used to determine if public property will be included?  Would schools, hospitals, nursing homes, and other public health and safety buildings be included?

2) When will DDHTR contractors be notified of which commercial and public properties are eligible?
 
3) Will criteria for the inclusion of public and commercial properties be provided prior to the bid due date?
	221
	1. Public facilities may be included in the program if authorized by CalOES. Historically, the majority of destroyed public facilities have been approved.

2. DDHTR will be notified once they are approved.

3. No, however bidders are advised that commercial/public properties in the community of Greenville are eligible for the program. Other properties will be evaluated and may be included.

	222
	In prior fires, the A&M contractor was required to file required Cal Fire and California Water Quality Control Board permits.  In the Camp Fire project, Cal Fire would not accept the archaeological data provided to submit a Notice of Emergency under 14 CCR § 1052.  Any work within a significant archaeological site will require a Cal Fire Notice of Exemption be filed, which in turn will require California Water Quality Control Board permits. The following questions relate to this archeological data issue:
Exhibit H, Page 22, Item 2: Submit forest practice rules required permits for felling and transporting trees to end use facilities (DDHTR Contractor’s LTO with support of the A&M Contractor’s RPF).
1) Will a blanket 14 CCR § 1052 Notice of Emergency be filed for the fire perimeters?

2) Are the Forest Practice Rules suspended?
  
3) Who is responsible for completing the Central Valley Regional Water Quality Control Board permit application?

4) The Notice of Emergency triggers the requirement to complete an Erosion Site Table for Significant Existing or Potential Erosion Sites (SEPES).  Who will complete the SEPES table?

5) Who is responsible for California Water Quality Control Board monitoring for three years? 
 
6) All ditches are potentially significant unless determined by Cal Fire that they are not significant.  Given this requirement for Cal Fire to certify the significance of archaeological site, who will submit the Confidential Archaeological Addendum?

7) Have in lieu practices be permitted, such as cross-draw felling of trees or watercourse crossings?

8) How will the replacement of culverts and other water structures be compensated when required by Water Board rules?
  
9) Who is responsible to provide engineering services and reports necessary to evaluate all culverts and ditches within the project area as required by Water Board rules?
 
10) How will areas be identified where in lieu practices will be necessary?

11) How will Cal Fire and the California Regional Water Quality Control Board be notified about the necessity to move many thousands of trees across watercourses, or alternatively, lop-and-scatter the trees?

12) Who completes Tribal Notifications and will federal or state registered tribes be included?
  
13) Will Tribal Notifications comply with CEQA or the California Forest Practice Rules?
	222
	1. Notice of Exemptions will be utilized in areas where right of way utility exemptions cannot be utilized refer to the 2021 Wildfire Environmental Protection Plan (EPP)s 

2. No

3. The DDHTR Contractor is responsible for all permits
4. The DDHTR Contractor is responsible for all permits

5. 3-year monitoring is not included in the 2021 EPP.  Monitoring requirements are specified in 2021 EPP) s.

6. The DDHTR Contractor is responsible for all permits

7. Refer to the 2021 EPP s

8. Access to properties is the responsibility of the DDHTR Contractor, replacement of any damaged culverts are the responsibility of the DDHTR Contractor.

9. The DDHTR Contractor is responsible for all permits

10. In lieu practices are determined by the A&M Consultant Registered Professional Forester in coordination with DDHRT Registered Professional Forester.

11. CALFIRE and Water Boards will have access to the Incident Action Plan. The DDHTR Contractor is responsible for all permits and notification.

12. FEMA will complete tribal notifications to Federally recognized Tribal Partners. CalRecycle will complete tribal notification to non-Federally recognized Tribal Partners.
 
13. Tribal notifications will comply with applicable State and Federal laws. Refer to Agency Emergency Suspensions.

	223
	The following questions relate to the broadcast of chip. Chip is an important tool for preventing erosion on fire damaged soils and significantly help reduce the spread of non-native invasive species The prohibition of the use of chip is a significant change from prior fires, and does not best protect the environment. Exhibit H, Page 22, Item H, Hazard Tree Removal states:  Felled hazard trees and other vegetative debris will be collected and removed from the site within one-week (seven days) of felling or as directed by the User Agency’s Operations Lead (OSC or Debris Group Supervisor, as applicable).  Trees may be chipped directly into trucks on site, transported to a Hazard Tree Processing Yard for processing, or hauled directly to wood material end use facilities at the discretion of the DDHTR Contractor.  A small amount of chips may be left on site for erosion control purposes as defined in the EPP and these Special Provisions. In some instances, at the discretion of the User Agency’s OSC and State environmental lead, vegetative debris may be “lopped and scattered”, if the process of removal may cause environmental harm.  Such activities must meet the forest practice rules and the permit(s) requirements. (DDHTR Contractor). Please clarify the following: 
1) Is it generally prohibited to broadcast chip?

2) Is it an accepted practice to broadcast chip?

3) Who decides when chip is appropriate?

4) What chip depth is allowable?

5) Should bare soil be covered with chip?

6) Is broadcasting chip to a depth of 3 inches restorative to fire-damaged soils?

7) On what basis was the decision to prohibit broadcasting chip made?

8) Will TFLs be able to prove experience in assessing fire-damaged soils before prescribing where chip can be broadcast?

9) The literature on burned area rehabilitation prescribes the use of chip to suppress invasive species.  Why is distributing chip prohibited given dispersing chip is a Best Management Practice for burned area recovery? 
 
10) Is limiting chip consistent with the invasive species section of the EPP? 
 
11) Given the depth of literature prescribing chip in burned area recovery, what is the scientific basis for limiting chip?
	223
	Chipping on site is not a disposal method. A small amount of chips may be left on site for erosion control as defined in the 2021 EPP as approved by the Operations Section Chief (OSC).

	224
	These hazard tree operations require the daily crossing of regulated watercourses. We have completed a GIS analysis of the Caldor Fire and have identified over 100 miles of regulated watercourses within 100-feet of an eligible road. 
Exhibit H, Page 24, Table 4. Summary of Permit Requirements:
1. Section 1602 or 1610 Streambed Alteration, California Department of Fish and Wildlife (CDFW) 
2. CDFW; User Agency
3. User Agency’s PSC, OSC, Environmental Unit Lead, and/or A&M Contractor will consult with CDFW for removal of dangerous burned trees.  Typically, the Operation does not include work in, or through, a streambed.  If a stream crossing is necessary to access and remove burned debris, User Agency will consult with CDFW to determine whether work is consistent with the EPP or will need to submit a Lake or Streambed Alteration Program Notification of Emergency Work Permit to CDFW within 14-days of commencing with streambed crossing.

The following questions relate to California Department of Fish and Wildlife permitting and illustrate why these projects are subject to the most intense regulations for Cal Fire and the California Regional Water Quality Control Board. 

1) There are 114 miles of regulated watercourses within 100 feet of eligible roads in the Caldor Fire alone. All trees on the far side of the watercourses must be moved over the watercourse or lop and scattered.  Will all trees be lopped and scattered when they must be moved across watercourses?

2) Is it the intent to limit the use of chip to protect fire damaged soils to avoid crossing any watercourse?

3) Will all trees across Class 3 watercourses be lopped and scattered?

4) What is the definition of streambed?  Does it include a Class 3 Watercourse?

5) How will delays be compensated to allow for time for CDFW to evaluate the thousands of trees on the far side of watercourses that must be removed?

6) How will CDFW be notified of trees needing removal when located across a watercourse?

7) What operations will be allowed to remove trees from the far side of a watercourse?

8) Does the NEPA analysis completed for the HTRP projects provide for the removal of trees from the far side of a watercourse?

9) Can CDFW be notified that there are hundreds of miles of watercourses with dead trees that must be moved across a watercourse in a single filing commencing at the project start date?

10) How will CDFW respond to the report for the need to remove trees from the far side of a watercourse?  Has this been planned?  

11) Would it be possible for the contractor to move a chipper and buncher across a watercourse so that the cut trees can be chipped for soil protection?
	224
	Refer to the attached 2021 EPP. 

1. Lopped and scattered of vegetative debris is at the discretion of User Agency OSC and State Environmental Lead.

2. Watercourse crossings should be kept to a minimum.

3. Lopped and scattered of vegetative debris is at the discretion of User Agency OSC and State Environmental Lead.

4. See Fish and Game Code section 1602

5. The DDHTR Contractor is responsible for all permits.

6. CDFW will receive copies of Incident Action Plan

7. Whatever operations are compliant with the 2021 EPP.

8. There is no NEPA analysis for this operation.

9. Refer to 2021 EPP.

10. Refer to 2021 EPP.

11. Refer to 2021 EPP. 

	225
	Roads in mountainous country very frequently run adjacent to streams. There are many miles of this configuration across the fires. 
Exhibit H, Page 26, Table 4. Summary of Permit Requirements: 
1. Federally Funded or on Federal Property ---- US Army Corps of Engineers (USACE) Non-Reporting Nationwide 33 Streambed crossing or Regional General Permit to address Clean Water Act (CWA) Section 404 Regional General Permit for Clean Water Act Section permit 
2. User Agency or its A&M Contractor 
3. User Agency PSC, OSC and/or its A&M Contractor will consult with the USACE regarding the applicability of the Nationwide 33 permit for the emergency response/recovery activities affiliated with the operation or whether a Regional General Permit to address CWA Section 404 is required.  Permit applications will be submitted per the February 10, 2016 Updated Map and Drawing Standards, including the use of sub-meter accurate GPS readings for the Ordinary High Water Mark. A 401 Permit approval from the local Regional Water Quality Control Board (RWQCB) may be required, as addressed in the EPP.
1. 401 Permit
2. CalEPA State Water Resources Control Board; User Agency or its A&M Contractor 
3. User Agency’s PSC, OSC, Environmental Unit Lead, and/or A&M Contractor will consult with the RWQCB, and submit information required for review and approval as addressed in the EPP.

The following questions relate to the need for permits for working in Waters of the United States of America and for working in state-regulated Watercourse and Lake Protection Zones.

1) Extensive work, well over 1,000 miles of hazard tree removal work, must be completed within the standard width of a WLPZ.  What permitting is being completed at the state level to allow for the removal of trees for commercial uses from a WLPZ? 
 
2) Contractors are required to present executed Cal Fire and Water Board permits as requested by regulators.  When will the permits be supplied to the contractor?  

3) How will delays caused by a failure to plan for state permitting be compensated?
	225
	1. Refer to 2021 EPP

2. All permits are the responsibility of the DDHTR Contractor.

3. All permits are the responsibility of the DDHTR Contractor.

	226
	The 2021 fires occurred in far more mountainous terrain than prior fires. It will be common, and a daily need to cross U.S. Forest Service property to access trees on private property. Property lines will most commonly prevent moving trees based on causing the least environmental impact unless the U.S. Forest Service is a part of the project implementation.
Exhibit H, Page 26, Table 4. Summary of Permit Requirements:
1. Road Use or Special Permits for accessing private properties from roads on Federal lands (BLM, USFS, etc.) 
2. DDHTR Contractor for access across roads on federal lands. EHP support from the A&M Contractor. Plus, may require additional assistance from state agencies and User Agency CM and /or OSC or designee. 
3. Permits will require biological and historical preservation assessments and likely bmp protections to be installed and maintained and ultimately removed.
Please clarify the following: 
1) Is the Forest Service prepared to process the volume of requests to cross federal property?

2) What methodology will be used to notify the U.S. Forest Service that trees must be moved across federal land to protect public safety?

3) Has the U.S. Forest Service conducted NEPA to allow for the movement of trees across their land to protect public safety?

4) Given that there are thousands of miles of private – federal parcel boundaries within the fires, how will work be coordinated with the U.S. Forest Service?

5) Has CalRecycle conducted multi-jurisdictional planning that will result in permits to allow for the removal of wood across watercourses?  Is the U.S. Forest Service included in that NEPA analysis?
	226
	1-4. Forest Service has not been consulted as part of the 2021 EPP development, nor have other federal agencies been consulted (such as the Army Corps of Engineers). Federal Agency consultation will be the responsibility of the Contractor. 

5. The 2021 EPP has been prepared in coordination with all applicable CalEPA and CNRA Boards, Departments, and Offices including: SWRCB, North Coast, Central Valley and Lahonton RWQCBs, CF&W, and CalFire. They are all well aware of CalRecycle's Debris and Hazard tree Operations. They are all prepared to work with CalRecycle Contractors in streamlining all permit processes. All permits are the responsibility of the DDHTR Contractor. FEMA is the Lead Agency and is working closely with all necessary federal resource agencies. There is no NEPA analysis. 

	227
	Exhibit H, page 29, item 4.4 states: The DDHTR Contractor will be responsible for obtaining water use permits, complying with permit conditions, and monitoring water usage from water hydrants, or other approved and permitted water source (i.e., lake, river, stream, etc.), using a meter or other required and approved method of tracking water usage. A water source will be identified by the State before DDHTR Contractor work commences.
The following questions relate to the need for the DDHTR Contractor to submit water usage permits. 

1) How will water source date be provided to the DDHTR Contractor in sufficient time to allow for filing for a permit?

2) How long prior to operations will water source data be provided to the DDHTR Contractor?

3) How will the DDHTR Contractor be compensated for if the information necessary to apply for water use permits is not provided in a timely fashion?
	227
	1. and 2. The DDHTR Contractor is responsible for providing water supplies for its own operations in each county. The DDHTR Contractor can seek requirements for water use permits now. Local water purveyors can be found at Public Drinking Water lookup at https://gispublic.waterboards.ca.gov/portal/apps/webappviewer/index.html?id=272351aa7db14435989647a86e6d3ad8.
                       
3. The DDHTR Contractor shall incorporate the cost of water permits and usage in its cost estimates.

	228
	Insurance Experience Modification Rate (EMR) 
The Bidder must provide their Cal/OSHA lost time injury/illness incidence, Cal/OSHA recordable injury/illness incidence, and their Workers Compensation Insurance Experience Modification Rate (EMR). Bidder must meet the EMR requirement of 1.0 or less.  If the Joint Venture was recently formed and has not had an EMR, the Joint Venture shall provide any EMR data available. If none is available, the Joint Venture should indicate that no EMR data is available in bid submission documents. However, all members of the Joint Venture must still meet the EMR requirement of 1.0 or less. 
 
What years will qualify for this requirement? 

Please consider EMR requirements to be an average over the 5 year period of requested experience time period for instance: 
2016-.77 
2017-.99 
2018-1.01 
2019-.98 
2020-.86 
Average.92 
	228
	Last 3 years all 1.0 or under.

	229
	Within the past five (5) years. has the California EPA or any Air Quality Management District or the State Water Resources control Board or any Regional Water Quality Control Board cited and assessed penalties against either your firm or the owner of a project on which the Bidder was the contractor?  If the answer to this question is yes, is that grounds for termination? 
	229
	Potential bidders must answer the questionnaire. Failure to answer the question may result in disqualification due to non-responsive answer(s). Depending on the facts of the violation or assessment of penalties, CalRecycle reserves the right to disqualify bidders should the nature of the violation warrant such action. 

	230
	If a contractor has previously been fined for labor code violations will they be disqualified from the potential award? If so at what value? 
	230
	For the purposes of this contract solicitation, CalRecycle requires potential bidders and applicable subcontractors to possess a DIR registration that is active and in good standing. If a DIR registration is not active and in good standing, CalRecycle may disqualify a potential bidder's bid as non-responsive. 

	231
	Within the past five (5) years, has the Bidder, or any of its officers, owners, partners, supervisors, or managers, been a party in any civil litigation or administrative proceeding alleging violation of any of the following: contract antitrust statutes, racketeering statutes, safety and health regulations, environmental laws, laws banning workplace discrimination, laws governing wages, hours or labor standards, or laws involving misrepresentation, fraud, theft, or any other act of dishonesty? 
	231
	See Answer #230

	232
	It seems that instead of using the word alleging it should be “found guilty in a court of law” 
	232
	No, potential bidders must disclose such allegations or risk disqualification for non-responsiveness. 

	233
	Within the past five (5) years, has the Bidder, or any of its officers, owners, partners, supervisors, or managers, been debarred, suspended, disqualified, denied a classification rating or pre-qualification or otherwise been declared not responsible to or prevented from bidding or performing work on any public works contract or subcontract in the last five years?  
	233
	The distinction between a bidder's responsibility and a bid's responsiveness is beyond the scope of the Q&A's. Potential bidders are advised to seek legal counsel should they wish to seek legal advice. 

	234
	Please clarify the difference between non- responsive and non- responsible?  
	234
	See Answer #233

	235
	Forest Practice Rules (FPR) seem to be referenced often within the IFB. Will the contractors be allowed to follow them? Previously it was only a reference document and Environmental seamed to ignore the flexibility these rules allow. 
	235
	The Forest Practice Rules and Environmental Protection Plan must be followed.

	236
	The IFB states, Additionally, a bid may be rejected if: The Bidder has received a substantive negative contract performance from the State.
Please provide details as one can imagine with such large contract’s emotions can sometimes outweigh contractual requirements. For instance, a notice of noncompliance is substantially different than a substantive negative contract performance. 
	236
	If the bidder has previously received a substantive negative contract performance evaluation on file with the Department of General Services DGS) Office of Legal Services (OLS) then that bidder may be rejected.

	237
	One (1) Reference from a project within the past five (5) years that was performed by the Prime Contractor in an amount of at least $20,000,000.00. Please delineate which years will qualify? We are assuming 2016?
	237
	Five (5) year period from 2016 to 2021

	238
	In regards to the reference forms, due to Covid and most individuals working remotely. Would you consider a notarized affidavit from references, in case they are not reachable during the quick timeline? 
	238
	The form may be submitted to your reference electronically for completion and return. CalRecycle will verify your reference completed the form.

	239
	Previously a signed affidavit from a Governmental Employee for referenced past project experience sufficed, will this be acceptable? 
	239
	No, bidders shall submit completed reference forms to ensure that that their bids are deemed responsive to the IFB requirements. 

	240
	Please publish a copy of the “Unreliable List” so bidders are assured they do not include such firms as joint venture partners or subcontractors.  
	240
	Please reference Instructions to Bidders, 3.4, CalRecycle Unreliable List, for a link to the list.

	241
	What performance rating did the previous 4 branches receive (please include for both prime & subcontractors)  
	241
	Questions pertaining to previous disaster recovery operations are beyond the scope of this Q&A. Potential bidders are advised that Q&A's shall be relevant to the DRR21049 solicitation only. 

	242
	Can you please define what type of work is considered environmental remediation? According to an online search this is the definition” Environmental remediation deals with the removal of pollution or contaminants from environmental media such as soil, groundwater, sediment, or surface water.” Is this what CalRecycle is considering the definition? 
	242
	This definition is adequate.

	243
	Would Cal Recycle consider making reference A, read as follows “One (1) Reference from a project within the past five (5) years that was performed by the Prime Contractor in an amount of at least $20,000,000.00. OR performed by the Prime as a sub in the amount of at least $500,000?   
	243
	Bidder must comply with requirement as identified. 

	244
	Are there estimated tonnages of a typical lot for all waste streams?
	244
	See the first Answer to Question #42.

	245
	Can the state reconsider its determination on SB-PWs as small businesses? As this is a public works contract that requires the payment of prevailing wages, does the Small Business for the Purpose of Public Works (SB-PW) certificate count as a Small Business for the Five Percent Small Business Preference? Senate Bill 605 established the SB-PW certification to expand opportunities for firms involved in public works contracts that are considered relatively small within the public works arena, even though they are larger than contractors eligible for the SB certification. Senate Bill 605 also established all public works departments with any small business preferences amend their policies to include SB-PW certified firms. See Senate Bill 605 and Government Code Sections 14837 and 14738. Per PCC 1101, “Public works contract,” means an agreement for the erection, construction, alteration, repair, or improvement of any public structure, building, road, or other public improvement of any kind. I do not believe the Governor’s Executive/Emergency Orders suspended any of these sections. 
	245
	Potential bidders are advised that the SB-PW certification pertains to Public Contract Code works of public improvement. DRR21049 is a service contract and SB-PW's certifications are inapplicable. However, CalRecycle continues to encourage registered Small Business and Micro Businesses to register with CalRecycle's disaster recovery list serv so that they are apprised of future opportunities. 

	246
	Are we to assume the areas/debris will be covered in snow?
	246
	See Answer #16.

	247
	Asphalt can be recycled, brick can be recycled, and cinderblock can be recycled. Please confirm these can go to a designated and approved recycling facility, rather than a landfill. The cost difference is significant. 
	247
	No.
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