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November 24, 2021
To: All Prospective Bidders
RE:  2021 FALL FIRES: STRUCTURAL DEBRIS REMOVAL & HAZARD TREE REMOVAL SERVICES, IFB DRR21062
Addendum No. 5
To the Invitation for Bids
CalRecycle is issuing Addendum No. 5 to provide interested parties with the following information:
1. Answers are provided to questions received during the Question-and-Answer period. See Attachment 1.
2. Revision to Attendee list from Mandatory Pre-Bid Meeting to include company name entered by the participant. See Attachment 2 of this Addendum #5.
3. Corrected Exhibit H, dated 9/24/21 where text additions are displayed in bold and underlined and text deletions are displayed in strikethrough text (i.e., strike). This Exhibit H will replace the previous Exhibit H in its entirety and is posted as Miscellaneous 6: “DRR21062 Exhibit H Special Provisions Revised”
4. Issue final “2021 Northern California Fires - Environmental Protection Plan (EPP), v. 2.0” accessible at the following link: https://www.calrecycle.ca.gov/disaster/wildfires/contractors/
5. Announce the availability of the following reports:
· “Ash Analysis EPA Report – Valley Butte, ASSESSMENT OF BURN DEBRIS - 2015 WILDFIRES LAKE AND CALAVERAS COUNTIES, CA” 
· “Ash Sampling Final Report_09 19 2019, ASSESSMENT OF ASH SAMPLING CAMP FIRE INCIDENT BUTTE COUNTY, CA”
The above referenced reports are available for reviewing via request for public information. Please submit requests to PubRecReq@calrecycle.ca.gov. 
All other terms, conditions, and requirements of the Invitation for Bids remain the same.
If you have any questions relating to this solicitation process, please contact me at contracts@calrecycle.ca.gov. We appreciate your understanding and patience while we resolved our technical difficulties.
Sincerely,
Jennifer Bannon
Contract Analyst
Administrative Services Branch
	QUESTION
	ANSWER

	1
	Exhibit H: Section 9.1.A Hydraulic Mulch                                                                                                                                                                                                                                                                                                               Comment 1: Section 9.1.1.A calls for “hydraulic mulch” to be wood based. As a manufacturer of hydraulic mulches, we would like to inform CalRecycle that the industry is experiencing significant shortages of wood mulch supplies due to the current state of the Covid economy. As the industry stands now, inventories are depleted and the ability to supply wood-based hydromulch in a timely manner is extremely hampered.
There are other hydraulic mulch types available, which are used by Caltrans and other public and private entities in CA, and regulated by the Water Board. These mulches include corn based mulches.
Request 1: CalRecycle allow the use of alternative material-based hydraulic mulches. 
Consider the following:
A. Level 1: Hydraulic Mulch.  Hydraulic mulch will consist of either include a wood based or corn based mulch applied in combination along with an organic tackifier and used to cover the entire area impacted by the structural debris removal operations.  No seeds will be used on this Operation. Level 1 applies to less than 7% slopes.
	1
	This suggested change had been incorporated in a previous version of Exhibit H from the previous IFB that resulted in contract numbers DRR21051 & DRR21052. Exhibit H has been revised addressing this comment.

	2
	Exhibit H: Section 9.1.A Hydraulic Mulch and Section 9.1.1.A                                                                                                                                                                                                                                                                          Comment 2: Section 9.1.1.A calls for “hydraulic mulch”. The application of hydraulic mulch requires a significant volume of water (6,000-7,000 gal/ac) and it availability in CA is scarce due to severe drought conditions. In addition, burned structures are often located in remote areas or where water infrastructure has been compromised. The lack of water necessitates the need to haul it from distant locations significantly increasing installation time and costs.
There are dry-applied pellet mulches available, which are used by Caltrans and other public and private entities in CA, and regulated by the Water Board. These pellet products are manufactured with corn based mulch with a tackifier incorporated into the pellet. As the pellets encounter moisture (dew, rain, etc.), they expand to cover the ground to prevent erosion and aid in vegetation establishment.
Request 2: CalRecycle allow the use of dry applied pellet mulches as an alternate to hydraulic mulches. 
Consider the following:
Section 9.1.A:
A. Level 1: Hydraulic and/or dry-applied mulch.  Hydraulic and/or dry-applied mulch will consist of either include a wood base or corn based mulch along with an organic tackifier to cover the entire area impacted by the structural debris removal operations.  No seeds will be used on this Operation. Level 1 applies to less than 7% slopes.
B. Level 2: Hydraulic and/or dry-applied mulch and bio-degradable straw wattles shall be a minimum of 8” to 12” diameter and shall be staked and keyed in.  Compost filter socks shall be a minimum of 5” to 8” diameter and shall be sandbagged in place, as necessary.  No staking or keying in will be necessary with Compost filter socks.  Silt fences shall be wire-backed in snow zones and used in areas on slopes greater than 7%.
C. Level 3: Hydraulic and/or dry-applied mulch, non-synthetic compost filter socks and/or silt fence and erosion control blankets (such as compost blankets, etc.).  Level 3 erosion control applies to sloped areas greater than 15%.
Section 9.1.1.A:
A. Hydraulic and/or Dry-Applied Mulch – Hydraulic mulch and/or Dry-Applied or hydro-mulching is an erosion control process that uses a slurry wood fiber and a tackifier or a pellet product containing a tackifier.  The slurry is transported in a tank, either truck or trailer-mounted, and sprayed on prepared ground. The pellet product is transported in bags and can be hand or mechanically applied. Each DDHTR Contractor will develop a submittal for the hydraulic and/or dry-applied mulch for approval by the IMT.  The mulch design will be based on virgin wood fiber or corn based fiber and a non-toxic organic base tackifier.  Application rates will also be submitted based on slopes.
	2
	See Answer #1

	3
	Exhibit H: Section 9.1.1.D Erosion Central Blanket and Section 9.2.F.                                                                                                                                                                                                                                                                                                                                                                   Comment 3: Section 9.1.1.D calls for “erosion control blanket” to be a manufactured blanket or mat and to be delivered in rolls. 
There are many hydraulic or dry-applied erosion products that utilize wood base or corn based mulch packaged with high-performing chemistries that provide superior erosion control protection to manufactured blankets (as tested by AASHTO and Caltrans). They too, are accepted by Caltrans and other public and private entities in CA, and regulated by the Water Board. 
In addition, to properly install a rolled erosion control product, a soil surface must be cleared of all debris and rocks and properly graded to allow for the blanket to achieve full soil-to-surface contact. Installing blankets properly therefore necessitates longer installation times.  Minimal soil preparation for hydraulic or dry-applied erosion products is necessary cutting costs significantly. 
Request 3: CalRecycle allow the use of hydraulic and/or dry-applied erosion systems as an alternative to rolled erosion control blankets. 
Consider the following:
Section 9.1.1D:
D. Erosion Control Blanket – Erosion control blanket is a manufactured blanket/mat or a hydraulic/dry-applied erosion product that is designed to hold soil and seed in place on slopes.  It consists of organic biodegradable materials such as wood fiber, coconut fiber, corn fiber or a combination of these materials.  It is commercially manufactured and delivered to the site in rolls or bags.
Erosion control blankets shall be 100% organic biodegradable (including parent material, stitching, and netting).  Rolled blankets minimum thickness shall be 3/8” (9mm).  The netting shall be stitched to prevent separation of the net from the parent material.  The netting shall be capable of withstanding moderate foot traffic without tearing or puncturing.  Hydraulic or dry-applied erosion products shall be applied according to manufacturer’s recommend rates and installation procedures. The erosion control blanket Neither the blanket or netting or the installation shall not pose a safety risk to people walking on/crossing over it, or pose a hazard to wildlife such as birds, reptiles, and amphibians.
Appropriate products include, but may not be limited to:
(1)Curled I Fiber net (American Excelsior) (2)Curled II Fiber net (American Excelsior) (3)AEC Premier Straw Fiber net (American Excelsior) (4)S 75 BD (North American Green) (5)S 150 BN (North American Green) (6)SC 150 BN (North American Green) (7)C125 BN (North American Green) (8)Excel S-2 All Natural (Western Excelsior) (9)Excel SS-2 All Natural (Western Excelsior) (10)Excel CS-3 All Natural (Western Excelsior) (11)Excel CC-4 All Natural (Western Excelsior) (12)EarthGuard® Fiber Matrix (LSC Environmental Products) (13)Flexterra (Profile Products) (14)FlexGuard (Mat Inc) (15)Edge (LSC Environmental Products) (16)Cocoflex (Profile Products)
Section 9.2.F:
F. Erosion Control Blanket – Install erosion control blankets as directed by the User Agency’s OSC. Install the system according to type:
1) Rolled Erosion Control Blanket: Starting at the top of the slope, anchor the blanket in a 6-inch trench, backfill, and securely tamp the backfilled soil.  Unroll the blanket downslope, overlapping parallel and subsequent blankets a minimum of 4 inches.  Secure blankets with anchors along with the overlaps and place a minimum of 3 anchors per square yard.  DDHTR Contractor shall determine if more anchors are required and shall be responsible for installing the erosion control blanket so that it will stay in place.
2)Hydraulic or Dry-Applied Erosion Product: Apply product according to manufacturer recommended application rate based on slope steepness and required service life
	3
	No changes will be made to this section of Exhibit H. Thank you for the comment and suggestion.

	4
	Exhibit H: Section 4.7 Perimeter Berm                                                                                                                                                                                                                                                                                                                Comment 4: Section 4.7 calls for a “perimeter berm“ to be sealed with a plastic liner. 
Environmentally safe alternatives to plastic liners include spray-on products that utilize inert materials unlike non-biodegradable plastic. Cal OES and CalRecycle have utilized spray-on mortar coatings in the past to contain burned sites. These products provide comparable protection to perimeter berms. As a berm is dismantled and the soil spread out, the inert mortar coating (made from bentonite clay and Portland cement) breaks up into small aggregates negating the need to remove and landfill it. The plastic liner must be disposed of at a landfill.
Request 4: CalRecycle allow the use of spray-on mortar products as an alternative to plastic liners. 
Consider the following:
Perimeter Berm:  Shall comprised of clean fill materials.  The berm height shall be a minimum of three feet tall when measured from the surrounding existing grade. A plastic liner shall be incorporated into the berm as well as under the entire bermed in area and/or a mortar type system be sprayed on the berm, to prevent leakage. Water shall not be allowed to leak from the perimeter berm.  The perimeter berm shall also be treated for dust control.  One access point shall be allowed through the perimeter berm, for inbound loads to dump and for the loading zone.  The access shall be a maximum width of 20 feet.  The access point in the perimeter berm shall be filled in with a 3-foot tall berm, to fully enclose the transfer operations, when there is a forecast weather event.  Rumble strips will be placed across the entire entrance and exit of the transfer station area to knock off dirt and mud that may have accumulated from trucks as they leave the transfer station.  This area shall be inspected and cleaned, as necessary at the end of each operational day.
	4
	No changes will be made to this section of Exhibit H. 

	5
	 What A&M contractor does CalRecycle intend on utilizing for the project?


	5
	The A&M Contractor is Tetra Tech, Inc., DRR20048

	6
	Will CalRecycle provide maps of Hazard Trees with DBH and Species information that have been tagged and identified in Del Norte County before the IFB Due date?
	6
	Details on anticipated Del Norte Trees, 817 Fir, 14 Madrone, 8 Maple, 6 Oak and 39 pine. Average tree height is 130 feet. Tallest tree 240' and shortest 40'. Potential bidders may reference the mandatory pre bid meeting’s PowerPoint presentation, available as Misc 5 on the DRR21062 solicitation page. 

	7
	Can CalRecycle provide maps or a list of addresses for Shasta, Mendocino, Tuolumne, Tulare and Kern Counties to enable contractors to locate the estimated work sites in the field?
	7
	The actual parcels/addresses for the structural debris and hazard tree removal operation are incumbent upon Right of Entry and voluntary eenrollment into the state consolidated debris program. As reference the following link is provided for map/locations of parcels subject to Department of Toxic Substance Control Phase 1 - Household Hazardous Waste Removal Operations: https://dtsc.maps.arcgis.com/apps/dashboards/cecc021ffd47412aae9921e8a9296693

	8
	Can contractors who were previously awarded contracts for CalRecycle DRR21049 submit and be considered for award of this project?
	8
	Yes, debris removal contractors who were awarded contracts for DRR21049 are eligible to bid.

	9
	IFB PAGE 34: In the event that the DDHTR Contractor submits a negative bid price for one or more bid schedule line items, Contractor agrees to reconcile positive and negative unit prices to credit CalRecycle for negative unit rates. Can CalRecycle please explain the meaning of “reconcile positive and negative unit prices to credit CalRecycle for negative unit rates” in the following statement on page 34 of the IFBG, and if possible, provide an example of this situation?
	9
	Potential bidders should note that this is in regard to how Contractor shall be paid. If a negative unit rate is submitted for a particular line item, each negative unit shall be credited against other invoiced prices to ensure that the negative unit rate credit is collected from the Contractor.

	10
	With Siskiyou and Trinity counties being added to this bid, will the work be pulled from Operation 1, in the 2021 fire bid? If so, will operation 1 be rebid? This work drove the price for operation one up, if removed, the work in the other counties could be done at a lower price and more cost effective to the state and taxpayer.
	10
	See Answer #64. Other fires mentioned are not a part of this operation.

	11
	Are there mobile home communities included in the estimated quantities in any of the counties, if so which county?
	11
	That information is not available at this time.

	12
	Does CalRecycle require that the contractor’s Environmental Compliance Liaison (ECL) be identified and listed in the bid submission?
	12
	The IFB does not require this.

	13
	We recommend the following 2 edits to Contract DRR21062 Section 9.1.1.A - Hyrdraulic Mulch 
Level 1
Per DRR21062 Exhibit H Special Provisions 9.1.A: Level 1 the current specification reads as: Hydraulic mulch will include a wood base mulch along with an organic tackfier to cover the entire area impacted by the structural debris removal operations. No seeds will be used on this Operation. Level 1 applies to less than 7% slopes. 
1. It is requested that the use of wheat straw fiber based mulches be added to the current specification. The specification would read as: "Hydraulic mulch will include a wood or wheat straw base mulch along with an organic tackifier to cover the entire area impacted by the structural debris removal operations. No seeds will be used on this Operation. Level 1 applies to less than 7% slopes." The HydroStraw line of hyrdraulic mulches are compliant with 2018 CalTrans Standard Fiber Specification Section 21-2.02D. HydroStraw® products have been utilized extensively on fire reclamation projects in California with great success. Recent work includes the Carr Fire in Redding, CA, both for CalTrans and the Western Shasta Water Conservation District, and is actively being utilized for stabilization on areas affected by the Lava Fire near Weed, CA
2. It is requested the addition of ">2% Pre Blended Non-Toxic Tackifier" be added to the specification. The specification would read as: "Hydraulic mulch will include a wood or wheat straw base mulch along with a >2% Pre Blended Non-Toxic Tackifier to cover the entire area impacted by the structural debris removal operations. No seeds will be used on this Operation. Level 1 applies to less than 7% slopes." As the specification currently reads it is unclear the amount of tackifier to be applied, the addition of >2% would allow at minimal a baseline for quantity of tackifier required. Tackifiers added during the manufacturing process allow for an accurate quantity of tackifier delivered as well allows manufacturers to illustrate precise test data for each product. The addition of Non-Toxic follows the CalTrans Standard Fiber Specification to prove that the product has been tested to be non-harmful to plant or animal life.
	13
	See Answer #1.

	14
	IFB DRR21062 requires submittal of Attachment 7-Customer Reference Form and includes Part 2 to be completed by Customer Reference and returned to Bidder. Our firm has completed several project similar in scope to IFB DRR21062 as a Subcontractor to several of the Prime Contractors proposing on IFB DRR21062 which we are now in direct competition with. Said Prime Contractors are refusing to complete Part 2 of Attachment 7 in an attempt to discount our firms qualifying experience and eliminate a competitor. We feel this is not in the spirit of the competitive bidding process and request an alternative other than Part 2 of Attachment 7-Customer Reference Form verify qualifying experience.
	14
	The Attachment 7 Customer Reference Form must be filled out and included as part of the bidder's bid package. Incomplete bid packages may be determined to be non-responsive to the specifications required in the IFB. Potential bidders shall list references according to the requirements articulated in the IFB.  Potential bidders should note that past operations' bid packages have consistently listed other companies that also submitted a bid. 

	15
	1. Are the structures destroyed in the Salt Fires included in this project?

2. Are Federally owned parcels paid under Item 2 - Per Parcel or Item 7 – Commercial and Public Parcel?

3. IFB pages 2 and 3 gives the preliminary estimate of the Destroyed Residential Structures.  This total number of Destroyed Structures (159 each) is the same as the Est Quantity for Item 2 Per Parcel Ash, Debris, Metals, and Incidental Soil.  Are we to assume 1 each Destroyed Residential Structure per Parcel?
	15
	1. Bidders are advised that all declared fires from 2021 within a listed county may be included in the scope of work of this agreement, as directed by CalRecycle.

2. At this time, damaged structures and/or hazard trees on federal lands are not eligible. Exceptions may be made for structures that are under the jurisdiction of a local entity (such as a local school district, county, or city) but located on federal lands. If CalRecycle makes an exception and includes a structure on federal land, the work will be compensated under Bid Item #2 if the structure is residential, or Bid Item #7 if the structure is owned by a public agency or commercial entity, as defined in the description of Bid Item #7. Determinations of whether a structure is residential (bid item #2) or commercial (bid item #7) is at the sole and exclusive discretion of CalRecycle’s contract manager. 

3. Quantities are estimates only and may vary.  Federally owned facilities are also not anticipated to be a part of the State's cleanup program.

	16
	We spoke to the landfills in Kern County trying to secure a Letter of Interest. They have indicated the French Fire has never been included in any of the Executive Orders declaring a State of Emergency. As such, the landfill operators are not able to get waivers on the normal testing requirements for the material that they receive. Other fires might also fall into this category including the Hopkins Fire in Mendocino County and the Washington Fire in Tulare County. Can you clarify if this is indeed the case? 
If the landfill operators cannot get the waivers, any material that they would take will require stockpiling and testing before they will receive the material. 
Please provide a copy of the Executive Order that declares a State Of Emergency for these fires.
	16
	Please refer to Executive Order N-13-21; N-14-21; N-18-21; and N-20-21 which references the French Fire. 

	17
	Are trees in Shasta County that burned in the Dixie fire to be included in this contract?
	17
	Bidders are advised that all declared fires from 2021 in a Governor’s Proclamation of a State of Emergency and/or Executive Orders within a listed county may be included in the scope of work of this agreement, as directed by CalRecycle.

	18
	Please provide a map of burned structures in areas to be included in the contract that are shown in the PowerPoint but aren’t included in Cal Fire maps.
	18
	The following link provides information on parcels subject to household hazardous waste removal operations conducted by the Department of Toxic Substance Control. However, there may be additional parcels included in the structural debris and hazard tree removal operation. https://dtsc.maps.arcgis.com/apps/dashboards/cecc021ffd47412aae9921e8a9296693

	19
	If any prime contractor was awarded operation 1 or 2 (DRR21049), are they eligible to bid on this contract?
	19
	See Answer #8

	20
	Can equivalent year-for-experience be used in lieu of an associate’s degree for the health and safety officers? This was allowed in previous contracts. 
	20
	Yes. The requirement states “Associate degree (equivalent or higher)”. Equivalent year for year experience is acceptable. 

	21
	Page 3 of the IFB states that the tree counts listed outside of Del Norte Country are PPDR trees, the rest of the RFP mentions ROW trees. Are ROW trees outside of Del Norte County included in this program?
	21
	Exhibit A of this IFB includes the removal of hazard trees on private property (Private Property Debris Removal) and hazard trees on the public right of way (ROW).  Bidders shall assume both categories of trees may be included in the scope of work, however, CalRecycle will direct the bidder on if and where ROW tree removal is required.  Currently, only hazard trees on private property are planned to be removed from Del Norte County.

	22
	Will damaged structures and/or hazard trees on federal property be eligible?
	22
	At this time, damaged structures and/or hazard trees on federal lands are not eligible. Exceptions may be made for structures that are under the jurisdiction of a local entity (such as a local school district, county, or city) but located on federal lands. See Q15.  

	23
	Is an electronic copy of the cost bid schedule to be included or just a hard copy in an envelope?
	23
	Please refer to Instructions to Bidders, 6.2 Bid Package Submittal Instructions. Original Cost Bid Schedule must be submitted separately in a sealed envelope. Electronic submission must include entire bid package including copy of the Original Cost Bid Schedule. 

	24
	Who is the A&M contractor? 
	24
	See Answer #5

	25
	Please confirm that Exhibit H Section 8.5.1 (p.72) is referring to DDHTR Contractor's RPF Liaison rather than DDHTR Contractor's RPF.
	25
	Section 8.5.1 is correct. Refer to Exhibit A for additional information.

	26
	Please confirm debris clean-up taking place on Bureau of Land Management or Forest Service Land will be paid under bid item 7 for Debris, Ash, Metals, Soil, Concrete on Commercial Property.  Furthermore, some of the structures on this land have long term leases, will these be paid for under bid item 7 as well?
	26
	At this time, cleanup is not anticipated on BLM or USFS lands. If an exception is made to include structures under the jurisdiction of a local entity but located on federal lands, bid item #7 will be used for such commercial or public properties. Potential bidders shall note that structures resembling other bid item #2 on non-federal lands may be compensated as bid item #2. See Q15. 

	27
	Per the IFB Attachment 7 – Customer Reference Form No. 4 “No more than one (1) Reference may be for a CalRecycle project…”  Our interpretation of this statement is that three separate Cal Recycle projects may be used to satisfy the three reference requirements in paragraph A, B, and C, but one individual CalRecycle project cannot be used to fulfill multiple reference requirements.  Please confirm this is the correct interpretation as CalRecycle has been tasked with all the major fire clean-ups in California. In this scenario, this language potentially limits the field of technically acceptable competitors to firms with a nationwide base of experience, rather than strong experience directly within California and with CalRecycle.  Respectfully suggest deleting IFB Attachment 7 - Customer Reference Form language "No more than one (1) Reference may be for a CalRecycle project..." in the entirety to preserve the competitive process.
	27
	CalRecycle will not delete Attachment 7. One (1) reference shall satisfy requirements in A, one (1) references shall satisfy the requirements in B, and one (1) reference shall satisfy the requirements in C. Only one (1) of the three (3) references may be a CalRecycle reference. 

	28
	Per Attachment 7 CUSTOMER REFERENCE FORM of the IFB, if bidding contractor was a subcontractor on the project being used, would the reference be the Prime Contractor, the Owner, or the Management Firm?
	28
	The reference should be whomever the subcontractor was directly contracted with.

	29
	Per Attachment 1 Cost Bid Schedule bid item 9 for Temporary Long Bridges are only 150% of the APN unit cost in bid item 2.  Please consider increasing this amount or removing the reference to bid item 2 all together as 150% does not nearly cover cost.  Furthermore bridges greater than 50' carries a large risk for contractors as it could include bridges well over 100'.
	29
	No changes will be made. Please bid accordingly.

	30
	Can the Contractor assume payments will be faster than 90 days on this contract?
	30
	After verification of a Contractor's invoice by the A&M Contractor, Contractor may submit invoices to CalRecycle. Under the Prompt Payment Act, the State has 45 days to pay undisputed invoices once the State has received an invoice. See Sample Agreement, Attachment B, Exhibit B, Section 1 “Invoicing and Payment”

	31
	Will Federal Lands (Forest Service) and Bureau of Land Management properties be part of the hazard tree removal program for ROW PPDR?  Or are they not eligible?
	31
	At this time, Hazard Trees on ROWs located on BLM and USFS lands are not anticipated to be a part of this contract. 

	32
	Are the Forest Service maintained roads (not maintained by the county) eligible for the hazard tree removal program?
	32
	No, at this time, roads on federal lands not maintained by the county are not anticipated to be a part of this contract. 

	33
	Some of the landfills are requiring CAM 17 tests for every property.  Is the A&M Contractor responsible for the CAM 17 testing and if testing classifies the material as Class 1 offhaul will this be paid as a change order?
	33
	[bookmark: _GoBack]CalRecycle will post previous reports and testing of fire debris that we can share with landfills showing the characteristics of debris from the cleanup. Please see “Ash Analysis EPA Report…” and “Ash Sampling Final Report…” available for reference only on CalRecycle’s “Contractor’s Resources” here: https://www.calrecycle.ca.gov/disaster/wildfires/contractors/

	34
	For wood offhaul can the contractor assume FEMA guidelines and use a volume calculation in lieu of a tonnage calculation?
	34
	Refer to Exhibit A, scales used for weights.

	35
	Based on the contract requirements of 3-6", rescrapes are typically 50% with some properties requiring as many as 5 rescrapes.  Based on page 89 of the IFB "By no means shall CalRecycle reimburse the DDHTR Contractor for rescrapes that exceed 25% of the total number of parcels subscribed to the program".  If CalRecycle insists on only paying for 25% rescrapes, please consider changing the requirements to 6-9" of removal from 3-6".  Furthermore, when there is 1 rescrape typically 50% of those rescrapes have an additional rescrape.  Please consider allowing additional rescrapes to be compensated for.  
	35
	No changes will be made, bid accordingly.

	36
	How much private road repair should be included in the bid pricing as incidental?  On previous projects the roadway repair has been well over $1mm in costs.  We request CalRecycle add a bid item for road repair.
	36
	No changes will be made, bid accordingly.

	37
	Please provide a bid bond form.
	37
	CalRecycle does not have a standard form. Bidder must supply. 

	38
	What are the liquidated damages in the event of delay of substantial completion?
	38
	For this contract, CalRecycle has not included liquidated damages as a remedy. Contractors will continue to be liable for appropriate compensable damages, including monetary damage to remedy breaches of contract that jeopardizes FEMA reimbursement funds. 

	39
	Is there a retention percentage for this project?
	39
	Please refer to NOTICE TO BIDDERS, Payment Withhold which states, in part, "The provisions for payment under this Agreement will be subject to a ten percent (10%) withholding per separate and distinct task."

	40
	1. Section 7.2 of the IFB references the issue of a bid being “unbalanced”.  Can you please specifically and comprehensively define what would necessitate a bid to be considered “unbalanced”?
2. Will a response that provides a negative dollar amount for a unit price be considered “unbalanced”? 
	40
	1. Please refer to the IFB's definition of materially unbalanced bid, IFB p. 22. 
 
2. No, a negative dollar amount does not automatically make the bid "unbalanced." See IFB p. 22 for the definition of materially unbalanced. 

	41
	Bid Item 2 discusses the depth of incidental soil requiring removal as 3-6 inches. Does this mean that some properties may require an average of 3” depth of soil removal minimum and some properties may require an average depth of 6” soil removal maximum?  Thus, the average depth of soil removed for APNs would fall in the range of 3" to 6" in depth.   If 6” is the maximum average depth of soil required to be removed and If properties require additional soil removal beyond the 6” average depth, how is the contractor compensated for this work?
	41
	Contractor crews are expected to be trained and proficient at debris removal. 3-6 inches is a range of removal to remove the ash and debris. Some experienced crews can complete the removal with 3 inches while others may require more than 6 inches. Addition soils and materials may have to be removed if removal is not completed properly by the contractor. No additional compensation is allowed for improper work.

	42
	Does Bid Item 4 Rescrapes, address ONLY those soils within the 3-6" depth identified in Bid Item 2 that were not removed initially?  (See Bid Item 2 Question above)- Meaning any soils which are more than 6" in depth are not included in this bid item.
	42
	The answer to the question asked is No. Rescrapes are required for areas on APN’s that still have contamination remaining after debris removal. Soils testing is used to determine the level of contaminants present. Specific defined areas may require re-scrapes based on testing results. Depths and locations are determined from the laboratory test results.

	43
	What is the current participation rate for private property owners in the Consolidated Debris Removal Program?
	43
	That information is not available at this time.

	44
	When is the cutoff date for applicants to be enrolled in the program?
	44
	That information is not available at this time.

	45
	What is the current assessment complete % of all 6 areas of work?  
	45
	That information is not available at this time.

	46
	Are the potentially dangerous trees included in the Preliminary Estimate of Hazard Trees or is there a separate estimate of the quantity?
	46
	"Potentially dangerous trees", as defined on page 2 of this IFB, are trees that poses a risk to debris removal and hazard tree removal crews. These trees are removed at the contractor’s expense.  No quantity estimate is available for these trees.  The identification of such trees is generally at the discretion of the DDHTR Contractor.  These trees are separate from "Hazard Trees".

	47
	Under Item 10 – Non-working days you list everything that doesn’t constitute a non-working day however it doesn’t clearly state what does constitute a non-working day.  Could you please provide some examples?  The unanticipated safety stand-down days are not clearly defined.
	47
	No changes will be made, bid accordingly.

	48
	Is it anticipated that the bid schedule will be amended to include a “multiplier” consistent with other bid(s)?
	48
	 No. For this operation, the "multiplier" will be the estimated quantities provided on the bid schedule. 

	49
	Will a currently working contract count for experience regarding references for this contract?
	49
	Yes, potential bidders are advised that ongoing projects and cleanup operations that are substantially completed may be permitted for references. 

	50
	Does experience from a parent company pass down to a solely owned subsidiary company?
	50
	Yes, a solely owned subsidiary company does enjoy the experience from a parent company. 

	51
	Will additional counties that have fires be added to these existing contracts or will a new contract come out and be awarded? Can a contractor with a current CalRecycle contract be awarded another contract to run simultaneously?
	51
	At this time, CalRecycle does not anticipate additional fires during this fire season. However, it is possible that additional fires may occur. If this happens in a county where a DDHTR Contractor is deployed, CalRecycle may consider executing a no-cost change order to include new fires with the DDHTR Contractor's assent. A bid from a current debris removal contractor will be acceptable. Potential bidders shall note that Prime Contractors and subcontractors may not concurrently work on CalRecycle's A&M Contracts (with the exception of water trucks). 

	52
	Will we be allowed to preload trucks with vegetative debris, ash/soil, metals and or concrete using the assumption they can be stored in a secure location?
	52
	This issue may be allowed by the IMT after contract award.  This is at the sole and exclusive discretion of the State. 

	53
	Will be the debris contractors be allowed to load debris streams out of sequence to maximize trucking production and improve efficiency?
	53
	This issue may be allowed by the IMT after contract award.

	54
	Can debris either veg (logs and slash) or ash, metals and concrete be hauled out of state to a final disposal?  
	54
	Proposed out-of-state landfills must be identified in the relevant Hauling and Reuse/Disposal Plan prepared by the Contractor.  As described in this IFB, all proposed end use facilities are subject to approval by CalRecycle prior to use.  Contractor bears all risk associated with garnering approval from the home state/agency having jurisdiction for out-of-state landfills. 

	55
	If a contractor was previously awarded a debris/tree removal contract this year, are they eligible for another contract?
	55
	See Answer #8

	56
	IFB page 27 and page 70 (Attachment 7 ): One (1) Reference from a project within the past five (5) years that was performed by the Prime Contractor in an amount of at least $5,000,000.00.
Project must be for one of the following types: Structural Debris Removal and Hazard Tree Removal, Post-Disaster Structural Debris Removal, or Environmental Remediation/Clean-Up.
Does a previous contract involving hazard tree removal only count for experience regarding reference A, or does the project have to have both structural debris and hazard tree removal?
	56
	Section 2 - Bid Submittal Items and Descriptions, 1. Description of Bid Package Forms, Attachment 7, Customer Reference Form, A: "Project must be for one of the following types" lists "Structural Debris Removal and Hazard Tree Removal". The first two references can consist of debris and tree removal, debris only, or other environmental remediation, but cannot consist only of Hazard Trees. A third Reference, C, applies to projects that "must involve the removal and disposal of dead or dying trees, fire damaged trees, or hazard trees for either a public agency within public rights of way (ROW) or a utility company."

	57
	Can we submit the already completed Customer Reference Forms used for other CalRecycle IFBs?
	57
	No. Please submit a reference form for this IFB. 

	58
	How does CalRecycle anticipate that a potential bidder ask theoretical questions in advance that cover all potential bid outcomes and/or pricing scenarios?  In the prior bid event, when CalRecycle was asked to rule on negative unit prices that were submitted by the apparent low cost bidder, the response that CalRecycle provided was “to submit questions related to bid requirements during the Q&A process”.  As this was a unique situation and seemingly an issue that had never been seen in these types of IFB responses, a question of that magnitude could not have logically been anticipated.  Does CalRecycle continue to assume that if a question is not asked in advance, that regardless of the impact on the IFB award, that no accommodations or consideration will be given to the unforeseen issue and furthermore that any questions on these circumstances be ignored? 
	58
	CalRecycle thanks potential bidders for their interest. Q&A's are limited to questions regarding the specifications contained within the Invitation to Bid, not a forum to express personal opinions. 

	59
	Is it the intention to award multiple contracts for this IFB?
1. Award of Contract
Award of these Agreements will be to the lowest responsive responsible Bidders meeting all of the IFB requirements after preferences are applied. (See Section 3, SB/DVBE Information and Resources for preference and incentive information.).
	59
	No, only one contract will be awarded but Contractors shall divide the geographical area into two separate Operational Areas. The word "Bidders" will be corrected to the word "Bidder" to clarify a single award 

	60
	Can CalRecycle provide locations of APNs for Siskiyou and Trinity County as were provided for Shasta, Mendocino, Tuolumne, Tulare, and Kern Counties?
	60
	See Answer #7.

	61
	Can CalRecycle provide APN information for private parcels impacted by the debris flow in Trinity County?
	61
	That information is not available at this time.

	62
	Can CalRecycle be more specific concerning the following in Addendum 4: 
a.“Bidders are advised that the removal of fire debris and hazard trees from this area may require more road repair work than generally expected.” There is no line item for road repair work in this cost schedule.
	62
	Work will be paid under Bid Item #2 (Per Parcel ash/debris removal). No separate compensation will be authorized for the road repair necessary to access this work.  However, as noted in this IFB, construction of new roads, including any construction requiring professional traffic engineering, shall not be included within the scope of this agreement. The decision of whether the construction of new roads is required is at the sole and exclusive discretion of CalRecycle.

	63
	Pertaining to the following statement in Addendum 4:
a. “Bidder may also need to collect and segregate onsite mud or other sediment from atop structural debris footprints or near hazard trees prior to conducting removal activities.”  Will “mud or other Sediment” removed in Trinity County and disposed of be billed to CalRecycle through the unit rate derived the cost schedule line item #2?
b. Will CalRecycle’s Assessment and Monitoring Contractor be responsible for identifying and directing the DDHTR Contractor concerning footprint, quantities, and depths of mud or sediment to be removed? If not, will Trinity County Environmental Health be responsible for this?
	63
	a.  Any costs associated with collecting and segregating should be included in the bidder's bid for Bid Item #2, and will not be separately compensated.

b.  In the event mud or other sediment must be removed from debris footprints, CalRecycle's A&M Contractor will work collaboratively with the DDHTR Contractor and State IMT personnel to determine the appropriate scope of work. 

	64
	Addendum 4 added parcels in Trinity and Siskiyou Counties.  Which Fires are these parcels from?  Which parcels within those Fires make up the 40 parcels and 9 parcels respectively; as these counties overlap with the DRR21049 projects.  
	64
	Parcels in Trinity and Siskiyou are a result of the River Complex Fire.

	65
	1. Siskiyou County was added by Addendum #4. Is there a specific fire that is included in this IFB? Several of the fires in Siskiyou County were included in DRR 21049 including the Lava Fire, the Antelope Fire, and the Tenant Fire. Please identify where the debris removal and tree removal areas are that are included in Addendum #4.

2. Trinity County was added by Addendum #4. Is there a specific fire or fires included in this IFB? The Monument Fire was included in DRR 21049. Please identify where the debris removal and tree removal areas are that are included in Addendum #4.
	65
	See answer #64.

	66
	The APN’s located in the Windy Fire (Tulare County) were identified in the PowerPoint presentation, however no other information seems to available for these sites. A field trip to this area has found that the properties are inaccessible due to locked gates or blocked roads. Please provide additional information for these properties such as:
•Type and size of the structures (i.e., mobile home, single family – single story residence)
•Location of hazard tree removal
	66
	The actual parcels/addresses for the structural debris and hazard tree removal operation are incumbent upon Right of Entry/Enrollment into the state consolidated debris program. As reference the following link is provided for map/locations of parcels subject to Department of Toxic Substance Control Phase 1 - Household Hazardous Waste Removal Operations: https://dtsc.maps.arcgis.com/apps/dashboards/cecc021ffd47412aae9921e8a9296693

	67
	The Hazard Tree Removal Milestones shown in Exhibit A page 28 and 29 of the Agreement are tied to the Initial Hazard Tree Removal Work Order (IHTRWO).  What is the time frame of this being issued in relation to NTP?  Also in what sequence and order will the Tree Removal work commence for the various counties.  
	67
	Potential bidders shall note that Del Norte County Hazard Trees are already assessed and generally ready for tree felling (there could be environmental or other issues that need to be addressed). An initial work order for Del Norte County Hazard Trees (separate and apart from the rest of the counties included in this solicitation) may be issued as soon as possible to address the immediate threat to human health and safety. Current weather, snow and ice conditions will be taken into consideration prior to deploying hazard tree removal crews to this area. For Hazard Trees outside of Del Norte, such work order may be issued as soon as practicable after debris removal work has been concluded. 

	68
	IFB page 36 provides the description of Bid Item 4 – Soil Removal, Re-Scrape.  If CalRecycle directs the DDHTR Contractor to perform Re-Scrapes of more than the 25% of the total number of parcels where debris is removed, will the DDHTR Contractor be paid for the additional Re-scrapes at the Bid Item 4 Unit Price?
	68
	The parameters of eligible compensation for rescrapes remain the same. Contractors should note that rescrapes due to circumstances outside of the DDHTR Contractor's control is not included in the global 25% cap. 

	69
	Addendum 4 IFB page 3 added the following paragraph: Potential bidders shall also note that a portion of the work area in Trinity County has been significantly impacted by a November 2021 debris flow. The debris flow impacted private parcels and the county right of way in the area of Milepost 4.1 of Coffee Creek Road. Bidders are advised that the removal of fire debris and hazard trees from this area may require more road repair work than generally expected. In some circumstances, the successful Bidder may also need to collect and segregate onsite mud or other sediment from atop structural debris footprints or near hazard trees prior to conducting removal activities. Bidders shall be prepared to closely coordinate all work in this area with the Trinity County Department of Transportation, Trinity County Environmental Health, and Trinity County Office of Emergency Services. 

What will be the scope of the road repair work and under which bid item does this get paid.  What is the estimated quantity of mud removal and under which bid item does this get paid.
	69
	The full scope of the road repair is undetermined at this time and would depend on equipment weight, size and width needed to safely complete structural/sediment debris removal. Currently, two (2) parcels have structural fire debris within the sediment debris flow, with an estimated five (5) structures buried beneath sediment. The debris flow sediment that has been deposited on top of 4-5 burned structures shall be removed and disposed as ash and debris. Four (4) additional fire impacted parcels are inaccessible due to debris flow with 15 destroyed structures total. One (1) bridge has been directly impacted by the debris flow and a second upstream bridge has had the access road blocked by the downstream debris flow. The estimated quantity of debris flow sediment is unknown currently. CalRecycle anticipates all debris flow material will be disposed of at a Class III landfill authorized by the State Water Resources Control Board to receive disaster waste. The DDHTR Contractor, in coordination with CalRecycle’s A&M Contractor, will be required to segregate and separate all debris flow material.  

	70
	There does not seem to be any Commercial and Public Parcel fire cleanup to be done. Can Cal Recycle provide locations and tonnages that make up the 9000 tons for Bid Item 7 – Tonnage Rate for Debris, Ash, Metals, Soils, and Concrete Removal from Commercial and Public Parcel? 
	70
	That information is not available at this time.

	71
	For Siskiyou and Trinity Counties - Are these the Monument and Antelope fires that were previously put out as part of the 2021 Fires bid in October 2021? If these are different, please provide any information on these new structures/APNs. Fire name, GIS mapping etc.
	71
	See Answer #64. Other fires mentioned are not a part of this project.

	[bookmark: _Hlk88649205]72
	For the debris flows in Trinity County will this work be paid at a tonnage rate or will it be included in the APN price? 
	72
	No separate tonnage rate will be paid for debris flows. The contractor shall be compensated in the bid item #2 line item. 

	73
	For the debris flow in Trinity County, will the debris flow material be segregated and left on site or is it to be off-hauled?
	73
	Bidders shall be prepared to closely coordinate with the IMT and the Contract Manager to determine appropriate approach. If mud and sediment can be segregated and left on site, DDHTR may do so. If the mud and sediment is co-mingled with ash/debris, and the State determines that the mud/sediment can’t be segregated from ash/ debris, all materials shall be removed with ash/debris as part of bid item #2 work. No separate compensation shall be offered if mud/sediment cannot be segregated.    


	74
	Will facilities for wood, chips, etc. in Oregon be able to be utilized for the hazard tree work in Del Norte? 
	74
	See page 19 of 30 in Exhibit A, Section C. Function 2 - Hazard Tree Removal, Subsection 3. Description of Hazard Tree Removal Specific Task Items, Process, Hauling, and End Use, Item g. All end-use facilities must be approved by the IMT, whether in-state or out-of-state.

	75
	Please confirm that the estimated destroyed structure count and hazard tree count are listed correctly for Siskiyou and Trinity County. In the October 2021 bid, the exact same estimates provided we opposite for these counties. 
	75
	Confirmed. The estimated counts for Siskiyou County are: 9 Destroyed Structures and 246 hazard trees. Confirmed estimated counts for Trinity County are: 40 Destroyed Structures and 1,092 hazard trees. The details listed in Revised IFB dated Nov. 17 2021 are correct.

	76
	From field review of locations in Del Norte, Mendocino, Trinity, Tuolumne, Kern & Tulare counties it is obvious that work in these locations will be dependent upon location conditions including amount of rain, ground saturation, snow, accessibility and other factors. Many locations are not accessible now and may not be for some time.
a. Since CalRecycle has milestones that include mobilization of Tree Crews beginning quickly after NTW especially in Del Norte County where trees are already located and marked for removal in areas that are not accessible due to these conditions will CalRecycle take this into consideration that forcing crews to mobilize to areas in which work is not possible only causes additional expense, delays, non-working days and thus be flexible in mobilization of crews to align with project efficiencies including access and working conditions?
	76
	The deployment of Structural Debris or Hazard Tree Removal crews will be dictated by the IMT for reach branch based on the ROEs received, county requests and operational needs. The anticipated deployment schedule for these crews is listed in the Sample Standard Agreement (Attachment B) Exhibit A Section 14 "Operational Milestones, Mobilization Requirements and Metrics."

	77
	What is the extent of slide clean-up? What are the anticipated estimated quantities, and will it have its own Bid Line Item?
	77
	This information is not available at this time.

	78
	Please provide fire names for each county that the state plans to have hazardous tree and or debris removed from. 
	78
	Mendocino/Hopkins, Siskiyou/River, Trinity/River, Shasta/Fawn, Kern/French, Tuolumne/Washington, Tulare/Windy. For a complete list of counties that are included in this IFB, please see the IFB’s page #1. References to fires are offered as reference only; DDHTR Contractor shall be responsible for counties listed in their fully executed contract’s scope of work in the contract’s Exhibit A. 



ATTACHMENT 1

	First Name
	Last Name
	Email
	Phone
	City
	State
	Organization

	Kerry
	Kennedy
	kerry.kennedy@ceresenv.com
	
	
	
	

	Christina
	Vargas
	tvargas@cal-inc.com
	7074506177
	Vacaville
	CA
	CAL INC

	Jessica
	Wahlund
	jessica@wahlcon.com
	7072680150
	Eureka
	CA
	Wahlund Construction, Inc.

	Jeff
	Hunerlach
	jhunerlach@oe3.org
	5309661204
	Eureka
	CA
	Operating Engineers Local #3 Eureka

	Tim
	Kesselring
	tim.kesselring@gmail.com
	
	
	
	

	John
	Bowsher
	jbowsher@entact.com
	
	Westmont
	IL 
	ENTACT LLC

	Rudy
	Vaccarezza
	rudyvac@cal-waste.com
	2097472886
	Galt
	CA
	Cal-Waste

	Gary
	Pearson
	gpearson@forgen.com
	
	
	
	

	Mary
	Velliotes
	mjv@sierraforestry.com
	
	
	
	

	Tina
	Walker
	Tina.Walker@CalRecycle.ca.gov
	
	
	
	

	Anekha
	Birdi
	anekhab@goodfellowbros.com
	
	
	
	

	Eric
	Rodriguez
	ericr@kroekerinc.com
	5599089699
	Fresno
	CA
	

	Tom
	Wadden
	twadden@sukut.com
	9094368729
	Norco
	CA
	Sukut Construction LLC

	Joe
	Schauerhamer
	jschauerhamer@odinconstruction.com
	
	
	
	

	David
	Mitchell
	davidmi@goodfellowbros.com
	
	
	
	

	Jeffrey
	Pike
	jspike@totaltc.com
	9255883723
	San Francisco
	CA
	Total Traffic Control

	Grant
	Ford
	general@pacificearthscape.com
	7078409442
	McKinleyville
	CA
	Pacific Earthscape DBA. Ford Logging

	Rich
	Kingsborough
	rich@atlas-tree.com
	
	
	
	

	Eric
	Lynch
	elynch2@wm.com
	9255504519
	Clayton
	CA
	Waste Management

	Mike
	Randall
	mrandall@walshgroup.com
	
	
	
	

	Jeremy
	Hynum
	jhynum@mcguireandhester.com
	5033803800
	Alameda
	CA
	McGuire and Hester

	Aaron
	Singh
	aaronsinghgroup@gmail.com
	
	
	
	

	Ariel
	Vaca
	estimating@sukut.com
	
	
	CA
	Sukut Construction, LLC

	Ron
	Darbee
	ron.darbee@calrecycle.ca.gov
	
	
	
	

	Shaina
	Miller
	shainamiller@markitforestry.com
	7195932365
	Colorado Springs
	CO 
	Markit! Forestry Management LLC

	Greg
	Frame
	gframe@forgen.com
	
	
	
	

	Suzanne
	Grix
	sgrix@forgen.com
	
	
	
	

	Christopher
	Houck
	chouck@forgen.com
	4063700977
	Denver
	CO
	Forgen

	Nick
	Bissmeyer
	nrb@sierraforestry.com
	2096172598
	Oakhurst
	CA
	Sierra Forestry Consulting

	Beibei
	Staton
	bei@southerndr.com
	
	Greenville
	SC
	Southern Disaster Recovery

	Danny
	Reynaga
	dreynaga@profileproducts.com
	7603301848
	
	CA
	Profile Products LLC

	Frank
	Williams
	Frankw@goodfellowbros.com
	9255701995
	Livermore
	CA
	Goodfellow Bros

	Pete
	Timmerman
	ptimmerman@pacificstates.net
	9252007811
	Dublin
	CA
	Pacific States Environmental Contractors, Inc.

	Jennifer
	Gemignani
	jennifer@wcwaterandtrucking.com
	916-358-8697
	
	
	West Coast Water & Trucking, Inc.

	Cameron
	Weissenburger
	cameron.weissenburger@atlas-tree.com
	
	
	CA
	Kingsborough Atlas Tree Surgery Inc

	Jana
	Zucchi
	jana@zucchitrucking.com
	8313591502
	Royal Oaks
	CA
	ZUCCHI TRUCKING

	Shawn
	Hayse
	shayse@p31enterprises.com
	5303536276
	Oroville
	CA
	P31 Enterprises, Inc.

	Emilie
	Jellema
	ejellema@bamfordinc.net
	5309900581
	Oroville
	CA
	J. W. Bamford, Inc.

	Stephen
	Eto
	Stephen.eto@calrecycle.ca.gov
	
	
	
	

	Randy
	Hart
	randycityrise@gmail.com
	2093330807
	Lodi
	CA
	City Rise Safety

	Sean
	Rhodes
	srhodes@odinconstruction.com
	9162515500
	Rocklin
	CA
	BOP Joint Venture

	Hannah
	Chestnut
	hchestnut@foothilltree.com
	5306211772
	Diamond Springs
	CA
	Foothill Tree Service

	Jenny
	Bannon
	jennifer.bannon@calrecycle.ca.gov
	
	
	
	

	Peter
	Chau
	peter.chau@calrecycle.ca.gov
	
	Sacramento
	CA
	CalRecycle

	Jordan
	Brown
	jbrown@odinconstruction.com
	4155797692
	Rocklin
	CA
	BOP Joint Venture

	Charles
	Rabamad
	charlesr@odinconstruction.com
	9167647637
	Rocklin
	CA
	Odin Construction Solutions, Inc.

	Sarah
	Snyder
	sarah@arborworks.biz
	5306480571
	Smartsville
	CA
	Greentek Services

	Shane
	Durand
	shane@cei-alaska.com
	9075610125
	Anchorage
	AK
	Central Environmental Inc.

	Ryan
	Dupuis
	ryand@goodfellowbros.com
	
	
	
	

	Nick
	Njirich
	nick@sierramtn.net
	415-830-7150
	Sonora
	CA
	Sierra Mountain Construction, Inc.

	Luke
	Wainscott
	luke.wainscott@calrecycle.ca.gov
	9163416527
	Sacramento
	CA
	CalRecycle

	Sara
	Davis
	sdavis@sierramtn.net
	4158300169
	Sonora
	CA
	SMCI/Obayashi Joint Venture

	Cheryl
	Tyrrell
	tyrrellresources@sbcglobal.net
	(530)2438733
	Truckee
	CA
	Tyrrell Resources, Inc.

	Claudia
	Thorn
	cthorn@ecc.net
	
	Burlingame
	CA
	ECC

	Kelly
	Knight
	kelly@steelheadconstructors.com
	(530)2266400
	Palo Cedro
	CA
	Steelhead Constructors JV

	Mark
	Stafford
	mstafford@drcusa.com
	5044157945
	Metairie
	
	DRC Emergency Services, LLC

	Dave
	Stanford
	daves@argonautconstructors.com
	7075424862
	Santa Rosa
	CA
	Argonaut Constructors

	Kevin
	Hansen
	khansen@statewidess.com
	8059295070
	Nipomo
	CA
	Statewide Traffic Safety and Signs, Inc. dba Statewide Safety Systems

	Brandon
	Higgins
	bhiggins@statewidess.com
	5306058056
	Redding
	CA
	statewide safety systems

	Richard
	Smith
	bids@bayareatreespecialists.com
	408-836-9147
	San Jose
	CA
	Bay Area Tree Specialists

	Eugene
	Pak
	epak@entact.com
	
	Westmont
	IL 
	Entact

	Jeff
	Snow
	jsnow@drcusa.com
	7146973927
	Ladera Ranch
	CA
	DRC Emergency Services

	Sean
	Smith
	ssmith@odinconstruction.com
	9168792740
	Rocklin
	CA
	Odin Construction Solutions

	Irl
	Barajas
	irl@moyleexcavation.com
	2093523453
	Jamestown
	CA
	Moyle Excavation

	David
	Montgomery
	dmontgomery@entact.com
	9725801323
	Southlake
	CA
	ENTACT, LLC

	Kerrie
	Noll
	knoll@crowdergulf.com
	18009926207
	Mobile
	AL 
	CrowderGulf, LLC.

	Jack
	Fiori
	jackfiori@cal-waste.com
	2094813723
	Galt
	CA
	California Waste Recovery Systems

	Joshua
	Saint
	josh@arborowrks.bviz
	
	
	CA
	Greentek Services

	Pooja
	Shah
	info@idrdemo.com
	7143403333
	Anaheim
	CA
	Integrated Demolition and Remediation Inc.

	Drew
	Sprinkle
	dsprinkle@crowdergulf.com
	
	
	
	CrowderGulf

	Kristina
	Willis
	kristinawillis@markitforestry.com
	7195680093
	Colorado Springs
	CO
	Markit! Forestry Management LLC

	Katelyn
	Bamford
	katelyn@bamfordinc.net
	
	
	
	JW Bamford Inc

	Arline
	Parfitt
	office@bowendemo.com
	5592337464
	Fresno
	CA
	Bowen Engineering and Environmental

	David
	Sims
	daves@aearborists.com
	5308701500
	Yuba City
	CA
	A&E Arborist Tree Care Inc

	Sean
	Rose
	sean.rose@caloes.ca.gov
	9163846419
	Mather
	CA
	California Governors Office of Emergency Services

	Alexander
	Anaya
	alexanaya@aearborists.com
	8163410011
	Yuba City
	CA
	A&E Arborists Tree Care, Inc.

	Kirk
	Souza
	kirks@goodfellowbros.com
	9255250310
	Livermore
	CA
	Goodfellow Bros CA LLC

	Michael
	Lee
	MIKE.LEE@CERESENV.COM
	7634586881
	Centerville
	MN
	Ceres Environmental

	Ross
	Wickes
	rwickes@anvilbuilders.com
	4152855000
	San Francisco
	CA
	Anvil Builders

	John
	Gutierrez
	jogutierrez@griffithcompany.net
	
	
	
	

	Alejandro
	Lopez
	alejandro.lopez@ceresops.com
	8329959638
	Houston
	TX
	Ceres Environmental Services

	Kelli
	McCarty
	kmccarty@arborworksinc.com
	5595802272
	Oakhurst
	CA
	ArborWorks

	Nathan
	Bamford
	nbamford@bamfordinc.net
	5305707090
	Oroville
	CA
	J W Bamford Inc.

	Marcos
	Gomez
	mar15@mtfent.com
	5309196487
	Folsom
	CA
	Mountain F. Enterprises, Inc.

	Karl
	Dix
	karl.dix@ceresenv.com
	8135085839
	Sarasota
	FL 
	Ceres Environmental Services, Inc.

	Mary
	Ehlers
	mehlers@forgen.com
	
	
	
	

	Chantz
	Block
	chantz.block@ceresenv.com
	9413218175
	Sarasota
	FL
	Ceres Environmental Services, Inc.

	Margarita
	Gusakovskaya
	margarita.gusakovskaya@ceresenv.com
	6123844886
	Diamond Springs
	CA
	C.T.L. Forest Management, Inc.

	Chip
	Patterson
	chip@southerndr.com
	9043349690
	
	
	Southern Disaster Recovery

	Ashley
	Harpine
	aharpine@tsutrees.com
	
	Placerville
	CA
	TSU/Tree Service Unlimited

	Michael
	Bertell
	mike@a1treeredding.com
	(530)2219427
	Redding
	CA
	Tree Service

	Rob
	Smith
	rob.smith@ceresforestry.com
	8325099156
	Diamond Springs
	CA
	Ceres Forestry Inc.

	Shayne
	Benigno
	shayne.benignostreeservice@outlook.com
	7753128848
	Gardnerville
	NV
	Joe Benignos Tree Service

	Fumitaka
	Katafuchi
	fumitaka.katafuchi@obayashi-usa.com
	16507874410
	Burlingame
	CA
	Obayashi Corporation

	Ron
	Sandmann
	EmshireLLC@gmail.com
	5308095876
	
	
	Emshire LLC

	Dale
	Enersen
	dale.enersen@ceresenv.com
	9419287354
	Sarasota
	FL
	Ceres Environmental Services Inc

	Sunny
	Stevenson
	sunny@cedarstick.com
	
	Redding
	CA
	Cedar Stick Resource Group LLC

	Mike
	Smith
	mike.smith@ceresforestry.com
	9852330909
	Diamond Springs
	CA
	C.T.L. Forest Management, Inc.

	Tom
	Beam
	tbeam@sierravalleyent.com
	5307687190
	Loyalton
	CA
	Sierra Valley Enterprises

	Zach
	Schultz
	zach.schultz@ceresops.com
	4359019252
	Diamond Springs
	CA
	Ceres Forestry Inc

	Patrick
	Gayner
	pat.gayner@ceresforestry.com
	8582046800
	Diamond Springs
	CA
	CTL Forest Management Inc.

	Jennifer
	Di Giuseppe
	jennydigiuseppe@gmail.com
	5303557768
	Redding
	CA
	Aim High Enterprises

	Dan
	Giordani
	dgiordani@argonautconstructors.com
	7072804986
	Santa Rosa
	CA
	Argonaut Constructors

	Kaiulani
	Watson
	kwatson@ecc.net
	
	
	
	ECC Constructors, LLC

	Randy
	Hardy
	randy.hardy@ceresops.com
	3372774116
	Diamond Springs
	CA
	Ceres Forestry

	Randy
	Smith
	randy@rtstrucking.com
	6612014280
	Shafter
	CA
	Remedial Transportation Services, Inc.

	Patrick
	Day
	pdj@mgeinc.com
	
	Folsom
	CA
	Mountain G Enterprises, Inc

	Matthew
	Long
	mlong@ecc.net
	7742447102
	
	None
	ECC Constructors, LLC

	Kevin
	Brink
	Kbrink@morgancreekconst.com
	5302755534
	Redding
	CA
	Morgan Creek Construction Inc

	Marc
	Mizrahi
	mmizrahi@ecc.net
	9732028776
	BURLINGAME
	CA
	ECC Constructors Inc

	David
	Esparza
	desparza@cal-inc.com
	7074467996
	Vacaville
	CA
	CAL INC

	Chip
	Patterson
	chip@goSDR.com
	864.469.9776
	Greenville
	SC
	SDR

	Kristina
	Macias
	bids@resource-env.com
	5624687000
	Cerritos
	CA
	RESOURCE ENVIRONMENTAL, INC.

	Jordan
	Wipf
	jwipf@entact.com
	6306693802
	San Luis Obispo
	CA
	Entact

	Aron
	Oshio
	arono@goodfellowbros.com
	
	Livermore
	CA
	Goodfellow Bros California LLC

	Chase
	Tinsley
	chase@resource-env.com
	5624687000
	Cerritos
	CA
	Resource Environmental, Inc.

	Spencer
	Mendez
	spencerm@rcige.com
	5306820368
	Oroville
	CA
	RCI

	James
	Walsh
	jwalsh@griffithcompany.net
	5622043080
	Santa Fe Springs
	CA
	Griffith Company

	Cynthia
	Caballero
	ccab@sierraforestry.com
	2093476252
	Oakhurst
	CA
	Sierra Forestry Consulting LLC

	Steve
	Lippis
	stevel@goodfellowbros.com
	9254495764
	Livermore
	CA
	Goodfellow Bros. California

	Tracy
	Latzen
	tsl@mgeinc.com
	5304097173
	Folsom
	CA
	Mountain G Engineering

	Tim
	Smith
	tim@rtstrucking.com
	6613431453
	Bakersfield
	CA
	RTS, Inc.

	Robert
	Hart
	bhart@ecc.net
	2014075347
	Burlingame
	CA
	ECC Constructors LLC

	Rob
	Ray
	rray@ashbritt.com
	9547256992
	Deerfield Beach
	FL
	AshBritt, Inc.

	Ray
	Di Giuseppe
	aimhighenterprises@sbcglobal.net
	530-227-3596
	Redding
	CA
	Warner Enterprises 

	Scott
	Huffmaster
	scott.huffmaster@mtfent.com
	5307133061
	Folsom
	CA
	AshBritt / Mountain Environmental JV

	Ellie
	Cardona
	Estimating@anvilbuilders.com
	5109620151
	San Francisco
	CA
	Anvil Builders Inc

	Dan
	Strode
	dstrode@forgen.com
	5599366664
	Rocklin
	CA
	FORGEN

	Aaron
	Austin
	ajaustin228@gmail.com
	
	
	
	

	Casey
	Tull
	ctull@oe3.org
	5306356126
	Yuba city
	CA
	Operating Engineers Local 3

	Karen
	Maxwell
	karen.maxwell@eurofinset.com
	6025019322
	West Sacramento
	CA
	Eurofins Environment Testing America

	John
	Pickett
	jpickettrpf@gmail.com
	7752207675
	Cameron Park
	CA
	CTL Forest Management Inc
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