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1. Attached is a list of all businesses who have expressed an interest in the contract to date
(Attachment 1).

2. RFP p. 12 (California Only Restriction) is amended to read as follows:

For DRR19103 Tree Removal Field Management for the Camp Fire RFP, a new restriction will be
placed on Proposers. To be eligible for consideration, Proposers must be certified as a California-
based entity. Proposers must complete Attachment J: California Only Restriction form thoroughly,
from Sections 1 through 4, or Proposers will be deemed ineligible for consideration for DRR19103.

Attachment J and-all-supperting-decuments must be submitted along with the Proposal package
by the deadline set in Section 1 Overview Process Schedule.

3. RFP p. 57’s Attachment J (California Only Restriction) is amended to read as follows:

For DRR19103 Tree Removal Field Management for the Camp Fire RFP, a new restriction will be
placed on Proposers. To be eligible for consideration, Proposers must be certified as a California-
based entity. Proposers must complete Attachment J: California Only Restriction form thoroughly,
from Sections 1 through 4, or Proposers will be deemed ineligible for consideration for DRR19103.

Attachment J and-all-supperting-decuments must be submitted along with the Proposal package
by the deadline set in Section 1 Overview Process Schedule.

Attachment J includes 4 Sections that must be completed entirely by Proposers, including:

e Section 1: Proposers must select one of the two definitions to be considered as a California
entity (modeled partially after the Target Area Contract Preference Act).

e Section 2: Proposers must be prepared to provide supporting documents to support their
certification

e Section 3: Proposers must also answer a questionnaire to verify their certification as a
California entity

e Section 4: Proposers must sign, under penalty of perjury, the certification contained in this
form to be considered as a California entity
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. RFP p. 93 is amended to read as follows: The following clauses apply to this contract te

the-extent-allowed-by-Califerniataw-—unless California law imposes a more

restrictive standard.

. RFP Pg.25 is amended to read as follows:

k. Task Force Leader (FewerMenitor-Log Storage and Processing Yards):
i. Track each truck and weigh-in the tonnage estimate-the-volume-in-cubic-yards

of vegetative debris entering and leaving the Log Storage and Processing
Yards debris management site.
ii. Track each truck and weigh-in the tonnage estimate-the-volume-r-eubic-yards

of vegetative debris entering final destination wood waste facilities.

. The following questions were received during the Questions and Answers period.

Q1 “California Only Restriction” and Attachment J
This is an important contract for the residents and businesses in the area to clean up
from a devastating fire. We are concerned that the “California Only Restriction” is
counter to several principles of Federal and State public contract law, and may result in
withdrawal or denial of Federal funding for the project, to the detriment of those
California residents and businesses. It may also result in CalRecycle awarding a void
public contract, which would preclude payment under California law to the contractor,
even if they performed the work. We request that CalRecycle carefully consider the
following questions to 1) protect California residents and businesses, 2) protect Federal
funding, and 3) protect the selected contractor.

Qla) Under the Federal Grantee Procurement Standards (2 C.F.R. sections 200.317
through 200.326), section 200.317 provides that “a state must follow the same
policies and procedures it uses for procurements from its non-Federal funds.”
This is consistent with section 200.318(a), which requires a funding recipient to
“use its own documented procurement procedures which reflect applicable State

. laws and regulations, provided that the procurements conform to applicable
Federal law and the standards identified in this part.” Please confirm that,
although this procurement process may be expedited under the emergency
declaration, CalRecycle will be following the same policies and procedures for
procurements that are required by the Public Contract Code to avoid any risk to
the Federal funding.

Ala) The Written Questions are intended to facilitate clarifying the requirements of the
solicitation. Questions regarding federal reimbursement or the State’s
compliance with federal grant requirements are beyond the scope of the Written
Questions section at page 4 of the RFP. However, please note, CalRecycle is
soliciting this contract under the authority of the Governor’s Proclamation of a
State of Emergency, dated November 8, 2018, and Executive Order B-57-18,
dated November 14, 2018. The Proclamation, dated November 8, 2018,
suspended applicable provisions of the Government Code and the Public
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Contract code in order to assist local governments and for the protection of public
health.

Federal Grantee Procurement Standards, section 200.319(a) (Competition)
requires that procurements “must be conducted in a manner providing full and
open competition consistent with the standards of this section.” (Emphasis
added). One example of a process that is contrary to full and open competition is
“[p]lacing unreasonable requirements on firms in order for them to qualify to do
business.” Under California law, Public Contract Code section 10339 provides
that no state agency shall draft specifications “that limits the bidding directly or
indirectly to any one bidder,” and any contract awarded under such specifications
is void.
€) Given that CalRecycle had only two responsive bidders in the last
bid, one of which cannot qualify under the “California Only Restriction,”
please eliminate the “California Only Restriction” as inconsistent with full
and open competition, particularly since such restrictions have not been
used (or found necessary) before.
(b) If CalRecycle does not eliminate the California Only Restriction and
receives only one responsive bid, please confirm that CalRecycle will
reject that bid instead of attempting to award a to the sole bidder that
would be void.

This RFP is solicited under the authority of the Governor’s 11-8-2018
Proclamation of a State of Emergency. This order provides that “applicable
provisions of the Government Code and Public Contract Code, including but not
limited to travel, advertising, and competitive bidding requirements, are
suspended to the extent necessary to address the effects of the Camp Fire.” The
California Only Restriction will remain in place.

Public Contract Code section 100 states that the Legislature’s objectives in
enacting the Public Contract Code include to “provide all qualified bidders with a
fair opportunity to enter the bidding process, thereby stimulating competition in a
manner conducive to sound fiscal practices.” This is consistent with the Federal
requirement for full and open competition. Please eliminate the “California Only
Restriction” as inconsistent with this policy of the Legislature (as well as Federal
policies).

The Written Questions are intended to facilitate the clarification of the
requirements of the solicitation. Questions regarding policy are beyond the scope
of the Written Questions section at page 4 of the RFP. The California Only
Restriction will remain in place.

Public Contract Code section 10340 requires three competitive bids for any
solicitation, except in limited circumstances. The “California Only Restriction” is
likely to limit the bidding pool, and there is a substantial risk that CalRecycle will
not receive three competitive bids. In particular, CalRecycle cannot satisfy the
exception for advertising in the California State Contracts Register because
CalRecycle cannot “solicit[] all potential contractors known to the agency” given
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that one of the two responsive bidders from the last procurement is known to the
agency but would be excluded by the “California Only Restriction.” As a result, to
protect the potential award under the section 10340(b)(2) exception to the
requirement for three bids, please eliminate the “California Only Restriction.”

See answer Al(b) above.

Public Contract Code section 100 states that the Legislature’s objectives in
enacting the Public Contract Code include to “eliminate favoritism, fraud, and
corruption in the awarding of public contracts.” Caselaw makes clear that public
entities are required to avoid even the appearance of favoritism in public
contracting. If competition is limited by the “California Only Restriction” and the
selected bidder is the bidder who has been awarded so many contracts by
CalRecycle for fire clean up, it raises an appearance of favoritism. Please
eliminate the “California Only Restriction” as inconsistent with the policy of
avoiding even the appearance of favoritism in public contracting.

See answer Al(c) above.

Federal Grantee Procurement Standards, section 200.319(b) requires that
CalRecycle “must conduct procurements in a manner that prohibits the use of . . .
administratively imposed state . . . geographical preferences in the evaluation of
bids or proposals, except in those cases where applicable Federal statutes
expressly mandate or encourage geographic preference.” Although this
restriction may not apply to CalRecycle as a State agency, we believe the
Federal government has made clear that geographic restrictions are heavily
disfavored. Please eliminate the “California Only Restriction” as inconsistent with
Federal contracting policies.

See answer Al(a) above. The California Only Restriction will remain in place.

Some states apply reciprocal penalties on companies whose home states
impose geographic preferences or restrictions. By applying the “California Only
Restriction,” CalRecycle may be barring California companies from bidding for
this type of work in other states. Please eliminate the “California Only Restriction”
to avoid reciprocal penalties against California companies.

See answer Al(c) above.
If the primary concern is employment of California residents, please consider
eliminating the “California Only Restriction” and, instead, require that a specified

percentage of the employees on the project be permanent California residents.

The California Only Restriction will remain in place.
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The position of “Deputy Operations Chief” appears in the RFP; however, there is no
defined role and this position is not listed in bid sheet. Please clarify.

The definition of a deputy operations chief as it relates to the Contractor has been
removed from the RFP.

Is only one Task Force Leader (TFL) expected to perform all the following tasks per
site? More than one TFL may be needed to fulfill all these items because several
activities are occurring simultaneously requiring a TFL to observe, direct, coordinate,
inspect, document, and communicate concurrently.

Read and fully understand the Timber Harvest Plan/Conversion Exemption for
the area within which properties that the TFL will be monitoring, prior to
monitoring any tree cutting and harvesting;

The TFL will accompany the Arborist during their initial property hazard tree
assessments.

The TFL will document all of the trees that are marked by the Arborist for
placement in a database. The Arborist will determine the trees in need of
removal, tree number identifier (pre-approved by the IMT), its diameter (at 4.5
feet above ground level), its type, and its GPS coordinates.

The TFL will then document all of the collected data, electronically, for each
property including number, type and diameter of trees on each APN. The Arborist
will prepare a map of the trees, for each property that will be provided to the TFL
so that the TFL can place it with the photos and other recorded information about
each tree to be removed in a database folder for each property by APN number
and available to the IMT by “Box” or other similar and IMT approved database;

TFLs will be responsible, along with the Hazard Tree Contractors, to keep hazard
trees felled on ROWSs and private Properties (APNs) separate throughout all
phases of the operation, including felling, hauling processing, and end use. The
slash from these two sources of trees must also be kept separate and reported
as such, for purposes of FEMA reimbursement;

Bring to each property and fully read, understand, and follow the requirements
included in the initial site plan and the ROE for that property and/or public right of
way from which trees will be cut and harvested;

Attend daily Incident Operations Chief/Tree Removal Contractor initiated safety
meetings to discuss possible personal and community hazards;

Locate any septic systems, valves, utilities and anything else that should not be
driven over and have the crew mark/flag the feature;

Be responsible to carry out, under the direction of the OC, the Branch Director,
and the Division Supervisor, the Timber Harvest Plan/Conversion Exemption
requirements for each individual property assigned, and to read and follow the
Homeowner’s directions, listed on the signed and County approved Right of
Entry (ROE) Forms or within the Town or County ROWSs;
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The Task Force Leaders shall be the Property owner’s point of contact until the
trees on their property have been removed and the property has been cleared by
the County;

Inspect each Tree Removal Contractors’ truck supporting work on each property
and ensure that they each have a safety check placard, issued by the
Assessment and Monitoring Contractor’'s DOT commercial truck inspector
teams;

Inspect, monitor, photographically track, and document the trees cut and
removed from the property by type, height, diameter, and number marked on the
tree by the Arborist from each assigned property and right of way;

Provide documentation of trees removed by street, route, and date.

Document the truck number on which each tree was placed and transported to
the Log Storage/processing yard. This documentation shall be in a database or
Excel format or other formats utilizing a Survey 123 data collector software
including providing their own tablets or other similar electronic type devices;

Complete and submit to PC and/or any additional governmental agency all
documentation that is required for CalRecycle to receive the maximum
reimbursement for all covered trees removed and related costs.

Task Force Leaders must also electronically record the GPS coordinates of all
felled trees removed by the Hazard Tree Contractors from the ROW,;

Watch and advise the tree removal crew’s activities if any health and safety or
environmental controls and/or activities (i.e. controlling dust, water run-off of burn
ash, proper donning of PPE, track out, dust suppression etc.) should be
addressed during the hazard tree felling, processing, removal, and transport
operations;

Give Site H&S Orientation to Visitors;

If there are any existing stormwater BMPs (such as wattles, compost socks, hay
bales, erosion control matting or other such BMP) on the property, ensuring that
they are not disturbed by the tree removal operation;

Per the Timber Harvest Plan/Conversion Exemption, work with the Arborist to be
sure that any environmental and/or archaeological BMPs or AMMSs required are
in place and noted to the Tree Removal Contractor prior to commencing tree
removal operations. The Tree Removal Contractor will not be allowed to work on
any property that is not appropriately protected per the THP/CE;

Fill out and submit daily activity logs per property documenting Contractor labor
staff and hours, equipment used, trucks that hauled materials from the property,
log storage and processing yards or timber end use locations where trees and
any processed materials from that property were taken to directly;

Inspect traffic control devices and procedures for compliance with the operation-
specific traffic control plan;

Coordinate how trucks will pull in, park, and exit the site with the crew;
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e Provide daily oral status reports to the Division Supervisor, the Branch Director,
and the OC, or designees, at the end of each day;

e Obtain site clearance/approval from OC once all designated hazard trees have
been removed from the property to allow for a final walk through by the OC or
designee;

e Coordinate and work cooperatively with the Tree Removal Contractor, the State
Forester’s Site Inspection Team, the Operations Team’s and Tree Removal
Contractor’s Health and Safety Officers, air sampling consultants (if required),
and other Operations Team Members;

e Coordinate and communicate with the State OC and PC on a regular basis or as
needed, including reporting any unresolved issues, concerns, or complications
that may be occurring with the Tree Removal Contractor;

e Be present during any hazard Tree cutting and removal activities, and related on-
site management, which shall take place from Monday through Saturday, up to
12 hours per day if safe conditions allow unless otherwise stated by the OC;

e Perform other requests as directed by the OC and/or the PC;

e Review property owner instructions in the ROE and share information with the
tree removal contractor;

e Ensure trucks have the appropriate placards to indicate they have passed
inspection;

e Maintain detailed notes of property owner interactions and discussions;

e Coordinate with Federal/State/County/City agencies as needed and keep
detailed notes of any interactions;

e Document if property damage occurs;
e Document property conditions prior to/during/after hazardous tree removal,

e If trees are chipped or otherwise processed, document how they will be
processed separately as either ROW chipped trees or private property chipped
trees;

e Document how each tree that is chipped to be documented as chipped and
tracked as chipped materials when taken to the end use facilities; and

The role of Task Force Leader encompasses many different jobs on this project. Some
of the twenty-nine (29) duties shall apply to all TFL positions and other duties shall
apply to a select few. It is expected that the more senior TFL’s with more knowledge
and experience shall have the most complex positions. Below is a list of some of the
TFL positions.

Right of Entry (ROE) and possible Right of Way (ROW) Arborist TFL will work
with the Arborist survey crew to survey and log in data of the trees to be
removed.
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ROE Cutting TFL will work with the cutting crews. They will contact and
coordinate with ROE owners. Ensure boundaries and obstacles are determined.
Convey important information to the cutting crew. Observe and document
cutting. Determine where the trees will be hauled to the appropriate wood
processing site and dispatch the noted trees in each truck. Note that ROE trees
shall be kept separate from ROW trees.

ROW Cutting TFL will have the same duties but will not have contact with ROE
owner. Note that ROW trees shall be kept separate from ROE trees

Cleanup ROE & ROW TFL may be needed if the contractor phases work where
the cutting is done by one crew and the pickup and cleanup could be completed
by another. Coordination of issues and obstacles from the cutting TFL will have
to be relayed to the cleanup TFL.TFL will assist the Tree Removal Contractor in
dispatching of trucks with trees understanding that ROE and ROW trees.
Separate areas of Wood Processing sites or even separate sites all together will
be used to keep the ROE and ROW trees separate from each other.

Wood Processing Sites and End Use Facilities shall have TFL'’s assigned to log
incoming and outgoing trucks. Duties could include, logging in/out of trucks,
weight of trucks, visual inspection of loads, and verification of program certified
trucks and GPS tracking devices.

Some TFL positions shall have specific job duties. These positions could
include, DOT inspection stations, Erosion Control Specialists, Environmental
Specialist, Air Monitoring or other specialties not specified.

RFP, Section 11l Proposal Submittal Requirements (p.7). There are is no reference to
alternative proposal submissions in this section or elsewhere in the RFP. Is the
customer amenable to an alternative proposal submission focusing on the State’s 75
Percent Initiative to include highest and best use of all materials in California?

The 75% initiative is included as part of the operation. Alternative proposal submissions
will be accepted in the submission, as long as the proposer submits a submittal that for
the requested bid. The submissions will be evaluated and considered, but there is no
guarantee that the alternatives will be considered in bid review or implemented as part
of the operation.

RFP, Section 11l Proposal Submittal Requirements — Methodology — Line item 2 (p.8).
This line item requires “a description of the Proposer’s experience in providing debris
and tree removal management and monitoring services as outlined in the Scope of
Work...” Does this experience have to come solely from the Prime Offeror / Proposer or
can the Proposer utilize relevant examples from teaming partners?

The proposed team must demonstrate experience in providing similar scopes of
work. Therefore team members that have specific experience that meets the
scope of work described in the RFP, such as the RPFs and arborists in
assessing hazard trees and meeting similar proposed Timber Harvest Plan
Exemptions for post fire cleanups. Team members must be placed in positions
that use their proven experience and skillsets. CalRecycle staff are looking for a
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demonstration that the proposed team can successfully accomplish the required
scope of work.

RFP, Section 11l Proposal Submittal Requirements — Methodology — Line item 4 (p.9)
This line item requires professional resumes for key project personnel as well as branch
directors division supervisors and other project personnel. Is it a requirement for these
personnel to be employed by the Prime Offeror / Proposal upon proposal submission? If
not, are Letters of Commitment required and how will that impact the evaluation under
Qualifications/Resources for this criteria?

Evaluation of submittals will be based off the entire submission package. Including
resumes from key project personnel proposed to be used. These personnel may not be
employed by the prime contractor, but are committed to be a part of the proposed team.
Letters of commitment can be submitted but may not ensure selection. The evaluation
will consider teams with the purpose of ensuring that the selected contractor team will
be able to meet the Operation’s needs.

RFP, Section 11l Proposal Submittal Requirements — Samples of Written Work (p.11)
This section states “The Proposal must include a copy of a final report from a project
that is similar in nature to the proposed project” Does this final report have to come from
a project performed by the Prime Offeror / Proposer or can the Proposer provide a final
report from a teaming partner?

Samples of Final Reports from the Proposer and key team partners will be accepted.

On previous RFPs, CalRecycle reimbursed GPS units on a daily basis. It appears this
bid sheet is requesting a one-time single rate per GPS unit that is used for the

project. This is difficult to estimate a cost because there is no way to confirm how long
each unit will be used. Will the State consider a daily/weekly/monthly rate for these units
instead?

No. Contractors will need to determine the time and number of units needed for the
entirety of the project. The field operations are anticipated to last 9-12 months,
depending on many factors outside of CalRecycle’s control.

Based on previous projects requiring GPS trucks tracking, the use of cell phones for
fleet tracking in the project area was insufficient due to lack of cell tower coverage. Will
the State require more reliable, commercial-grade, satellite-based, GPS fleet tracking
units with real-time mapping software? This built-for-purpose application would provide
reliable tracking to support IMT requests and/or requirements?

The Contractor shall be responsible for installing and monitoring Global Positioning
System (GPS) tracking on all haul trucks, street sweepers, and community water
tenders. The Contractor shall provide access to the tracking software to the IMT and
Tree Removal Contractors. The Contractor must ensure accuracy and reliability of GPS
units.
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Prior to breaking ground for installing address signs or other potential ground-breaking
work, please confirm underground service alert notification and ticketing will be
mandated by the State as a universal precaution (and as typically required in CIH/CSP-
approved Health and Safety Plans). Previous projects have sometimes allowed or
requested skipping this urgent and appropriate step due to the emergency nature of this
program. Although it is an emergency, protecting underground utilities is imperative for
protecting property owner utilities and will reduce potential claims against the State.

Details for address signs are addressed on page 36 for the RFP. Underground Services
Alerts via 811 calls are required for installation as specified in the RFP on page 36 “[t]he
Contractor shall post each sign and notify USA 811 before installing.”

Could the State please clarify the scope of work for the Finance and Administrative
services contract and how this will interact with this contract?

CalRecycle’s goal for the Finance & Administrative (F&A) contract is to obtain services
and expertise which will serve to maximize reimbursement from FEMA. The F&A
Contractor will primarily provide finance & administrative services for the post-
award/performance and administrative phases of the other CalRecycle service
contracts, including:

. One (1) Hazard Tree Assessment & Monitoring contract;
. One (1) Assessment & Monitoring Consultant; and
. Two (2) Hazard Tree Removal contracts.

The F&A Consultant will be responsible for document development, management and
control including

. Contract documents;

. Change orders and work orders;

. Invoices and supporting information; and

. Other project documentation.

The F&A Contractor will review and examine all CalRecycle service contractors’ invoice
packages prior to submission to CalRecycle.

When will the Finance and Administrative Services contract be awarded and expected
to start?

The Finance and Administrative Services RFP was advertised on May 11, 2020. The
Notice of Intent to Award that contract is anticipated to be issued on June 15, 2020.

While Survey 123 can be used on the front-end for the initial surveying and data capture
of hazardous trees, this is not a suitable substitution for an Automated Debris
Management System (ADMS) to track and document hazardous tree removal,
transportation, and final disposal for FEMA reimbursement. Further, an ADMS system
should meet FEMA and USACE guidelines and specifications such as role-based user
security, transactional record generation, audit tracking, and a secure system database.
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Is it the intent of the State to use a documentation system that meets the minimum
requirements at audit (validated ADMS or multipart paper tickets) to document
hazardous tree removal and disposal?

Yes, it is the intent of CalRecycle to use a documentation system that meets the
minimum requirements at audit (validated ADMS or multipart paper tickets) to document
hazardous tree removal and disposition and other Operational needs as directed by the
Contract Manager. The Assessment & Monitoring Consultant shall integrate data
collection with Survey 123. Survey 123 is the software used by multiple entities and will
continue to be used to monitor data and information related to the assessment, tracking,
processing, and disposition of hazard trees. Trees shall be tracked as they are marked,
cut, processed and delivered to the End Use Facilities. If the Proposer utilizes a
separate data management system, then that proposer will need to find a solution on
how to integrate the data effectively and efficiently. The winning proposal shall include a
plan to use and/or integrate the Survey 123 generated database with their proposed
ADMS.

On page 24, Overall Tasks to be Performed, Item D. Please confirm that “the marking of
property boundaries if access to hazard trees that are marked to be cut requires access
across such a boundary” would be completed by the Professional Land Surveyor and
not the Arborist / Task Force Leader?

Page 24 D. 3. states “The Task Force Leader shall “h. Be prepared to mark
property boundaries if access to hazard trees that are marked to be cut may
require access across such a boundary or if the trees may fall across such
boundaries after being cut. Mark this possibility on the site map.” If there is a
dispute of the property boundary then a Licensed Professional Surveyor is
required. Refer to page 36, V. 5. “The Contractor shall provide Licensed
Professional Surveyor(s), as required by the IMT, to resolve boundary disputes
on affected properties.”

On page 37 it says “The Contractor will not be compensated for delay costs if the
Contract Manger, or designee, or the IMT provide twenty-four (24) hours or more
advanced notice of delays.” Would the State consider changing this to 48 hours to give
the contractor reasonable time for demobilization?

CalRecycle does not express or guarantee the quantities of services or goods specified
in the SOW. “Delays” refer to periods of limited duration where work cannot proceed,
as evidenced by the table on page 37. Twenty-four (24) hour notice is sufficient for
delays. CalRecycle reserves the right to increase and reduce contractor personnel at its
discretion. Proposers shall take this under consideration when providing personnel
labor rates on their bid sheet.

Who on the State’s IMT will be authorized to provide direction to the awarded
Contractor regarding cost items that are within the Scope of Work of this Agreement?
What form of communication will be required for tasking?
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Al16 CalRecycle’s Contract Manager is the authorized representative of the State of
California responsible for administering a contract & monitoring the contractor’s
performance [State Contracting Manual 9.00]. The CalRecycle Contract Manager or
their designees (e.g., Finance, Operations, and Planning Chiefs) are the point of
contacts for all contract decisions. Contract directives will be made in writing. The
Contract Manager, with the support of the Operations Chief, will prepare Work Orders
and Change Orders directing the Contractor’'s work. Some minor directions may also be
given to the Contractor by email.

Q17 Could the State provide a status report on the progress of the project in regards to
number of ROES, expected number of trees, status of permits , environmental
reviews/exceptions, completed timber harvest plan conversion exemptions, etc.?

Al7 CalRecycle does not make any guarantees on the number of Hazard Trees. The
number of ROEs is dynamic and the most recent numbers can be found at, offered for
reference only, https://buttecountyrecovers.org/private-property-tree-removal-map/. The
estimated total number of trees can be found on page 62, 3. Background “To date, it is
estimated that over 300,000 trees were damaged in Butte County that require removal.”
Page 22, “Work to be Performed E”, in part states “one Lead RPF, to prepare or direct
the preparation of Timber Harvest Plans/Conversion Public and Private Utility Right of
Way Exemptions, one for each of the five (5) branches. These Exemptions have been
drafted by a State RPF for this Operation, but will need to be reviewed by the
Contractor’'s RPFs. The State has also completed an Environmental Protection Plan
(EPP) and an Environmental Compliance Plan (ECP) in support of California State
Waivers that are currently being considered by CalEPA and the California Natural
Resources Agency. CalOES and CalRecycle have been coordinating discussions with
CalFire, the California Department of Fish and Wildlife and the Regional Water Quality
Control Board with respect to meeting permit requirements while developing the EPP
and ECP. FEMA has also commenced consultations with United States Department of
Fish and Wildlife and the National Oceanic and Atmospheric Administration with respect
to meeting Federal Environmental requirements. FEMA is also consulting with local
tribal nations for the purpose of meeting federal Historic Preservation requirements.

Q18 Can the State give us a better understanding of their intent or success to extend the
emergency period for this disaster event and thereby also extend the NEPA or CalEPA
exceptions?

Al18 Page 66 Work to be Performed, G. H. |. and J. all state in the last sentence “under
emergency operations.” CalOES and the Governor’s Office have all confirmed that this
operation will be operated under the Governor's Emergency Declaration.

Q19 Has the initial windshield survey been completed and will the State share the results of
that?

Al19 An initial hazard tree survey was completed by CalFire, “Camp Fire — CalFire Tree
Inventory Sampling”, October 18, 2019, which CalRecycle is offering for reference only.
This document is shown as “Miscellaneous1” from this link:
(https://www?2.calrecycle.ca.gov/Contracts/Advertisement/1854). This report presents
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estimated numbers of hazard trees along public and some private roads that could fall
on public property and/or on private rights-of-way. The estimated number of hazard
trees ranges between 280,779 trees to 303,473 trees (lower to higher confidence
levels). This study was conducted based on CalFire staff perceived hazard trees located
on approximately 17,000 private properties, on Town and County Rights-of Way, and on
certain public and commercial properties in both the Town of Paradise and Butte
County. No additional surveys have been conducted since.

If a subcontractor does not have a major office in California but can demonstrate that it
can conduct business within the State by providing valid California Good Standing
Certificate would that be sufficient to qualify?

No, bidders must certify that they meet Attachment J’s “California Only Certification”
requirements. Proposals without a certification per Attachment J will be rejected.

Is this a voluntary tree program or a forced hazard abatement program?

The public has a choice of using private tree removal contractors for hazard tree
removal at their expense or participating in the State Hazard Tree Removal Program. All
affected properties are required, by Town and/or County Ordinance, to remove hazard
trees or local authorities may initiate a process to abate hazard trees.

Please confirm Personal Protective Equipment (PPE) level D will be required for staff
working in and around the tree removal cleanup and disposal operations?

PPE level D is the anticipated minimum level for hazard tree removal. This does not
include any PPE needed due to COVID 19, The Contractor’'s own prepared Safety Plan
will need to address these issues. Refer to Answer 30 regarding COVID-19 protocols.

The RFP refers to “GPS tracking of commercial fleet”. Will the RFP for the tree removal
contractor specify that they will be required to use fleet tracking equipment?
Additionally, will the cost of lost or damaged equipment for commercial fleet tracking be
the responsibility of the debris removal contractor or reimbursed by the State to the
Proposer?

The Contractor for this RFP shall be responsible ensuring the tree removal contractors
Global Positioning System (GPS) tracking on all haul trucks, street sweepers, and
community water tenders. CalRecycle will not facilitate, mediate, or arbitrate disputes
between the Contractor and another entity; nor will it determine responsibility for the
performance of work.

When will the debris tree removal contractor(s) be awarded and expected to start?
CalRecycle estimates that the tree removal contractor(s) will be awarded on June 22,

2020. A Notice to Proceed is currently anticipated to be issued between the end of June
and mid-July.
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Per page 11 Samples of Written Work, requires the Proposer to submit a copy of a Final
Report from a project that is similar in nature. Final reports for these types of projects
can be several hundred pages. Would the State consider allowing for the sample final
report to be shared via a URL in the proposal document that will allow access to a
website where the final report can be viewed?

CalRecycle will accept flash drives in place of hard copies for the Samples of Written
Work, but cannot accept an internet link.

Payment Withhold and Progress Payments and Payment Withhold, refer to the
withholding of ten percent (10%) retainage per invoice to be held until all required work
is completed. Would the State consider adjusting the RFP language to allow for
retainage release on specifics tasks once completed and non-labor project related
costs, similar to the revised Progress Payment and Payment Withhold language applied
in Addendum 1 of DRR18087?

CalRecycle will not release early retainage for this operation. Prospective bidders
should consider this when planning budgets and cash flow.

Can the State please clarify the labor category type and number of resumes required.
The RFP provides difference resume requirements on pages 9 and 10.

The resume requirements listed on Page 9 are for the key project personnel who will be
providing leadership for the teams. It shall also include the RPFs and the Arborists.
Page 10 describes what type of experience CalRecycle is interested in seeing
documented in those resumes listed on page 9.

Per page 17 Grounds for Rejection of the RFP, one ground for rejection is “Duplicative
staff from other current fire debris removal projects are proposed for primary staff
positions within the proposer’s team.” Can State confirm that staff currently working on
large scale tree removal projects within the State for municipalities or public utilities
would be considered duplicative staff?

The statement on page 17 for the RFP refers only to staff working on current fire debris
removal projects. If your key and/or primary staff are working on a fire debris removal
project, for other municipalities or utilities, at the time of the bid, there is a possibility the
bid will be rejected.

RFP indicates that a community air monitoring plan be generated for the community
locations, but under Environmental Unit Leader / air quality, it states that those staff will
also be setting up air monitoring units around working teams in the field felling trees, will
this require an additional plan to be generated for the incident?

Page 33 L ENVIRONMENTAL UNIT LEADER/AIR QUALITY states in part “The Air
Quality teams will typically set up continuous operating monitoring stations at key
community sites, which will be checked on throughout the day. Additionally, the teams
will set up 3 continuous air monitoring stations at up to one-third of the hazard tree
removal task force teams, which could add up to approximately 25 task forces in need
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of air monitoring.” The air monitoring plan includes both community sites and at tree
removal task force teams.

Q30 Will there be any restrictions or contract requirements dealing with COVID-19, specific
PPE, social distancing requirements, etc.?

A30 Cal/OSHA has issued “COVID-19 INDUSTRY GUIDANCE: Mining and Logging.” The
guidance can be found at this link: https://covid19.ca.gov/pdf/guidance-mining-
logaging.pdf. This should be consulted for operations. All Contractors will be required to
develop their own health and safety plan and monitoring their own staff safety.
Contractors may utilize the CalRecycle Site Safety & Health Plan which includes a
section on COVID-19 to inform their health and safety plan.

Q31 Page 22 of the RFP states “The five (5) sub-areas have been by the IMT”. Can the
State please provide more detail on this statement?

A31 The subject incomplete sentence has been removed from the RFP. The five sub-areas
generally are defined by regional drainage areas within the fire’s burn scar. Two areas
are located within the town of Paradise on the east and west sides. Magalia and the
burnt area north of Paradise is another. The lower portion below Paradise and areas
west are grouped together. Concow and Yankee Hill are considered the last. East/West
Paradise will be completed by one tree removal contractor and the other three areas will
be completed by a second contractor. Each sub-area will also represent Branches for
work organization.

Q32 Environmental Unit Supervisors are discussed in the scope of work section under
section | page 23, but no roles are described for this position. Please provide role
requirements?

A32 Page 66 (4. Work to be Performed |.) states “Provide an adequate number of
experienced Environmental Unit Leaders and an Environmental Unit Supervisor, to
assist the RPFs in preparing and overseeing the appropriate implementation of each of
the Timber Harvest Plans/Conversion Exemptions with respect to the state California
Environmental Quality Act (CEQA) and federal National Environmental Policy Act
(NEPA) environmental protection requirements, for protection of endangered and
impacted species and their habitats under emergency operations.” Page 77 S. “The
Environmental Unit Leaders and supervisors will be responsible for overseeing and
supporting the field work conducted by the Biologists and Archaeologists in addressing
the environmental requirements of the Timber Harvest Plans.”

Q33 Under methodology number 3 of the RFP it discusses / references Subject Matter
Experts (SMEs), SMEs are not a role or position defined in this RFP. Please provide a
role and add to rate sheet if required?

A33 The term Subject Matter Expert (SME) as listed on page 9 under Methodology refers to
personnel who have expertise in certain fields related to the project. A Registered
Professional Forester, lead biologists, and lead archaeologists could all be SMEs.


https://covid19.ca.gov/pdf/guidance-mining-logging.pdf
https://covid19.ca.gov/pdf/guidance-mining-logging.pdf
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SMEs with unique skills not mentioned which may benefit the project should be
included. Their resume of unique skills will be evaluated and considered for inclusion.

Q34 Will air sample costs be a pass through with markup for the air samples to be collected
from the community and perimeter air monitoring and sampling equipment? If so will a
markup line be added to the cost sheet?

A34 CalRecycle will reimburse the Contractor for air sample laboratory costs on a direct
pass through basis. The Contractor may provide a Laboratory Markup not to exceed ten
(10) percent of the laboratory analysis fees. The markup is intended to cover expenses
associated the packaging, shipping, postage, and other ancillary costs incurred to
process the samples. The Contractor shall include the Chain of Custody forms and
laboratory reports as supporting documents in the invoice packages submitted to
CalRecycle.

The Contractor is required to use qualified analytical laboratory(ies) to analyze
analytical samples collected in support of the Hazard Tree Removal Program. Qualified
analytical laboratory(ies) shall be California Environmental Laboratory Accreditation
Program (ELAP) certified for the respective specific analyses requested. The
Contractor shall disclose, the nature, circumstances, and pertinent facts, regarding any
affiliation between the Contractor and a laboratory it intends to engage to fulfill the terms
of the contract.

Q35 What will be the required Turnaround Time for air samples collected and will that data
need any level of data validation?

A35 Typical laboratory turnaround time will be 72 hours.

Q36 Page 12 of DRR19103 introduces a “California Only Restriction” for this solicitation. By
description this restriction limits eligible proposers to those that are organized/domiciled
in California, or those that have a significant footprint and are able to provide certified
payroll or other documentation that establishes the employment of Californians for the
past three years. This restriction is extended to subcontractors as well. We are unable
to locate reference to such a policy in the California Public Contract Code?

A36 See answer Al(c) above.

Q37 2 CFR 8§ 200.319 - Competition (Code of Federal Regulations) Prohibits restrictions that
restrict competition by (a) (1) Placing unreasonable requirements on firms in order for
the to qualify to do business, and (b) prohibits the use of statutorily or administratively
imposed state, local, or tribal geographical preference...When contracting for
architectural and engineering (A/E) services, geographic location may be a selection
criterion provided its application leaves an appropriate number of qualified firms, given
the nature and size of the project, to compete for the contract?

A37 See answer Al(a) above.
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Based on other information provided in DRR19103 it is evident that the solicitation is
dependent on or anticipating financial recovery assistance from the Federal government
through FEMA. Violation of 2 CFR’s contracting requirements jeopardizes project cost
reimbursement eligibility. DRR19103 and the California Only Restriction as is currently
written prohibits qualified service providers from offering services in response to this
RFP. We request that CalRecycle removes or revises the California Only Restriction to
open up competition to all qualified firms that are authorized to do business in the State
of California.

See answer Al(a) above.

As of May 1, 2020, the submittal date of the RFP, numerous COVID-19 restrictions and
recommendations are in place to protect Californian’s from contracting the virus. Due to
the rapidly changing conditions associated with COVID-19, is the State of California
willing to approve change orders, as needed, for COVID-19 social distancing and
personal protective equipment-related items including, but not limited to, additional
vehicles if carpooling is restricted, additional lodging if staff cannot share
accommodations, and additional PPE including face masks, antibacterial wipes, and
gloves, if required?

Program/Legal The Contractor must consider CalOSHA COVID-19 Guidance on
Requirements to Protect Workers on Corona Virus
(https://www.dir.ca.gov/dosh/coronavirus/Health-Care-General-Industry.html),
CalOSHA’s “Covid-19 Industry Guidance for Mining and Logging,” and CalRecycle’s
Community Health and Safety Plan (attached) when preparing their Proposal Sheets
and labor rates.

Does CalRecycle intend on providing office space at the TROC for the Contractor? Will
the TROC implement social distancing as required at the time?

If additional office space beyond the space provided in the TROC shall be at the
Contractors’ discretion and expense. The contractor is expected to follow the safety
plan for social distancing and worker safety.

Will CalRecycle provide office space for the Contractor independently of the TROC? Or
will CalRecycle financially support the Contractor to obtain their own office space?

If additional office space beyond the space provided in the TROC shall be at the
Contractor’s discretion and expense. This will also include any necessary storage
warehouses for equipment and materials.

What is the minimum number of California-only business/professional licenses,
certifications, payroll records, residency records, etc. over the three-year period?

Interested parties are advised that a Proposer’s subconsultants or subcontractors, if
any, must also meet Attachment J’s certification at the time of Proposal submission and
through the life of the contract.


https://www.dir.ca.gov/dosh/coronavirus/Health-Care-General-Industry.html
file:///S:/CLEANUP/RESTRICT%20-%20Camp%20Fire%20TREES/Health%20&%20Safety%20Plans/Appendix%20E%20COVID-19%20Guidance.docx
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A bidding company may have hundreds of employees in California so providing files
could be a monumental task. Would one representative record for each form type meet
the minimum expectation?

Prospective bidders shall provide information to demonstrate minimum qualifications for
all of the expectations set forth in the RFP. Contractors shall meet the requirements of
Attachment J at the time of proposal submission and throughout the life of the contract.

The RFP mentions air monitoring samples shall be collected; however, there is no
mention of a laboratory. Will this be resolved by adding to the bid rate sheet or by use of
a change order? Also, should we assume the laboratory must also meet the California-
only criteria?

See answer A34.

What is the purpose of having multiple Planning Chiefs and Operations Chiefs? Does
the State plan to have specific tasks split between these Chiefs?

The purpose of two Planning Chiefs and Operations Chiefs is that there will be two
contractors completing work on the project; one for the Town of Paradise and one for
the areas in Butte County.

The position of “Arborist Technician” appears in the RFP; however, there is no defined
role and this position is not listed in bid sheet. Can the State please clarify?

“Arborist Technicians” have been removed from the RFP

The position of “Logistics Chief’ appears in the RFP; however, there is no defined role
and this position does not appear in the bid sheet. Can the State please clarify?

"Logistics Chief” has been removed from the RFP.

The position of “Environmental Unit Leader” appears in the RFP; however, there is no
defined role and this position does not appear in the bid sheet. Can the State please
clarify?

Page 77 S. “The Environmental Unit Leaders and supervisors will be responsible for
overseeing and supporting the field work conducted by the Biologists and
Archaeologists in addressing the environmental requirements of the Timber Harvest
Plans.” Page 44 has 3 positions listed Environmental Unit Supervisor, Environmental
Unit Leader/Water Quality BMPs, Environmental Unit Leader/Air Quality

The position of “Planning Assistant” appears in the RFP; however, there is not defined
role and this position does not appear in the bid sheet. Can the State please clarify?

Planning Assistant is defined on Page 33 of the RFP also listed on page 44 and page
76.
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The RFP states: “All Proposer field staff shall be Occupational Safety and Health
Administration (OSHA) certified.” What specific OSHA certification is the state
referencing? Can the State please clarify the minimum training expectation?

CalRecycle will strike this sentence and rephrase it to, “All proposer field staff shall be
trained at Contractor’s expense in CalOSHA tree work safety guidance for the Logging
industry the types of activities included in this scope of services, according to guidance
issued by the Department of Industrial Relations (available For Reference Only here:
https://www.dir.ca.gov/dosh/Tree-Work-Safety.html).

RFP page 47, Proposal Scoring Sheet: 2c. “Abilities of assigned staff to conduct the
necessary research with proficiency and accuracy and without omission and/or
proposed training to be conducted to enhance staff capabilities.” Can the State please
clarify what this means?

CalRecycle will strike this sentence and rephrase it to, “Abilities of assigned staff to
conduct the required work activities described in the required scope of work.”

Are Bidders requested to include resumes for 5 or 10 RPFs?

Section 4 on Page 9 of the RFP requests professional resumes for key project
personnel, including ten (10) Registered Professional Foresters.

According to the RFP bid sheet, “Land Surveyor” hours are posted at 14,560. This
seems high. 14,560 / 2 staff (assuming 10 hour days) = 728 10-hour days. This is
roughly 2 surveyors full time for over two years. Please confirm the appropriate number
of hours for the “Land Surveyor” role. It appears 4,560 would be appropriate?

There are five expected Branches for this operation. Each Branch shall have a team of
up to two Professional Land Surveyors for a total of up ten Professional Land Surveyors
available for the operation. The 14,560 value on the cost bid sheet has been revised to
8,424.

Please confirm each DOT Inspector on the two-person crew needs to be independently
qualified to perform the inspections; hence, two qualified inspectors per crew?

All DOT inspectors shall have qualifications to perform the inspections independently. A
two-person crew team should be utilized for both production as well as safety for
working around and under trucks.

Please confirm how many hours are in a DOT Inspector Crew “day.” Can we assume 8
hours?

The DOT inspection location should be set up for full days as directed by the IMT.
Typical working days could range from a few hours up to twelve (12) hours.

Will CalRecycle have State database specialists available to perform CalRecycle
dashboard maintenance in coordination with the Contractor?


https://www.dir.ca.gov/dosh/Tree-Work-Safety.html
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CalRecycle will coordinate with the Contractor to ensure appropriate maintenance of the
dashboard.

The RFP does not mention stump removal. Does the State plan on having any stumps
removed?

Stump removal is not anticipated to be part of this project.

Please confirm that the provided GPS fleet tracking equipment will be replaced or
reimbursed by the Tree Removal Contractor if lost or damaged?

The Assessment and Monitoring Contractor shall issue GPS fleet tracking devices to
the Tree Removal Contractors. The Assessment and Monitoring Contractor shall
replace lost or damaged GPS fleet tracking devices. The Tree Removal Contractors
shall be trained in their operation and use. The Tree Removal Contractors will generally
be responsible for lost or damaged devices issued to them. CalRecycle will not
facilitate, mediate, or arbitrate disputes between the Contractor and another entity.

What is the anticipated lead-time between the start of the Contractor and the start of the
Tree Removal Contractor?

The anticipated lead-time for the Contractor and the Tree Removal Contractor is from
14-30 days. Circumstances may change and the timeline may be reduced to less than
14 days.

What is the anticipated ramp-up schedule for tree removal crews?

Tree Removal Contractor are expected to start with 20 crews each. Twenty (20) for the
Town of Paradise and twenty (20) for the surrounding areas in Butte County. It is
anticipated that additional crews shall be added in phases. 40 crews for each contractor
is the expected maximum. The maximum number of crews is subject to change based
on operational needs.

What is the maximum number of tree removal crews CalRecycle expects to have
working at any one time and for how long of a duration?

The generally expected maximum of 70-80 crews will be needed. It is estimated that the
70-80 crews shall be needed for 60-90 days. Crews should ramp up and down from this
maximum. The maximum number of crews is subject to change based on operational
needs.

Please confirm who will be responsible for determining load classification at each site in
real-time?

Trees are classified by their origin as either Right of Way trees or Private Property (a.k.a
PPDR) trees. The TFL is responsible for verifying the origin of the tree as marked by the
Registered Professional Forester directed Arborists. Hazard trees shall be tracked
separately from felling to processing to end use based on their origin
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Q63 Is it possible to get a list of the contractors who will be bidding this project as a Prime or
General Contractor. We feel we can be of help but do not have the resources to bid this
project as a General Contractor or Prime.

A63 Please see Attachment 1 for a list of interested parties.

All other terms, conditions, and requirements of this Request for Proposal will remain the same.

If you have any questions relating to this solicitation process, please contact me by e-mail at
contracts@calrecycle.ca.gov.

Sincerely,
{Original signed by}
Luke Wainscott

Contract Analyst
Administrative Services Branch

Attachments:
Interested Parties


mailto:contracts@calrecycle.ca.gov

Interested Parties Listing for RFP DRR19103
CalRecycle has not confirmed the certification status of firms who have identified themselves as CA Certified Small Business (SB) or
Disabled Veterans Business Enterprise (DVBE).
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Contact [Company Address [City ST Zip [Email SB? |SB# DVB? DVB# |[Email?Business As  |As
Name Description Prime [Sub
Daniel ACL 32585 Alta CA [95701|dlacp@hotmail.com No No Yes [Treeremovaland |No [|Yes
Ellison Frosthill debris cleanup, we
Place have bobcats,
chipper, dump trucks
and dump trailers.
Troy All Phase Land|17628 Nevada |CA [95959|allphaselandclearing@gmail.com No No Yes  [Offer full logging Yes |Yes
Sidebottom Clearing, Inc. [Lightfoot |City operation service,
Way Hazard tree
removal, bucket
trucks, crane, land
clearing, tub grinder,
track chippers,
reforestation,
excavation service,
log hauling,
Dianna Action 1952 Manteca |CA [95337|dianna@actionsweepingservices.co [No Yes |In Yes st sweeping ,Swppp,[No  |Yes
Paris sweeping Carogold m proces small debris
services, Inc. Dr S removal, leaf
removal
William Agnew 11781 Sandy UT [84094bill@agnewconsulting.us Yes [9439855No Yes  Vegetation No Yes
Agnew Environmental [South EIm -0160 management
Consulting Ridge rd
LLC,
Michel Alfaro General 2351 ROCKLIN |CA [95765/malfaro@alfaroengineering.com Yes 43690 |No Yes  |Alfaro General Yes |No
Alfaro Engineering  [Sunset Engineering (AGE)
Blvd., is an 8(a)
Suite 170- \veteran/minority-
338 owned enterprise

that provides
Geotechnical, Civil
and Environmental
Construction
services.
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IAdonis
Agkis

American

Testing
Laboratory

Environmental

2834 N
Naomi St.

Burbank

CA

91504

Adonis@aetlab.com

Yes

2E+06

No

Yes

Environmental
laboratory testing of
air samples and
sampling equipment.

No

Yes

James
Eisert

Arcadis

101
Creekside
Ridge
Court Ste.
200

Roseville

CA

95678

james.eisert@arcadis.com

No

No

Yes

)Arcadis and our
select team can
perform all tree
removal
management
services and
reporting as required
to manage the tree
removal services in
support of the
Incident Commander
(IC) to include
providing Planning,
Logistics,
Operations, and field
data management
as directed by the
CalRecycle Contract
Manager.

Yes

Yes

Rick
Tibbett

Atlas Field
Service

111
Lindberg
Ave. ste A

Livermore

CA

94551

rick.tibbett@atlasfieldservice.com

Yes

HS0490
4

No

Yes

/Atlas Field Service is
a full service
contractor in
\Vegetation
Management within
the State of CA. We
provide a wealth of
knowledge and
many years of
practical experience
in administration and
field operations.
\With our corporate
structure, financial
stability, and
established field
operations, we are
fully prepared to

provide any and all

No

No
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services required by
this project.

Nick Atlas Tree 1544 Santa CA 95407 nickhiggins@atlas-tree.com Yes [27600 |No Yes [tree services Yes |No
Higgins ludwig ave Rosa
Richard Bay Area Tree 541 West [San Jose [CA [95136bayareatreespecialists@earthlink.net [Yes 42702 [No Yes [Tree pruning, No Yes
Smith Specialists Capitol hazardous tree

Expwy removal, stump

PMB 287 grinding and arborist

services. Our
company has
previously
completed
hazardous tree
removals for the
County of Butte
under the direction
of Keegan Goff.

Bill Webb [BKW Inc 8132 PensacolaFL (32534 Bill@bkw-inc.com No No Yes Hazardous Tree Yes |Yes
Pittman removal
Ave

Gathering, loading
and hauling of trees

Stump spraying
850 Hp whole tree

grinder and support
equipment.
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Kenna Blossoming 840 Chico CA [95928|Kenna@morrowfamilyenterprises.co [No No Yes |We are a utility tree [Yes [No
Morrow Tree Arborist |[Hengst Dr m trimming and
LLC removal company as
well as land and
\vegetation
management
services.
Laura PageButte County [25 County [Oroville |CA [95965(lpage@buttecounty.net No No Yes ([Incident Commander|No No
Center Dr Hazard Tree
Removal Program
Kendra Cal OES 20446 Goodman MO |64843kendra.bowyer@caloes.ca.gov No No Yes |Management No No
Bowyer Kodiak Rd oversight
Taylor CA Arborist  |14068 \Whittier |[CA 90605 taylor@CAarborist.com Yes (140021 |No Yes [Tree maintenance [Yes [No
Butler Lambert rd and removal, high
hazard removal,
large debris hauling
Craig CEDRO 120 e Santa CA [93060|cedroconstruction@outlook.com No No Yes Yes [No
DeMartino [CONSTRUCTI [Santa paula
ON INC Maria st
Lauren Davey 6005 Atascader [CA [93422|lauren.curtis@davey.com No No Yes  |Arboricultural No Yes
Curtis Resource Capistrano|o consulting and
Group Ave project
management.
Anne Davey 295 South [Kent OH 44240janne.fenkner@davey.com No No Yes |Davey Resource Yes |Yes
Fenkner  |Resource Water st Group has
Group, Inc. supported previous
tree risk assessment
and management
services related to
the Camp Fire.
Steve Hay [Don Lawley |PO Box |Stockton |CA [95213|stevehay@donlawleyco.com Yes 2E+06 |No Yes [Tree/debris removal,|Yes [Yes
Company, Inc [31807 building removal,
foundation/concrete/
asphalt removal
Jolie DRC 110 Metairie |LA [70005jolie@drcusa.com No No Yes |Disaster Debris Yes [No
Bonvillian |[Emergency  |Veterans Removal Services
Pacific Memorial
Blvd.
Suite 515
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David
Bluestein

ECC

1240
Bayshore

Hwy

Burlingam
e

CA

94010

dbluestein@ecc.net

No

No

Yes

Yes

No

Richard
Lewandow
ski

Emerald Site
Services

9883 Kent
st

Elk Grove

CA

95758

rich.dl@icloud.com

Yes

No

Yes

Erosion control
company

No

Yes

Jonathan
Ferrucci

Enegix, LLC

1115 W
Sacrament
0 Ave. Ste.
111

Chico

CA

05926

Jferrucci@enegix.com

No

No

Yes

Enegix offers
turnkey hazardous
tree removal
services. Our local
CA crews specialize
in wood
management,
\vegetation
management,
hazardous tree
removal and routine
maintenance.

Yes

Yes

Charlene
Scott

Evergreen
Arborists Inc

1296 E
Gibson Rd
PMB 231

Esparto

CA

05627

CScott@evergreenarboristsinc.com

No

No

Yes

Wood removal and
disposal and or
recycling services.

Yes

Yes

Lance
Lameyse

Farmer
Excavating

78 Allen
Ave

Cloverdale

CA

05425

lameyse@hotmail.com

No

No

Yes

Logging, defensible
space, brush
chipping CL
1037802 and Timber
Operator A11566

Yes

Yes

Thomas
Campbell

HIS Design
Planning and
Drafting
Service

325 Pomo
ct

Willits

CA

95490

hisdesign@live.com

Yes

2E+06

No

Yes

HIS Design in
partnership with
Diamond Tree
Service has
provided fuels
management and
hazardous fuels
removal as well as
post fire hazardous
tree removal for
Mendocino county
Fire safe council
PG&E,
municipalities and
community fire safe

groups.

Yes

Yes
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JUAN J.J.J. 10315 GRANAD [CA [91344\JJJVASQUEZTRUCKINGINC@OUT |No No Yes |J.J.J VASQUEZ No |Yes
VASQUEZ [VASQUEZ WOODLE |A HILLS LOOK.COM TRUCKING INC,
TRUCKING |Y AVE WE HAVE 6 SUPER
INC SUITE 129 10 DUMP TRUCKS.
READY TO WORK.
Julian Julian Tree 561 Juliga [Richmond |[CA 94804 jjuliantreecare @gmail.com Yes [2E+06 |No Yes free trimming, tree [Yes |No
Cabrera  [Care Inc Woods st removal, stump
grind, shrubs
removal
Ryan Kite Solutions (1927 Durham |CA [95938|ryan@kitesolutionslic.com Yes [2E+06 |No Yes [Kite Solutions LLC is[Yes |No
Olson LLC Ackerman located in Durham
Ave CA and provides
logging support
operations. This
includes Chipping,
Trucking and
\Vegetation
management
services. We can
specifically provide
help with the
chipping and
trucking of timber
and chips.
Christine  [Mountain G 1180 Iron [Folsom CA [95630|ckk@mgeinc.com No No Yes Natural Resource [Yes |Yes
KovacevichEnterprises, |Point rd Management, Debris
Inc #320 Management,
\Vegetation
Management, and
Environmental
Services.
Ed Mowbrays 1845 San CA [92408|emartinez@mowbrays.com No No Yes |All veg management|Yes [No
Martinez  [Tree Service [Business [Bernardin including High
Center Dr, |0 hazard removal and
Suite 215 Crane and Wood
Management
Michelle  |Nates Tree 16603 Sonora  [CA [95370|natestreeservicemr@gmail.com No No Yes |We are a sub for Yes |No
Gray Service meadow Mario’s Tree Work
lark Dr doing Utility Tree
\Work
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John NES, Inc. 1141 Folsom |CA [95630|balobeck@nesglobal.net No No Yes |Various No [|Yes
Balobeck Sibley St Environmental and
Safety
casey tull (Operating 468 Yuba City [CA (95991 ctull@oe3.org No No Yes No No
Engineers Century
Local 3 Park Dr
Scott Van [Rapid 15105 Morgan |CA [95037sita@rapidresponseforce.com Yes No Yes [Management of Yes |Yes
Boerum Response Concord [Hill hazard tree removal
Force LLC Circle Ste
210
todd storti |Recycling 1141 Livermore |[CA [94550(tstorti@pacbell.net No No Yes No Yes
Logistics, Inc [Catalina
Dr #264
Denise Rostan 3433 Lithia|Valrico FL [33596|djankauskas@rostan.com No No Yes |Disaster debris Yes |No
Jankauska [Solutions LLC |Pinecrest monitoring and
S rd, Suite management
287 services.
Tyler SFC 40483 Rd |Bass lake [CA [93604[Tgm@sierraforestry.com Yes 2E+06 |No Yes  |Our company No [Yes
Meadows 222 # 103 provides project
management, ISA
arborists, arbor
techs, pre
inspectors, etc
Nick Sierra Forestry 5942 Mariposa [CA [95338|nrb@sierraforestry.com Yes [2E+06 [No Yes  |We provide Yes [Yes
Bissmeyer (Consulting Evergreen professional
LLC Ln services not limited
to; Project and
Contract
management,
)Arborists, Forestry
Techs, Field Safety
Inspectors, and Tree
Crew management.
Brian Sierra Tree P.O. Box [Paradise |CA [95967 Briankopka6936@gmail.com No No Yes |60 yard grapple No [Yes
Kopka Care, Inc. 3788 truck for hauling
brush and wood
debris
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Erin Van
Dell

SKC-West,
Inc.

2380 E.
Walnut
Avenue

Fullerton

CA

02831

erin@skcwest.com

No

No

Yes

Our company
manufactures air
sampling equipment.
\We also support
dust monitoring
equipment, personal
gas monitors, PAPR
systems, N95s and
other types of
respirable
protection.

No

Yes

Kelly
Knight

Steelhead
Constructors
JV

2940
Innsbruck
Dr

Redding

CA

96003

kelly@steelheadconstructors.com

Yes

17106

No

Yes

\When is this job
scheduled to bid?

Yes

Yes

Karen
Swaim

Swaim
Biological

4435 First
st, PMB #
312

Livermore

CA

04551

kswaim@swaimbio.com

Yes

40385

No

Yes

Biological Surveys
and Compliance

No

Yes

Chris
Burns

Tetra Tech

1 South
Wacker

chicago

IL

60606

chris.burns@tetratech.com

No

No

Yes

Yes

No

Charles
Slesinger

The
Professional
Tree Care Co.

2828 8th st

Berkeley

CA

94710

charles@professionaltreecare.com

Yes

19519

No

Yes

Any and all tree
services including
removals, trimming,
hauling, grinding,
stump grinding,
crane work (we have
seven cranes);
excavator work (we
have a dozen
excavators).

Yes

Yes

John
Thomas

Thomas
Demolition

1612 W
134th St

Gardena

CA

90249

john@thomasdemolition.com

Yes

45744

No

Yes

Land clearing of
dead trees and
stumps.Re Grade
back land from fire
breaks during the
fire by heavy
equipment

Yes

Yes

Jordan
Mcknight

Tree.P.D.LLC

1216
franklin st

\Weatherfo
rd

X

76086

jordanmcknight749@gmail.com

Yes

No

Yes

Tree removal hall off
services,
landscaping ,land
clearing we can
safely remove trees
any where they are

Yes

No
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located | have
climbers and we can
push trees clear
lanes
Doug True North 2501 Arlington [TX [76006|doug.amato@neel-schaffer.com No No Yes Yes |Yes
Amato Avenue J
Suite 120
Nelson True North 2501 Ave. |Arlington [TX [76006nelson.lucius@neel-schaffer.com No No Yes |Hazardous tree Yes [No
Lucius Emergency  |J, Suite removal
Management (120 management,
financial recovery
and administration
services.
daisy VM TREE 6115 mira loma [CA [91752daisy@vmtrees.com Yes (in No Yes Yes |No
vazquez |Service ocasa dr process
Michael WCMC 32701 Malibu CA [90265|info@cleanwatertechologies.net Yes No Yes [Contract Field No [Yes
Omary Construction  |Mulholland Operation
Hwy Management,
Coordination with/
Between stake
holders on behalf of
CalRecycle with the
tree removal
contractors,
subcontractors, Butt
county, local cities
departments, other
state or federal
agencies.
Jennifer  \West Coast  [3941 Park [El Dorado [CA [95762Jennifer@wcwaterandtrucking.com |Yes [1E+06 |No Yes  |Hauling, debris No |Yes
Gemignani Water and Dr Ste 20- Hills hauling, off hauling,
Trucking 231 import, material
import.
Pam Pam West Coast [3941 Park [El Dorado [CA [95762Pam@wcwaterandtrucking.com Yes [LE+06 |No Yes [Hauling, Debris No [Yes
\Water and Dr Ste 20- [Hills hauling, off hauling,
Trucking 231 import, material
import.
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Tim White |Whites tree 14020 Butte falls [OR [97522|Whitestreeservice@hotmail.com Yes BE+06 |No Yes |We provide hazard [Yes [|Yes
service Llc Geppert tree assessment ,
removal , and
hauling chipping of
debris.
Miguel YErba Buena (1340 San CA [94124|mgalarza@yerba-buena.net Yes 2E+06 |No Yes |General Engineering[Yes |No
Galarza Engineering  |Egbert AvelFrancisco construction
services,
demolition services,
hazardous materials
removal abatement.
Cole California 3650 Mather CA [95655(cole.glenwright@caloes.ca.gov No No Yes |n/a No No
Glenwright (Governor's Schriever
Office of Ave
Emergency
Services
Steven Collins 5543 SacramentiCA [95822(Stevecollins916916@gmail.com No No Yes  |General building No Yes
Collins General Danjac cir (0 contractor
construction
Field management
Antone BrightView 5745 Alder|SacramentCA |95828[antone.silva@brigthview.com No No Yes Yes |Yes
Silva Tree Care Avenue 0
Services
Camille Chico 400 E Park|Chico CA [95928|Cvonkaenel@chicoer.com No No Yes |Media No No
'Von KaenelEnterprise- Ave
Record
Dakota Graham 750 RobbinsvilINC [28771koty@gclnc.com No No Yes |Graham County Yes |No
Burdette [County Land ([Tallulah e Land Company, LLC
Company, LLC|Road is heavy
construction firm that
specializes in
Earthwork, Debris
Removal, and
Highway
Construction.
Dylan ssec 150 Newcastle [CA (95656 Dylan@selbysoil.com Yes [797658 |No Yes  [Erosion Control No [Yes
Sanchez lozanos
Gary \Warner 1577 Redding |CA [96003warnerenterinc@sbcglobal.net Yes No Yes No |Yes
Warner Enterprises, [Beltline Rd
Inc
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Joshua Utilion, Inc. 381 Sacrament|CA [95819Jestrella@utilionops.com Yes RE+06 |Yes @## |Yes  |Administrative, No [|Yes
Estrella Messina [0 Coordination,
drive Inspections, Project

Management and
other supervisory
and documentation
roles related to tree
and vegetation

management.
Kristina Markit! 3370 Colorado [CO [80919kristinawillis@markitforestry.com Yes No Yes  [Markit! Forestry Yes |No
Willis Forestry Chuckwag [Springs Management
Management (on Rd (Markit!) is a
LLC Colorado Springs-
based woman-
owned small

business. Its key
personnel have
performed forest
restoration, fuels
reduction and timber
harvesting projects
for the US Forest
Service, the Bureau
of Land
Management, the
State of Colorado,
the State of Utah,
the State of Nevada,
multiple cities and
local authorities, and
private land owners
and businesses.

Manoj Prasad’'s Tree {16090 Delhi CA |95315|Manojprasadfj@yahoo.com Yes |Lic # No Yes |We are woman Yes |No
Prasad Service Serenity ct BL20- owned minority
4237 company. We can

provide 15 to 20
Crews have over 20
lyears of experience.




California Department of Resources Recycling and Recovery
Attachment 1 of Addendum 1 - DRR19103

Robert ACRT Pacific [3443 Deer |Stockton |CA [95219|rurban@acrtinc.com No No Yes |ACRT Inc./ACRT Yes [No
Urban LLC. Park Drive, Pacific LLC. is a
Suite B 100% employee-

owned corporation
and is the only
independent
nationwide
\vegetation
management
consulting firm. We
specialize in
lvegetation
management and
professional forestry
for Rights-of-Way
(ROW) maintenance
and timberland

management.
Robyn Ramada Plaza [685 Chico CA [95926|directorofsales@ramadachico.com |No No Yes |We are afull-serviceYes |No
Martin Hotel Chico  [Manzanita Hotel-June 16, 2020
Court we will be converting

to a DoubleTree by
HiltonWe have 173
guest rooms,
featuring 9 suites, 8
accessible rooms.

terry poston logging [25670 sonora CA [95370|postonlogginglic@gmail.com Yes RE+06 |No Yes [logging tree removalNo  |Yes
poston lic richards horizontal grinder
ranch rd log hauling log

loaders boom trucks
log skidders log
processors water
trucks feller buncher
service trucks end
dumps short log
trailers masticators
fire trailers
equipment transport
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