
 

 
 
 

DEPARTMENT OF RESOURCES RECYCLING AND RECOVERY 
 

Notice to Prospective Bidders 
Revised 6/18/2020 

 
May 20, 2020 June 18, 2020 
 
You are invited to review and respond to this modified Invitation for Bids (IFB), entitled 
“Tree Removal Services for the Camp Fire in Butte County” DRR19067. In submitting 
your bid, you must comply with the instructions herein.  
 
Note that all agreements entered into with the State of California will include by 
reference General Terms and Conditions, Special Terms and Conditions and Contractor 
Certification Clauses which are referenced in Section II of this package. If you do not 
have Internet access, a hard copy can be provided by contacting the person listed 
below. 
 
In the opinion of the Department of Resources Recycling and Recovery (CalRecycle) 
this IFB is complete and without need of explanation. However, if you have questions, 
or should you need any clarifying information, the contact person for this IFB is: 
 
 

Luke Wainscott 
contracts@calrecycle.ca.gov 

Phone: 916.341.6527 
Fax: 916.319.7345 

 
Please note that no verbal information given will be binding upon the State unless such 
information is issued in writing as an official addendum. 
 
 
Luke Wainscott 
Contract Administrator 

mailto:contracts@calrecycle.ca.gov
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Section 1 Overview 
 

General Information 
The Department of Resources Recycling and Recovery (CalRecycle) has been tasked 
by the California Governor’s Office of Emergency Services (Cal OES) to manage 
coordinated removal, transport, and disposition of fire-related Hazard Trees from private 
properties and certain public properties affected by the 2018 Camp Fire in the Town of 
Paradise and Butte County (Hazard Tree Removal Program). CalRecycle intends to 
perform this work in an expedited manner in full compliance with Butte County 
ordinances and objectives, Cal OES California Disaster Assistance Act compliance 
guidance, and Federal Emergency Management Agency (FEMA) project requirements 
as outlined in this Invitation for Bids (IFB), while protecting public health and safety and 
the environment. To encourage the economic recovery and well-being of the residents 
of an area where a disaster or state of emergency has been declared, CalRecycle 
encourages local and California-based contractors to bid on this IFB.  
 
Please note that CalRecycle is soliciting this Agreement under the authority of 
the Governor’s Proclamation of a State of Emergency (11-8-18) and Executive 
Order B-57-18 (11-14-2018). Many sections and requirements differ from typical 
IFB documents.   

CalRecycle Contact Information 
Department of Resources Recycling and Recovery 
 
Physical Address:  1001 I Street 
   Sacramento, CA 95814 
   CalRecycle Contracts Unit, MS-19A 
Mailing Address:    PO Box 4025  
   Sacramento, CA 95812-4025 
   Attn: Contracts Unit, MS-19A 
 
Phone:  (916) 341-6527 
FAX:    (916) 319-7345 
EMAIL:  contracts@calrecycle.ca.gov 
 
Any documents delivered in person must be received in the Visitor’s and Environmental 
Service Center located in the lobby of the CalEPA Headquarters Building at 1001 I 
Street, Sacramento, CA 95814, by 2:00 p.m. on June 24, 2020. 

Service Needed 
The Camp Fire has impacted Butte County. To date, it is estimated that over 600,000 
and up to 1,200,000 trees were destroyed or damaged by the wildfire. It is estimated 
that up to 300,000 of these trees are Hazard Trees endangering the public at large on 
roadway networks and near public structures. A “Hazard Tree” is defined as a tree that 

mailto:contracts@calrecycle.ca.gov
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“If its condition was caused by the disaster; it is an immediate threat to lives, public 
health and safety, or improved property; it has a diameter of six inches or greater at four 
and one-half feet above ground level; and one or more of the following criteria is true: it 
has more than 50% of its crown damaged or destroyed, or it is a split trunk, broken 
branches or exposed heartwood, or it is leaning at an angle greater than 30 degrees.” 
(taken from the Public Assistance Debris Management Guide, FEMA-325 / July 2007). 

Up to 300,000 Hazard Trees are believed to be eligible for tree removal within the fire 
burn area, based on the “Camp Fire – CalFire Tree Inventory Sampling”, October 18, 
2019 (See Attachment K). This report presents estimated numbers of hazard trees 
along public and some private roads that could fall on public property and/or on private 
rights-of-way. The estimated number of hazard trees ranges between 280,779 trees to 
303,473 trees (lower to higher confidence levels). This study was conducted based on 
CalFire staff perceived hazard trees located on approximately 17,000 private properties, 
on Town and County Rights-of Way, and on certain public and commercial properties in 
both the Town of Paradise and Butte County.  

To resolve the immediate threat to public safety, Cal OES established a State Hazard 
Tree Removal Program and deployed an Incident Management Team (IMT) composed 
of employees of Cal OES, CalRecycle, and other state agencies operating under 
mission task from Cal OES. The IMT is led by an Incident Commander (IC) from Cal 
OES. The IC has overall management responsibility for the incident and all other 
agencies or entities supporting the Hazard Tree Removal Program.  

While the current estimate is that there may be up to 300,000 Hazard Trees (along both 
public and private road rights-of-way), this number is not guaranteed and may be 
reduced after the Contracts are awarded. The State may reduce the number of Hazard 
Trees. Some factors that may cause a reduction in tree count include: 

• FEMA eligibility for Hazard Trees along private roadways is revised or determined 
not eligible as part of this operation.  

• The participation rate for private property owners in the State Hazard Tree Removal 
Program is less than 100% (As of May 1, 2020 there are 5,277 properties that have 
signed up and been approved for the program. The current deadline for receiving 
Right of Entry Forms (ROEs) is May 7, 2020).  

• Other unforeseen factors at the time of this IFB publication. 

To participate in the State Hazard Tree Removal Program, private and commercial 
property owners are required to complete and sign a Right of Entry (ROE) form, which 
authorizes CalRecycle and its Contractors to perform this work. Public entities may also 
be required to complete and sign a ROE form. CalRecycle does not control nor 
guarantee the ultimate number of ROE forms received, or when they are received and 
approved by the IMT. 
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CalRecycle anticipates awarding two (2) separate Agreements that will total 
approximately $450,000,000.00 (four hundred and fifty million dollars and zero cents): 
one Agreement for work inside the Town of Paradise and one Agreement for work 
outside the Town of Paradise. A Bidder may submit bids for either or both Agreements, 
but the two Agreements will be awarded to separate Contractors (except as noted on 
page 41). 

CalRecycle has divided the tree removal operations into two (2) contracting areas 
covering five (5) operational Branches. Each Branch represents a separate operational 
area that may be covered by specific Public Agency, Public and Private Utility Right of 
Way (ROW) Exemptions, respectively (see the map below).  

 
CalRecycle anticipates awarding one Agreement that includes hazard tree removal from 
the areas within the Town of Paradise, noted as the East Paradise and West Paradise 
Branches. These two areas represent approximately 46 percent of the estimated total 
number of hazard trees and an Agreement amount of up to $207,000,000.  

A second Agreement will be awarded for the removal of hazard trees outside of the 
Town of Paradise but within Butte County, noted as the East Camp Fire (Concow), 
West Camp Fire, and North Central (Magalia) Branches. These three areas represent 
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approximately 54 percent of the estimated total number of hazard trees and an 
Agreement amount of up to $243,000,000.  

The Contractor’s actual submitted Cost Bid Schedule Total amount shall be used for bid 
bond purposes. If a Contractor submits both Cost Bid Schedules, the higher total shall 
be used for bid bond purposes. 

None of the estimated hazard tree quantities or overall contract dollar amounts 
are guaranteed. The duration of the work is also not guaranteed.  The quantity of 
Hazard Trees applicable to this IFB may all change based on the discretion of the 
state, site conditions, property owner participation in the hazard tree removal 
program, and other unanticipated factors. Potential bidders are advised to submit 
bid schedules accordingly. 

This very large project will require the two awarded contractors to work in close 
proximity with numerous other parties (such as utility companies, the Butte Fire Safe 
Council, other State Contractors, and private party hazard tree removal contractors). 

Both of the Contractors selected under this IFB shall be ready to commence work by 
June 29, 2020, but not likely to start later than July 13, 2020. The overall intent of this 
operation is to remove all eligible Hazard Trees from private and commercial properties 
with approved ROEs and Hazard Trees from within the Town and County Rights-of-
Way, process the wood materials (as necessary), transport to end use facilities, and 
report operational progress as required by April 15, 2021. ROW Hazard Trees are to be 
felled, processed, transported and tracked separately from non-ROW hazard trees. 
Hazard Tree removal work will be authorized on workdays Monday through Saturday, 
between 7:30 a.m. and 6:00 p.m. or as directed by the IMT. Every fifth Saturday will be 
a non-working day and considered a safety stand-down day. Some holidays will be 
considered non-working days, as determined by the IMT, likely including, Independence 
Day, Labor Day, and Thanksgiving weekend. 

All wood materials removed from the ROW or non-ROW properties with ROEs, as part 
of the State Tree Removal program must ultimately be taken to CM and IMT pre-
approved end use facilities. 

Each Contractor must be able to mobilize its Project Manager and Key Superintendents 
to the Tree Removal Operations Center within forty-eight (48) hours of receiving the 
Notice to Proceed (NTP) and/or Initial Work Order (WO). Within five (5) working days of 
the NTP/Initial Work Order each Contractor must mobilize a minimum of ten (10) 
Hazard Tree Removal Crews (as defined in the Definitions section of this IFB) to their 
respective Contract Areas. Each Contractor must have the ability to increase Hazard 
Tree Removal Crews at the rate described in the table below. Ultimately, each 
Contractor must have ability to provide the operation and the IMT with up to a total of 
fifty (50) Hazard Tree Removal Crews within sixty-five (65) calendar days of receiving 
the NTP. All additional crews, if any, will be pre-authorized by the IMT Crews shall be 
reduced at the direction of the IMT. The total number of crews mobilized is at the 
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discretion of the IMT and no change order or price adjustment will be considered based 
on the number of crews mobilized unless a Contractor exceeds fifty (50) Hazard Tree 
Removal Crews. The deployment of hazard Tree Removal Crews will be 
managed/metered by the IMT based on the rate at which ROEs are received from 
property owners that choose to participate in the State Hazard Tree Removal Program. 
As the rate of ROEs received by the IMT increases, Hazard Tree Removal Crews will 
be increased to ensure that all hazard Tree Removal Crews’ workloads can be relatively 
maintained. As the eligible hazard trees are removed and the number of new ROEs 
received by the IMT decreases, Hazard Tree Removal Crews may similarly be 
demobilized, by the IMT, from the Project.  
 

Project Manager and Key Superintendents for 
each Contractor  

Within 48 hours of NTP and/or 
Initial WO 

Ten (10) Hazard Tree Removal Crews, for each 
Contractor 

Within 5 (five) days of NTP 

As many as 10 additional, total of up to twenty 
(20) Hazard Tree Removal Crews, for each 
Contractor 

Within twenty (20) days of NTP 

As many as 10 additional, total of up to thirty 
(30) Hazard Tree Removal Crews for each 
Contractor 

Within thirty-five (35) days of 
NTP 

As many as 10 additional, total of up to forty 
(40) Hazard Tree Removal Crews for each 
Contractor 

Within fifty (50) days of NTP 

As many as 10 additional, total of up to fifty (50) 
Hazard Tree Removal Crews for each 
Contractor 

Within sixty-five (65) days of 
NTP 

 

If a Contractor fails to provide the minimum number of crews to their respective Contract 
Area in the quantities noted above and as authorized by the IMT, CalRecycle reserves 
the right to terminate this Agreement and enter into an agreement with the next lowest 
bidder. CalRecycle can enter agreements with both contractors or transition from one 
contractor to the next. CalRecycle also reserves the right to impose liquidated damages, 
per Clause 19 of Exhibit D, if a Contractor fails to provide hazard Tree Removal Crews 
as required. 

Contract Budget 
CalRecycle anticipates awarding two (2) separate Agreements: one that includes 
hazard tree removal from the Branches noted as West Paradise and East Paradise for 



Department of Resources Recycling and Recovery 
IFB Number DRR19067 

9 
 

an Agreement amount of up to $207,000,000. A second Agreement will be awarded for 
the West Camp Fire, East Camp Fire (Concow), and North Central (Magalia) Branches 
for an Agreement amount of up to $243,000,000. Both Agreement amounts are subject 
to the availability of funds and approval by CalRecycle.  
 
CalRecycle expects that these Agreement amounts could increase. If the budgets are 
increased, CalRecycle may periodically amend these Agreements to increase the 
overall budgets as funds become available.  CalRecycle reserves the right to amend the 
budgets for these Agreements as needs arise. 

Payment Withhold 
The provisions for payment under this contract will be subject to a ten percent (10%) 
withholding per invoice. The withheld payment amount will be included in the final 
payment to the Contractor and will only be released when all required work has been 
completed to the satisfaction of CalRecycle. The Contractor agrees to comply with the 
requirements of Public Contract Code (PCC) section 10346. 

Cash Flow 
Based on CalRecycle’s past experience with projects of this magnitude, Bidders should 
expect that the creation, organization, and backup for invoices for this Agreement will be 
complex and will involve CalRecycle and its Consultants (working under a separate 
contracts). Early coordination and the placement of contractor invoice resources in the 
field is vital to promoting timely payment. Incomplete or incorrect invoices can result in 
delays in payment, with some invoicing on past projects having delays between the 
performance of work and the Contractor actually receiving payment, sometimes 
exceeding 120 days from when work was performed. Bidders should carefully consider 
the impact of this potential delay on their cash flow and plan their bids accordingly, and 
plan on adequate administrative resources in the field to assist in limiting these delays. 

Contract Term 
The term of this Agreement will span approximately 12 months and is expected to begin 
as soon as June 29, 2020 but no later than July 13, 2020 July 20, 2020. CalRecycle 
reserves the right to amend the term of this Agreement as needs arise. 

Process Type 
Modified Invitation for Bids (IFB). 

Process Schedule 
This process will be conducted according to the following tentative schedule where all 
times are Pacific Time: 
 

Advertisement Date May 20, 2020 
Required Pre-Bid Meeting at 10:00 a.m.  May 28, 2020 
Written Questions Due by 11:00 a.m. June 3, 2020 
Submittals Due by 2:00 p.m. June 24, 2020    

July 1, 2020 
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Required Pre-Bid Meeting 
The required pre-bid meeting will be held via teleconference on Thursday, May 28th, 
2020, at 10:00 a.m.. CalRecycle will issue an addendum that includes registration 
information prior to the meeting. Attendance for the entire teleconference meeting is 
required in order for bidders to be eligible to submit a bid.  
 
This mandatory meeting will allow potential Bidders a limited opportunity to see 
conditions in the fire area, see several representative properties, and discuss the 
hazard tree removal operations with CalRecycle’s Operations Chief and field staff. Bids 
will be disqualified unless a representative of the prime Bidder attended the pre-bid 
meeting and signed in with the representative’s name and Bidding company’s name. 
  

Bid Opening at 2:00 p.m. July 2, 2020      
July 9, 2020 
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Section II Rules and Conditions 

Introduction 
There are conditions that this IFB, submitting Bidders, bids and resulting Agreements 
are subject to and/or required to comply with. 

Commitment 
Upon submittal of a Bid, the Contractor has committed to comply with the following 
requirements: 
 

• All items noted in IFB documents; 
• Special Terms and Conditions, which are included in the sample Agreement 

attached;  
• General Terms and Conditions (GTCs) and Contractor Certification Clauses 

(CCCs) are both available for viewing at 
https://www.dgs.ca.gov/OLS/Resources/Page-Content/Office-of-Legal-Services-
Resources-List-Folder/Standard-Contract-Language  

 
The above terms, conditions, and/or requirements are not subject to negotiation. Any 
Bidder that reserves a right to negotiate or expresses any exception to the above terms, 
conditions, and/or requirements will be disqualified. However, requests to revise any of 
the above terms, conditions, and/or requirements may be submitted during the formal 
question and answer period. Any such requests must include the current language, the 
proposed revised language, and the justification for the proposed revision. Any revisions 
are at the sole discretion of CalRecycle and will only be made under very limited 
circumstances in which the revisions apply to all Bidders and benefit or enhance the 
Contract. 
 
If the Bidder fails to meet any of the requirements or comply with CalRecycle requests, 
CalRecycle can reject, disqualify, or remove the firm from the process. CalRecycle is 
not committed to award an Agreement resulting from this IFB. 

Antitrust Claims 
In submitting a Bid Package to a public purchasing body, the Bidder offers and agrees 
that if the Bid Package is accepted, it will assign to the purchasing body all rights, title, 
and interest in and to all causes of action it may have under Section 4 of the Clayton Act 
(15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 [commencing with Section 
16700] of Part 2 of Division 7 of the Business and Professions Code), arising from 
purchases of goods, materials, or services by the Bidder for sale to the purchasing body 
pursuant to the Bid Package. Such assignment shall be made and become effective at 
the time the purchasing body tenders final payment to the Bidder. (See Government 
Code Section 4552.) 
 
If an awarding body or public purchasing body receives, either through judgment or 
settlement, a monetary recovery for a cause of action assigned under this chapter, the 
assignor shall be entitled to receive reimbursement for actual legal costs incurred and 
may, upon demand, recover from the public body any portion of the recovery, including 

https://www.dgs.ca.gov/OLS/Resources/Page-Content/Office-of-Legal-Services-Resources-List-Folder/Standard-Contract-Language
https://www.dgs.ca.gov/OLS/Resources/Page-Content/Office-of-Legal-Services-Resources-List-Folder/Standard-Contract-Language
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treble damages, attributable to overcharges that were paid by the assignor but were not 
paid by the public body as part of the Bid Package price, less the expenses incurred in 
obtaining that portion of the recovery. (See Government Code Section 4553.) 
 
Upon demand in writing by the assignor, the assignee shall, within one year from such 
demand, reassign the cause of action assigned under this part if the assignor has been 
or may have been injured by the violation of law for which the cause of action arose and 
(a) the assignee has not been injured thereby, or (b) the assignee declines to file a court 
action for the cause of action. (See Government Code section 4554.) 

Contractor’s Cost 
All costs resulting from the Contractor’s participation in the IFB process are at the firm’s 
expense. No costs incurred by the Contractor participating in the IFB process will be 
reimbursed by CalRecycle. 

Information 
All materials submitted in response to this IFB will become the property of CalRecycle 
and, as such, are subject to the Public Records Act (Government Code sections 6250 et 
seq.). CalRecycle will disregard any language purporting to render all or portions of any 
bid package confidential. 
 
All information obtained or produced during the course of the Agreement will be made 
available to CalRecycle.  
 
Any information obtained or produced during the course of these Agreements that 
qualifies as confidential or a trade secret(s) under the Public Records Act (PRA) or the 
Public Contract Code (PCC) and is thus exempt from disclosure under those statutes 
must so be marked by the Bidder prior to submission to CalRecycle. Any claims of 
confidentiality or trade secret(s) except as to information that qualifies as such under the 
PRA or PCC may result in disqualification. 
 
CalRecycle will hold information from the public, obtained or produced during the course 
of the Agreement deemed confidential or trade secret(s) by the Bidder, to the extent 
allowable by the California Public Records Act and the Public Contract Code. See the 
Access to Records Clause, Clause G of Exhibit G, for how information will be shared 
with government entities.  

Written Questions 
Bidders needing clarification of the requirements of this solicitation may submit 
questions to CalRecycle’s Contracts Unit. All inquiries must be received no later than 
11:00 a.m., June 3, 2020, regardless of postmark. If the inquiries are faxed, then the 
time and date on the fax must not be later than the due date and time. 
 
Questions, suggestions or objections regarding the content of this solicitation, including 
but not limited to the purpose, scope of work, etc., not submitted by the deadline for 
questions shall be deemed waived and may not be raised at a later time. 
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Oral communications with CalRecycle officers and employees shall be non-binding on 
the State and shall in no way excuse the Bidder of any obligations as set forth in this 
package.  
 
All questions or inquiries regarding this solicitation shall be submitted using the contact 
information provided in Section I. 
 
E-mails and/or faxes should be clearly marked “Questions Relating to SOLICITATION 
DRR19067”. 
 
The questions and answers will be published in an Addendum to the IFB (see below, 
Addenda). 

Addenda 
CalRecycle reserves the right to amend, alter, or change the rules and conditions of this 
IFB. 
 
Any ambiguity, conflict, discrepancy, omission, or other error discovered in the IFB 
should immediately be reported to CalRecycle prior to the deadline for submission of 
written questions. CalRecycle will issue addenda to address such issues. Addenda will 
be available on the CalRecycle webpage for this particular solicitation at 
http://www.calrecycle.ca.gov/contracts. 

Modification of Submittals 
A Bid submitted prior to the submittal deadline, can be withdrawn or modified by the 
submitting Bidder. The Bidder must: 

• Provide a written request 
• Identify the requesting individual and their association to the Bidder 

 
A Bid cannot be withdrawn for modification after the submittal deadline has passed. 

Errors in Submittals 
An error in a Bid package may be cause for rejection of that Bid. 
 
CalRecycle may make certain corrections, if the Bidder’s intent is clearly established 
based on review of the complete Bid. 

Unreliable List 
Any Contractor or subcontractor currently on the CalRecycle Unreliable list is ineligible 
to apply for or participate in this contract. 

Governance 
If any provisions of the Agreement resulting from this IFB are found to be unlawful or 
unenforceable, such provisions will be voided and severed from the Agreement without 
affecting any other provision of the Agreement. To the full extent, however, that the 
provisions of such applicable law may be waived, they are hereby waived to the end 

http://www.calrecycle.ca.gov/contracts
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that the Agreement be deemed to be a valid and binding agreement enforceable in 
accordance with its terms. 
 
The Agreement is governed by and shall be interpreted in accordance with the laws of 
the State of California. 
 
All proceedings concerning the validity and operation of this IFB or the Agreement and 
the performance of the obligations imposed upon the parties hereunder shall be held in 
Sacramento County, California.  The parties hereby waive any right to any other venue.  
The place where the Agreement is entered into and place where the obligation is 
incurred is Sacramento County, California.   
 
The person signing the Agreement on behalf of the Contractor must certify under 
penalty of perjury under the laws of California, that the Contractor is not an expatriate 
corporation or subsidiary of an expatriate corporation within the meaning of Public 
Contract Code Section 10286 and 10286.1, and is eligible to sign an Agreement with 
the State of California. This statement may be included in the cover letter of the IFB 
Bid package. 

Suspension and Debarment 
This Contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 
3000. As such the Contractor is required to verify that none of the Contractor, its 
principals (defined at 2 C.F.R. § 180.995), or its affiliates (defined at 2 C.F.R. § 
180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at 2 
C.F.R. § 180.935). 
 
The Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, 
subpart C and must include a requirement to comply with these regulations in any lower 
tier covered transaction it enters into. 
 
This certification is a material representation of fact relied upon by CalRecycle. If it is 
later determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 
2 C.F.R. pt. 3000, subpart C, in addition to remedies available to the State of California 
or CalRecycle, the Federal Government may pursue available remedies, including but 
not limited to suspension and/or debarment. 
 
The Bidder or Proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, 
subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the 
period of any contract that may arise from this offer. The Bidder or Proposer further 
agrees to include a provision requiring such compliance in its lower tier covered 
transactions. 

Electronic Waste Recycling 
If the Contractor or any Subcontractors participate in activities that result in the 
disposition of electronic components, they will comply with the provisions of PRC 
Chapter 8.5. 
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Use Tax 
If, during the course of the Agreement, the Contractor will be involved in the re-sale of 
goods to the State, they must comply with the requirements of Section 6452.1, 6487, 
6487.3, 7101, and 18510 of the Revenue and Taxation Code, in addition to Section 
10295.1 of the Public Contract Code. 

Small Business (SB) Preference 
The following information shall apply to both SBs and MBs. 
 
Any Bidder competing in this process as a California Certified Small Business (SB) or 
Micro Business (MB), or as a non-SB certifying to subcontract a minimum of 25 percent 
(25%) of the total contract services to a California Certified SB or MB, will receive a five 
percent (5%) preference. Certification must be provided by the Department of General 
Services (DGS), Procurement Division (PD), Office of Small Business and DVBE 
Services (OSDS). CalRecycle will apply the preference per State law and as described 
on the DGS website at http://www.dgs.ca.gov/pd/Programs/OSDS.aspx . 
 
A five percent (5%) bid preference is available to a non-small business claiming twenty-
five percent (25%) California certified small business subcontractor participation. If 
claiming the non-small business subcontractor preference, the bid response must 
include a list of the small business(es) with which you commit to subcontract in an 
amount of at least twenty-five percent (25%) of the net bid price with one of more 
California certified small businesses. Each listed certified small business must perform a 
"commercially useful function" in the performance of the contract as defined in 
Government Code Section 14837(d)(4). 
 
The required list of California certified small business subcontracts must be attached to 
the bid response and must include the following: 1) subcontractor name, 2) address, 3) 
phone number, 4) a description of the work to be performed and/or products supplied, 
5) and the dollar amount or percentage of the net bid price (as specified in the 
solicitation) per subcontractor. Use Attachment B to report this information. 
 
Bidders claiming the five percent (5%) preference must commit to subcontract at least 
twenty-five percent (25%) of the net bid price with one or more California certified small 
businesses. Completed certification applications and required support documents must 
submitted to the office of Small Business and DVBE Certification (OSDC) no later than 
5:00 p.m. on the bid due date, and the OSDC must be able to approve the application 
as- submitted. Questions regarding certification should be directed to the OSDC at 
(916) 375-4940. In no event shall the SB preference or non-SB subcontracting 
preference exceed $50,000 in any single bid. 
 
For award based on low price, the preference is applied during the evaluation process 
and is only applied for responsive bids from responsible bidders proposing the 
percentage of SB participation. The SB preference will also be applied when a 
responsible bidder that is not a CA certified SB or a non-SB claiming 25% CA certified 
SB subcontractor participation submits the lowest responsive bid.   

http://www.dgs.ca.gov/pd/Programs/OSDS.aspx
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The computation is for evaluation purposes only. Application of the preference shall not 
displace an award to a small business with a non-SB claiming 25% CA certified SB 
subcontractor participation. 
 
A copy of the Bidder’s SB certification should be included with the Bid Package. 
 
If the Bidder makes a commitment to achieve small business participation, then the 
Bidder, if awarded this contract, must within 60 days of receiving final payment (or 
within such other time period as may be specified elsewhere in this Contract) report to 
the awarding department the actual percentage of small business participation that was 
achieved (Govt. Code § 14841). Refer to Attachment C to fulfill this requirement. 

Disabled Veterans Business Enterprise (DVBE) Incentive 
Any Bidder competing in this process as a California Certified Disabled Veterans 
Business Enterprise, or as a non-DVBE certifying to subcontract a minimum of 3 
percent (3%) of the total contract services to a California Certified DVBE, will receive an 
incentive as shown below: 
 

1. Five percent (5%) and above participation level = bid will receive five percent 
(5%) incentive. 

2. Four percent (4%) participation level = bid will receive two percent (2%) 
incentive. 

3. Three percent (3%) participation level = bid will receive one percent (1%) 
incentive. 

 
Certification must be provided by the Department of General Services (DGS), 
Procurement Division (PD), Office of Small Business and DVBE Services (OSDS). 
 
Up to a five percent (1-5%) bid incentive is available to a non-DVBE claiming a 
minimum of three percent (3%) California certified DVBE subcontractor participation. If 
claiming the non-DVBE subcontractor incentive, the bid response must include a list of 
the DVBE(s) with which you commit to subcontract in an amount of at least three 
percent (3%) of the net bid price with one or more California certified DVBEs. Each 
listed certified DVBE must perform a "commercially useful function" in the performance 
of the contract as defined in Government Code Section 14837(d)(4). 
 
The required list of California certified DVBE subcontracts must be attached to the bid 
response and must include the following: 1) subcontractor name, 2) address, 3) phone 
number, 4) a description of the work to be performed and/or products supplied, 5) and 
the dollar amount or percentage of the net bid price (as specified in the solicitation) per 
subcontractor. Use Attachment B (Bidder Declaration) to report this information. 
 
Bidders claiming an incentive must commit to subcontract at least three percent (3%) of 
the net bid price with one or more California certified DVBEs. Completed certification 
applications and required support documents must submitted to the office of Small 
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Business and DVBE Certification (OSDC) no later than 5:00 p.m. on the bid due date, 
and the OSDC must be able to approve the application as submitted. Questions 
regarding certification should be directed to the OSDC at (916) 375-4940. 
 
The incentive is applied during the evaluation process and is only applied for responsive 
bids from responsible bidders proposing the percentage(s) of DVBE participation for the 
incentive(s) specified above.   
 
For award based on low price, the incentive is applied by reducing the bid price by the 
amount of incentive as computed from the lowest responsive and responsible bid price.  
The computation is for evaluation purposes only. Application of the incentive shall not 
displace an award to a small business with a non-small business. 
 
A copy of the Bidder’s DVBE certification should be included with the Bid Package.  For 
information on locating DVBE resources please go to the following website 
http://www.dgs.ca.gov/pd/Programs/OSDS.aspx. 
 
If awarded, the Bidder who has made a commitment to achieve disabled veteran 
business enterprise (DVBE) participation, must within 60 days of receiving final payment 
under this agreement (or within such other time period as may be specified elsewhere in 
this agreement) certify in a report to the awarding department: (1) the total amount the 
prime contractor received under the contract; (2) the name and address of the DVBE(s) 
that participated in the performance of the contract; (3) the amount each DVBE received 
from the prime contractor; (4) that all payments under the contract have been made to 
the DVBE(s); and (5) the actual percentage of DVBE participation that was achieved. A 
person or entity that knowingly provides false information shall be subject to a civil 
penalty for each violation (Military & Veterans Code (M&VC) § 999.5(d)).  Refer to 
Attachment C to fulfill this requirement. 

Maximum Combined Participation Preferences and Rules for Award 
For the SB and DVBE participation preferences, the maximum limit of the combined 
preferences is 15% of the bid amount and, in no case, more than $100,000.00 per 
solicitation. 
 
Preference programs for the non-SB subcontracting preference cannot displace a direct 
award to a certified SB. In the event of a tie between a SB/MB and a firm that is SB/MB 
and DVBE, the award shall be made to the firm that is SB/MB and DVBE. 

Subcontractors 
All Subcontractors identified in the Bid must be experts in their respective disciplines 
and capable of performing the tasks for which they are hired. 
 
Subcontracting with Local Businesses: 

(a)  To encourage the economic recovery and well-being of the 
residents of an area where a disaster or state of emergency has 
been declared, CalRecycle encourages the Contractor to use 

http://www.dgs.ca.gov/pd/Programs/OSDS.aspx
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local businesses to the extent practicable and economically 
feasible in the performance of this Agreement. If the Contractor 
is unable to secure sufficient local businesses, it is encouraged 
to utilize California-based businesses. 

(b)  For the purposes of this section local business means a 
business which has its headquarters within Butte County. 

(c)   During the performance of this Agreement the contractor 
agrees, if subcontractors are to be let, to take the following 
steps to promote the use of local businesses: 
1. Place qualified local businesses on solicitation lists. 
2. Assure local businesses are solicited whenever they are 

potential resources. 
3. Dividing total requirements and/or establishing delivery 

schedules whenever economically feasible into smaller tasks 
or quantities to permit participation by local businesses. 

If awarded the Agreement, the Contractor must use all of the SB/MB and Disabled 
Veteran Business Enterprise firms identified on the Bidder Declaration form (Attachment 
B) and include this information at the completion of the project. 
 
Contractor understands and agrees that should award of this Contract be based in part 
on their commitment to use the Disabled Veteran Business Enterprise (DVBE) 
Subcontractor(s) identified in their proposal, per Military and Veterans Code 999.5 (e), a 
DVBE Subcontractor may only be replaced by another DVBE Subcontractor and must 
be approved by the Department of General Services (DGS). Changes to the scope of 
work that impact the DVBE Subcontractor(s) identified in the proposal and approved 
DVBE substitutions will be documented by contract amendment. 
 
Failure of Contractor to seek substitution and adhere to the DVBE participation level 
identified in the Bid may be cause for contract termination, recovery of damages under 
rights and remedies due to the State, and penalties as outlined in M&VC § 999.9; Public 
Contract Code (PCC) § 10115.10, or PCC § 4110 (applies to public works only). 
 
CalRecycle reserves the right to approve substitutions of Subcontractors, as long as, 
certified business participation levels remain unchanged. 
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Section III  Bid Submittal Requirements 

Introduction 
Failure to follow the instructions contained in this document may be grounds for 
rejection of a Bid. 
 
CalRecycle may reject any Bid if it is conditional, incomplete or contains irregularities. 
 
CalRecycle may waive an immaterial deviation in a Bid, if deemed in the best interest of 
CalRecycle. Waiver of an immaterial deviation shall in no way modify the IFB 
requirements or excuse the Contractor from full compliance with the Agreement 
requirements.   

Deadline 
The Bid package must be received by CalRecycle, at the address listed in Section I, 
Overview by 2:00 p.m., on June 24, 2020. July 1, 2020. 
 
Bids received after the deadline, will be considered late and returned to the Bidder 
unopened. 

Addressing 
The Bid package must clearly state that it is in response to this IFB and note the IFB 
number listed with the direction of “Mailroom – do not open.” 

Number of Copies 
The Bidder is required to submit all required documents in the following format: 
 

• One original, non-bound hard copy marked “Original” (do not include bid sheet in 
this copy). 

• One electronic copy on USB flash drive viewable by Adobe Acrobat Reader (do 
not include bid sheet in this copy). 

• One complete, signed cost bid sheet (Attachment A) in a separate sealed 
envelope marked “Bid – Do Not Open”.   

 
It is the submitting Bidder’s responsibility to ensure that the electronic copy is formatted 
in Adobe Acrobat Reader and viewable by CalRecycle. 

Document Printing 
CalRecycle is waiving our standard document printing requirement that all documents 
must be submitted double-sided on paper with a minimum of 100% post-consumer 
recycled content fiber due to COVID 19. 

Cover Letter 
The cover letter shall be signed by an individual who is authorized to bind the Bidder 
and shall indicate that person's title or position. The cover letter must be on the Bidder's 
company letterhead and contain the following information: 
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a. Name and address of the Bidder submitting qualifications; 
b. Bidder’s Headquarters for purposes of this Agreement, if awarded; 
c. Name, telephone number, and e-mail address of a person who can be contacted 

if further information is required;   
d. Name, title, address, telephone number, and e-mail address of individual(s) with 

authority to negotiate and execute a binding Agreement on behalf of the Bidder;  
e. Statement that personnel who will provide services under the agreement will 

have the required certifications and that bidder will have qualified personnel 
available to meet the service needs;  

f. List of Contractor’s and any Subcontractor(s’) business names, identification of 
certified SB status, if applicable, and corresponding OSDS Reference number(s) 
issued to the certified SB by DGS; 

g. Statement verifying that neither the Contractor, its principals, nor its affiliates are 
excluded or disqualified (per the Suspension and Debarment clause of Exhibit 
G); 

h. Statement stating that the Contractor and any Subcontractors to be used during 
the performance of the contract are eligible to contract with the State of 
California, pursuant to PCC 10286.1;  

i. Statement that the Contractor certifies under the penalty of perjury under the 
laws of the State of California that the Contractor will, unless exempted, comply 
with the nondiscrimination program requirements of Government Code Section 
12990 and Title 2, California Code of Regulations, Section 8103; and 

j. Statement of acknowledgement that the Bidder received any Addenda issued. 

Qualifications and Resources 
The prospective Contractor must have the experience, qualifications, and resources to 
perform the required tasks of the project. Bidders shall provide all information required 
below. Failure to provide any information below may cause the bid to be considered 
non-responsive and the submittal may be rejected. 
 
Each Prime Contractor shall: 
1. Be a State of California Licensed Timber Operator (LTO). Any hazard tree cutting 

sub-contractors shall also be LTOs capable of directionally falling timber away from 
structures, power lines, and roadways in urban and semi-urban settings. 

2. Have a Workers Compensation Insurance Experience Modification Rate (EMR) of 
1.00 or less;  

3. Have completed at least two projects in the last five years removing dead or dying 
trees, fire trees, or hazard trees for a public agency within public rights of way of $2 
million or greater;. One of the two projects may include hazard tree removal 
work for California utility companies, so long as the project amounted to $2 
million or greater.” 

 
a. Organization: Provide a brief description of the organization’s services and 

activities, including: 
• Date of establishment 
• History 
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• Location 
• Any known conflicts of interest  

 
b. References: The Bidder shall provide references for a minimum of two (2) 

projects removing dead or dying trees, fire trees, or hazard trees for a public 
agency within public rights of way (as part of a California Timber Harvest Plan or 
Exemption), performed as a prime contractor.  
 
Each of these two references shall support experience for the types of work 
identified in Section V, “Work to be Performed,” having completed at least two 
projects in the last five years removing dead or dying trees, fire trees, or 
hazard trees for a public agency within public rights of way of $2 million or 
greater. One of the two projects may include hazard tree removal work for 
California utility companies, so long as the project amounted to $2 million 
or greater. completed within the last 5 years, and be of a minimum contract 
amount of $2,000,000 each. CalRecycle reserves the right to contact these 
references as well as seek references in addition to the client references 
provided by the Bidder, as it deems necessary. Contractors shall provide the 
name and current phone number of references that can confirm accuracy of 
experience and qualifications listed in the Bid. References who are employees of 
the company submitting the Proposal or employees of firms legally associated 
with the Contractor submitting the Proposal will not be considered as valid 
references. Because of the short evaluation period, CalRecycle reserves the sole 
right to disqualify or accept an interested party’s bid based on references. 
 
If liquidated damages were applied to the referenced projects the Bidder must 
explain the circumstance. Use Attachment F to fulfill this requirement. 
 

c. Organizational Chart / Personnel Information: Contractors shall provide an 
organizational chart indicating the Project Manager and other staff designations 
as required by the IFB. Other personnel may be included in the organization 
chart. A resume is required for each person shown on the organization chart.  
Specific staff shall be identified for the following tasks, at a minimum: 

1) Program Manager 
2) Project Manager  
3) Health and Safety Officer 
4) State of California Registered Professional Foresters (if any) 
5) Arborists (if any) 
6) Project Superintendents 
7) Cost Estimators 
8) List of Subcontractors, their certifications as LTOs  

and their Roles. 
 

A résumé for each of these key personnel shall be submitted as part of the Bid. 
The same person may be responsible for multiple tasks, but their experience in 
each task must be indicated in their résumé. The organizational chart shall 
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indicate other primary employees of the Contractor and any subcontractors who 
will, or may be, involved with projects during the course of the Agreement. The 
organizational chart shall also indicate whether the employee works for the 
Contractor or is a subcontractor. Each resume shall include, at a minimum, the 
following: 

1) Current position in the firm. 
2) Experience for at least the last 5 years. 
3) Major projects and accomplishments. 
4) Education and special training. 
5) Professional Registrations, include certification number(s); and 
6) Professional affiliations. 

 
Example Organization Chart Below: 

 
                                
*Org Chart must include RPFs and Arborists (if any)  

 
d. Contractor Project Resources and Ability to Perform: Contractors shall describe 

adequate available resources available including providing CalRecycle a 
submittal of the equipment type owned or rented that is anticipated to perform the 
work. Additionally, provide information that demonstrates the Contractors’ ability 
to perform these types of work, experience with projects of similar scope, or any 
other information that demonstrates the Contractors’ capabilities to perform work 
identified in Section V. 
 

e. Partners/Subcontractors: Each Agreement will be awarded to only one (1) prime 
Contractor. However, CalRecycle recognizes that the scope and variety of work 
may require resources beyond the capabilities of a single firm.  All other firms 
whose resources are committed in bid documents will be treated as 
subcontractors under the Agreement, whether presented as team members, 
partners, subcontractors, or any other term. The experience of those 
subcontractors, in addition to the experience of the prime Contractor, shall be 
indicated on the appropriate forms in the bid package.   All experience 



Department of Resources Recycling and Recovery 
IFB Number DRR19067 

23 
 

documented on the forms shall be clearly marked to show which firm was 
responsible for the specific work. 
Any additional information that demonstrates the abilities of a proposed 
Subcontractor shall be included. Subcontractor personnel who are listed in the 
bid package shall be clearly identified as employees of their respective 
subcontractor. 

Contractor Eligibility 
The Bidder shall include a written declaration, stating that the Contractor and any 
Subcontractors to be used during the performance of the contract are eligible to contract 
with the State of California, pursuant to PCC 10286.1.  
 
Additionally, the Bidder shall include a written declaration, stating that none of the 
Contractors, its principals, or its affiliates are excluded or disqualified (per the 
Suspension and Debarment clause above). 
 
These statements may be included in the cover letter. 

Qualification/Licenses 
The Contractor shall be an individual or firm qualified to do business in California.  
Required documentation includes the following as applicable: 
 

•1) A copy of the Bidder’s (and any Subcontractors’) registration with the Secretary 
of State. 

•2) The prime Contractor must have the required General Class A, General 
Engineering Contractor’s license and a State of California Licensed Timber 
Operator (LTO), issued by the State of California’s Office of Professional 
Forester Registration. Subcontractors cannot be used to fulfill this requirement. 

•3) Hazard Tree cutting Subcontractors shall also be California LTOs.  
•4) All trees to be felled within the Pacific Gas and Electric (PG&E) prescribed 

distances from a PG&E power pole or power line, depending on the Voltage 
carried, can only be cut by PG&E certified tree fallers. 

•5) The Contractor must provide their OSHA lost time injury/illness incidence, OSHA 
recordable injury/illness incidence, and their Workers Compensation Insurance 
Experience Modification Rate (EMR) for the last 3 years. 

 

California Only Restriction 
For DRR19067 Tree Removal Services for the Camp Fire, a new restriction will be 
placed on Bidders. To be eligible for consideration, Bidders must be certified as a 
California-based entity. Bidders must complete Attachment G: California Only 
Restriction form thoroughly, from Sections 1 through 4, or Bidders will be deemed 
ineligible for consideration for DRR19067. Attachment G must be submitted along with 
the bid package by the deadline set in Section 1 Overview Process Schedule. 

(1) A business or corporation whose principal office is located in California, and the 
owners, or officers if the entity is a corporation, are domiciled in California; or 
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(2) A business or corporation that has a major office or manufacturing facility located in 
California and that has been licensed by the state on a continuous basis to conduct 
business within the state and has continuously employed California residents for work 
within the state during the three years prior to submitting a bid or proposal for a state 
contract. 

 

Submittals – with Bid 
1. Names and Locations of Log Storage and Processing Facility(ies)/Laydown Yard(s) 

the Contractor plans to use. 
2. Names and Locations of End Use Facilities that the Contractor plans to use. 
3. Letters of Commitment from selected Wood Materials End Users to Prime 

Contractor. 

Submittals – After Selection/Prior to Deployment 
4. Contractors shall provide a list of equipment (ie. cranes, grapple trucks, bucket 

trucks, feller bunchers, tree skidders, skid steers, fork lifts, brush chippers, Tub 
Grinders, large-scale chippers, chain saws, water trucks, water buffalos, street 
sweepers, etc,) that is anticipated for use to perform the work, including: the type, 
model, size, year, and other pertinent information (ie. rubber tired, rubber tracked, 
etc.), the number of pieces of equipment, and whether each piece is owned or 
rented for the up to fifty (50) crews that each contractor is expected to provide.  

5. Work Plan demonstrating how the Contractor plans to conduct their work, including 
schedules for implementation of log storage and processing yards, number crews 
and wood material transport trucks and their mobilization/demobilization during the 
duration of the operation. 

 
Bid Bond 
Each Bidder shall provide a Bid Bond for the project. The amount of the Bid Bond will be 
ten percent (10%) of the Bidder’s Bid (10% of the Bidder’s higher Bid if the Bidder 
submits both Cost Bid Sheets). The bid bond documentation shall be included in the 
sealed envelope containing the Bidder’s cost. 

Bonding Information 
The Contractor’s actual submitted Cost Bid Schedule Total amount will be used for bid 
bond purposes. Contractors electing to submit both Cost Bid Schedules shall use the 
higher Total amount for bid bond purposes. Attach a notarized statement from the 
bonding company or companies your organization proposes to use, stating that the 
surety shall unconditionally guarantee the Contractor’s performance in all respects of 
the terms, conditions and provisions of this IFB and the resulting Agreement to the 
extent of a minimum of twenty-five fifty percent (25%) (50%) of the total Agreement 
amount. The notarized statement shall guarantee that the surety will execute the 
Faithful Performance Bond and Payment Bond requirement as stated in each applicable 
Work Order on or before the Work Order is signed and returned to CalRecycle’s 
Contract Manager. based on the above requirements. This bond must guarantee 
Contractor’s compliance with the terms of the Agreement and Work Order. This 
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statement must be properly notarized and submitted as part of the Qualifications to 
meet submittal requirements of this IFB. 

Illness and Injury Prevention Program (IIPP) and/or Health and Safety Plan (HSP) 
The Bidder shall have a current company IIPP that meets the requirements of Title 29, 
Code of Federal Regulations (29 CFR), Section 1910.120(b) and Title 8, California 
Code of Regulations (8 CCR), Section 5192(b) or a sample of a recently prepared HSP 
tree removal project representative of the types of projects envisioned to be conducted 
included in Section V.  This must be submitted along with your bid. The IIPP shall apply 
to all employees involved in the Agreement. The HSP should include employees 
anticipated to be utilized under the Agreement. Each Subcontractor involved in the 
Agreement shall also have a current company IIPP or recently prepared HSP, as 
described above. 
 
The Bidder shall at all times be responsible for the protection of its employees and the 
public. Review of the Bidder's IIPP and/or the recently prepared representative HSP by 
CalRecycle Staff shall in no way relieve the Contractor of responsibility for any aspect of 
its work, or for compliance with all Federal, State, and local laws pertaining to health 
and safety. 
 
The Contractor's Project Manager and the assigned Safety Manager (can be the same 
person) shall be at the site whenever work is being performed, unless otherwise 
authorized by CalRecycle Staff.  
  
Prior to site entry, the Contractor shall ensure that: 
 
A. Adequate work planning, health and safety evaluation of the proposed work scope 

and safety planning (including a HSP signed by an appropriate safety professional 
and reviewed by CalRecycle), and operating procedures review have been 
completed. This HSP shall take into consideration both field and field office staffs’ 
safety operating during the Covid-19 pandemic circumstances. The services to be 
provided by the Contractor have been determined, by CalOES, to be essential 
services due to the need to remove hazard trees for the impacted communities. The 
HSP shall designate a project Health and Safety Officer for the Contractor’s 
employees and/or Subcontractors. The Contractor shall submit a draft copy of the 
HSP to CalRecycle’s designated agent upon execution of this Agreement for review 
and comment. The Contractor shall designate, in writing, the individuals responsible 
for initiating, maintaining, and supervising all safety precautions and programs in 
connection with the work to be performed for the duration of this Agreement. The 
Contractor shall be responsible for the health and safety of its workforce and shall 
comply with all State and Federal Occupational Safety and Health Administration 
(CalOSHA and OSHA) requirements; 

B. All personnel have been properly trained and briefed in hazards and procedures for 
the site to be entered; 

C. Equipment and materials are on-hand to safely and efficiently complete the work; 
D. Proper site access authorization has been obtained;  
E. Proposed project employees have read and signed the HSP; and 
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Cost Tracking 
Bid items also include the effort to break down costs by unit and provide the invoicing 
and accounting of all costs broken down into one of four (4) categories: 
 

1) To each individual property (private, public, commercial),  
2) To the Town’s Public ROW,  
3) To the County’s Public ROW, and  
4) To the overall project, called community costs.   

Invoices are required to have costs attributable to one of each of these four (4) 
categories or the invoices may be subject to rejection. All invoices must first be 
reviewed by CalRecycle’s Consultant prior to submitting to CalRecycle. The Consultant 
will be required to submit a payment recommendation report prepared and signed by 
the Consultant, with each complete invoice package submitted by (the “Contractor”) for 
services rendered to CalRecycle. Only reconciled ticket data for the invoiced period 
noted within the contractor invoice package will be approved within this 
recommendation for payment. The signed payment recommendation report serves as 
an acknowledgment that the Consultant has performed a full reconciliation over the 
invoice submitted by the applicable Contractor and that the contractor’s invoice has 
been validated and the Consultant believes the Contractor’s invoice package is 
complete. Payment will be made in accordance with and within the time specified in 
Government Code, Chapter 4.5 (commencing with Section 927). Contractor agrees 
with CalRecycle that for purposes of compliance with the Prompt Payment Act, the 
Prompt Payment Act begins according to CalRecycle’s Mission Task Finance Unit’s 
“Received Date Stamp.”    
  
The Contractor agrees to have CalRecycle’s Finance & Administration Consultant 
provide quality assurance and examination services for all of the Contractor’s invoices 
prior to submission to CalRecycle. The Contractor shall resolve all deficiencies 
identified by CalRecycle’s Finance & Administration Consultant in the Contractor’s 
invoice packages prior to submission to CalRecycle. Each complete invoice package 
submitted to CalRecycle must include the below information. CalRecycle will not 
process incomplete invoice packages: 

1. Contractor’s company name and address 
2. Date invoice was submitted 
3. Billing Period 
4. Contract Number and Incident Name 
5. Specified invoice number containing a unique ID sequence. (If there is 

a revision due to a dispute, a new invoice number will be required upon 
resubmission to the State, including a reference to the original invoice 
number.) 

6. Overall total of invoice (Including retainage if applicable. Retention 
invoices must reference invoice numbers for which retention was 
withheld.) 

7. Contract line item number/ID 
8. Contract line item description 
9. Work Order No. for which the cost is authorized 
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10. Change Order No., if applicable, for which the cost is authorized. 
11. Quantity of contract line item 
12. Rate of contract line item 
13. Overall total of contract line item (for services billed within invoice 

period)  
14. Clear, scanned, copies of all tickets and other supporting documents 

relating to costs billed. Optical Character Recognition, (OCR) is 
preferred for all PDF formatted documents 

15. (1) Copy of Excel format, (1) copy of PDF format 
16. Invoice Payment Request Form 
17. Payment Recommendation Report by CalRecycle’s Finance & 

Administration Consultant 
18. Invoice Certification Statement, signed under penalty of perjury by a 

duly authorized representative 
19. Form 209, where a dispute has been made and resolved 

 
Any CalRecycle approved Change Orders to the Agreement shall be tracked and 
invoiced separately by the Contractor. If Change Orders will be performed, a 
cumulative total of charges billed in relation to the NTE will be required. 

Bid Schedule 
All Bid Schedule items include the following: 
 

1) All labor (including field personnel, field staff, office support staff, and RPFs (if 
any), International Society of Arboriculture (ISA) Certified Arborists (if any), 
among others);  

2) Equipment, equipment maintenance and tires, trucks and truck maintenance, 
fuel, materials, tools, supplies, health and safety equipment, health and safety 
compliance monitoring personnel and equipment, appropriate clothing;  

3) Training, attendance of key Contractor personnel at all relevant Incident Action 
Planning, Operations, Tactics meetings, all Contractors’ tree removal personnel 
attendance at all weekly All-Hands Health and Safety meetings (Location in Butte 
County to be determined);  

4) Per diem for meals and incidentals, lodging, housing, travel, insurance, wages, 
overtime wages, benefits, union dues, supplemental union agreements; 

5) Subcontractors, phones, radios, computers, internet access, temporary field 
offices, permits, licenses, supervision, project management, administrative staff 
costs, home office overhead; and  

6) Any other items that could be reasonably anticipated to complete the work 
described in each bid item, bid documents, this Agreement.   
 
No costs will be paid outside of those listed specifically on the Bid Schedule (or 
authorized specifically in a Change Order). No Change Orders or cost 
adjustments will be considered for quantities variations – the unit costs 
listed are firm and binding regardless of actual quantities available. 
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Overall Worker and Community Health and Safety are of the utmost importance on this 
project. As part of that health and safety, adequate dust control is required on all 
properties within the project scope until all felled trees and tree debris are removed and 
the surface water Best Management Practices (BMPs) are installed. Dust control is 
considered an overall requirement of the project and the costs are to be included in the 
unit costs of the Agreement. Water shall be made available, by the Contractor, at pre-
determined sites for dust control at all times during hazard tree removal activities. 

All costs under this Agreement will be paid at the unit rates bid multiplied by the 
quantities actually performed (as verified by CalRecycle’s Assessment and Monitoring 
Consultant, working under a separate contract). Trees felled and other unit quantities 
will be verified by CalRecycle’s Consultant before payment is authorized. It is advised 
that the Contractor works closely with the CalRecycle Contract Manager (CM) and 
CalRecycle’s Assessment and Monitoring Consultant at the beginning of and throughout 
the project to ensure that the unit cost tickets and other costs are accurately tallied on a 
near daily basis and invoices are appropriately formatted and documented to minimize 
delays after the Contractor invoices the State. This will very likely expedite timely 
payment of invoices. 

No Change Order or adjustment in price will be granted based on the number of hazard 
Tree Removal Crews utilized unless that number exceeds fifty (50), per this Agreement. 
The mobilization of hazard Tree Removal Crews shall be directed by CalRecycle and is 
anticipated to follow the schedule listed in the table under “Service Needed” section, on 
page 7-8. 

Other factors that should be considered in the Contractor’s bid sheet include, but are 
not limited to: 

• Inclement weather  
• Restrictions on commercial truck routes to end use facilities 
• Road surfaces and their condition 
• Environmental restrictions, including threatened and endangered species, nesting 

birds, setbacks from watercourse lake protection zones (WLPZ) 
• Cultural resource restrictions, including tribal monitoring by five tribal nations, within 

the Camp Fire burn scar 
• Coordination with Railroads or other modes of transportation (i.e., road, air, water, 

etc.) 
• Maximum daily receiving limits for timber and biomass materials 
• Availability of local Temporary Log Storage and Processing Facilities 
• California Occupational, Safety and Health Administration (Cal OSHA) timber 

operations standards, training, and inspections 
• California Department of Forestry and Fire Protection (CalFire) Forest Practice 

inspections 
• California State Fire Marshall inspections 
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Timber Harvest Plan Exemption Requirements 

Each selected Contractor, which will be required to be a California State Licensed 
Timber Operator, will be responsible for reviewing, signing and implementing Timber 
Harvest Plan Exemptions. These Exemptions will be drafted by the Assessment and 
Monitoring Consultant’s RPFs prior to or soon after each Contractor receives their 
respective notice to proceed (NTP).  

For Timber harvesting/removal to occur, the Camp Fire hazard tree removal area will be 
divided into five (5) geographic, watershed, or exemption areas. Removal of trees from 
within these areas will require each selected contractor to submit and sign a Notice of 
Exemption, for each exemption area, identified within the Forest Practice Rules (FPR) 
under 14 CCR 1104.1(b) (Public Agency, Public and Private Utility ROW Exemption) 
and 14 CCR 1038(b) (10% Dead, Dying, Diseased Trees) or the NEW 2020 Exemption 
14 CCR 1038(g) (Post-Fire Recovery Exemption). At this time CalRecycle anticipates 
that all of the exemption areas will be filed as Public Agency, Public and Private 
Utility ROW Exemptions. Some trees that need to be removed which are located in 
areas near streams will need to be covered by a separate Emergency Notice 
Exemptions for which CalRecycle’s Consultant Foresters will assess and provide 
exemption documentation. 

Each one of these Exemptions requires that a Licensed Timber Operator (LTO) be 
listed on the form. Note: the LTO listed is the responsible Licensee for the specific 
Exemption Notice and will be the responsible party for work conducted by sub-
contractors even if the sub-contractor has a LTO License. More than one LTO may be 
listed on the Exemption noticed filled and may be added to the Exemption Notice after it 
is submitted, via an amendment to the Exemption.  

Contractor’s RPF Liaison: 

Forest Practice Rules do not require the use of a Registered Professional Forester 
(RPF) for the submittal or operations of the above identified Exemption Notices, 
however, there are specific Forest Practice Rule regulations per 14 CCR 1038(b), 
1038.1, &14 CCR 1104.1, which prevent the use of the Exemption Notice in certain 
environmental situations. Since this project is being coordinated under other regulatory 
agencies, each Contractor will be required to provide an RPF Liaison (Liaison) to the 
Consultant’s RPF. The Liaison will be responsible for the submittal of the Notices of 
Exemption. 

The Contractors with their respective Liaisons will oversee, monitor, and manage the 
Hazard Tree removal operations and related activities, within their respective contract 
area, and make sure their operation follows the Forest Practice Rules and the Public 
Agency, Public and Private Utility ROW Exemption documents, including: 
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1. Sign and File on behalf of the Department, the Public Agency, Public and Private 
Utility ROW Exemptions for public agency removal of timber per 1104.1(b) of the 
2018 Forest Practice Rules. 

2. Upon execution and submittal of valid Public Agency, Public and Private Utility ROW 
Exemptions to the appropriate CalFire Area RPF, each Prime Contractor and/or their 
respective Liaison shall provide written notification to the California Regional Water 
Quality Control Board, Central Valley Region (Central Valley RWQCB), and the IMT. 

3. Take part in a pre-operation meeting with the IMT and meet with the IMT as many as 
three (3) times per week for Planning and Tactics Meetings (days and times to be 
determined by the IMT). 

4. Verify and visually inspect trees marked and recorded by the Consultant’s Arborists 
to be removed, before sending hazard Tree Removal Crews to any assigned 
property. 

5. Verify clear access to trees on each assigned property prior to sending hazard Tree 
Removal Crews to the assigned property.  

6. Determine if any trees require crane assisted removal and notify the OC or 
designee, prior to sending Tree Removal Crews to the assigned property. 

7. Identify and notify the OC or designee if there is/are water courses that either need 
to be crossed to access a property or are in close proximity to any trees to be 
removed on a property for which a valid ROE has been received by the IMT . 

The IMT team has completed both the Environmental Protection Pan (EPP) and the 
Environmental Compliance Plan (ECP) (See Attachment L) developed to ensure that 
the hazard tree removal operations are compliant with the California Forest Practice 
Rules and the Federal National Environmental Policy Act (NEPA) Section 7 and Section 
106 requirements. 

CalRecycle’s Field Monitoring and Assessment Consultant (Consultant) will provide 
Registered Professional Foresters as well as Biologists and Archaeologists to assist the 
Operation in protecting the environmental and cultural resources present.  

FEMA and CalRecycle are also contracting with local tribal nations to provide tribal 
monitors to assess for native artifacts that may be unearthed by Contractors’ ground 
disturbing activities. 

The following lists the expected duties of CalRecycle’s Consultant that will be providing 
the necessary RPFs, Biologists, and Archaeologists to assist in meeting these 
requirements. The Contractor must follow the direction of the Consultant in protecting 
the natural and cultural resources.  

Consultant’s California Registered Professional Forester(s):  

The Consultant’s RPFs will prepare the Public Agency, Public and Private Utility ROW 
Exemption documents for each operational area. They will also oversee, monitor, and 
make final hazard tree determinations (With the support of their Arborists) regarding any 
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questions about the Hazard Tree determinations and/or the need to use cranes for 
hazard tree removal. 

Consultant’s Biologists: The Consultant is providing experienced biologists (including 
aviary and amphibian specialists) to assist the RPFs in preparing and overseeing and 
managing the appropriate implementation of the Public Agency, Public and Private 
Utility ROW Exemptions for each of the operational areas. These Biologists will also 
follow the requirements set out by the IMT directed and included in the EPP and the 
ECP requirements, for protection of endangered and impacted species and their 
habitats under emergency operations. These biologists will preview properties prior to 
Hazard Tree Removal Crews mobilizing to them. The biologists will also monitor, as 
necessary, the known habitat and nesting areas on properties Tree Removal Crews 
have been cleared to work on, to inform the crews of areas to protect, avoid, or advise 
necessary BMPs and Approved Mitigation Measures (AMMs). 

Consultant’s Archaeologists and FEMA/CalRecycle Tribal Monitors: The 
Consultant will also provide Archeologists, whose role is triggered by the possibility of 
ground disturbing activities that could unearth or negatively impact cultural artifacts 
during the hazard tree removal operations. The Archaeologists will work in conjunction 
with Contractor and support of Contractor’s activities to comply with the National 
Historic Preservation Act. Those compliance activities are directed by the FEMA Lead 
and California Natural Resources Agency-State Historic Preservation Officer (SHPO).  

Additionally, local Native American Tribal Monitors (under separate contract) will be 
present to monitor the Contractor’s activities that may impact their ancestral areas of 
concern.  

OVERALL PROJECT COSTS: 
There will be wide variations in quantities of trees removed from each property on this 
project. Considerations for unit costs adjustments to the Bid Schedule will use the 
overall project quantities, and not quantities from individual properties. 

Project cost will be broken down into community costs and individual property costs. 
Hazard Trees within the public ROW are community costs. 
 
Item 1 – Mobilization / Demobilization to Operation Area: This bid item includes the 
costs of mobilizing each hazard Tree Removal Crew to the project site including all 
personnel, equipment, supplies, portable restrooms, hand sanitation stations, 
maintenance crews, water tenders/buffalos, and support crews for the overall project for 
the duration of the project. Crew mobilization / demobilization to Job includes Hazard 
Tree Removal Crews only. Traffic Control crews’ and support crews’ costs will be 
included in the bidding Contractor’s unit tree costs. CalRecycle anticipates ten (10) to 
fifty (50) Hazard Tree Removal Crews, per Prime Contractor, for this project.   

Hazard Tree Removal Crews that will be mobilized to the Operation include the labor 
and equipment required to fell, process, and load trees onto appropriate vehicles for 
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transport of wood materials to either a log storage and processing facility or straight to 
an end use facility. 

One-half of this bid item will be paid for the Hazard Tree Removal Crew to mobilize, and 
one-half will be paid for the Hazard Tree Removal Crew to demobilize. An eligible 
Hazard Tree Removal Crew consists of the base unit (defined in definitions section).  
Where an eligible crew of any type consists of less than or greater than the base unit, 
this bid item will be paid on a fractional basis where the base units defined here 
correlate to 100% of the bid amount.   

No mobilization/demobilization costs will be paid for log storage and processing facilities 
staff and equipment, ancillary personnel, crews, fuel trucks/drivers, mechanics, 
management, or support staff. This bid item is intended to be a one-time fee per hazard 
Tree Removal Crew for the duration of the project. Mobilization and demobilization for 
days of no work are described in Item 5- 2 Non-Working Days.  

This is a Community cost. 

Item 2- Non-Working Days: These bid items include the costs of mobilizing and 
demobilizing personnel, during IMT authorized days of no work due to inclement 
weather days, safety stand downs, and days designated as non-working days by the 
IMT. Sundays, every fifth Saturday, and Holidays do not count as part of this bid item 
and are not specifically compensated. This will include unanticipated safety stand down 
days as directed and authorized by the IC.   

A full Non-Working Day shall be announced, and the affected personnel, via their 
respective chain of command supervisors, notified by either the Contractor or the IMT 
by 1700 on the calendar day prior to the calendar day of no work.   

A partial Non-Working Day occurs when a Non-Working Day is announced, and the 
affected personnel are notified after 1700 on the calendar day prior to the calendar day 
of no work and have completed Project work during the calendar day of no work.   

Where a partial Non-Working Day occurs, the bid unit will be paid on a fractional hour 
basis where, an eleven (11) hour working day correlates to 100% of the bid amount.  
Where a partial Non-Working Day crew consists of more than eleven (11) hours, 
payment greater than 100% is subject to IMT approval. These non-working days apply 
only to the Hazard Tree Removal Crews, no other staffing or ancillary crews will be 
reimbursed for these days. The unit cost includes the travel of Hazard Tree Removal 
Crew personnel and the non-operating time specifically for hazard tree removal 
equipment still assigned to the Project. This is a community cost. 

2a. Hazard Tree Removal Crew  

2b. Log Deck / Yard Processing Crew 

IMT Authorized Travel Days are Non-Working Days which allow personnel to safely 
travel to and from their home base and the Project. Travel Days may include IMT 
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approved holiday weekends or extended non-working days. Travel Days do not include 
routine travel between local accommodations and the Project. Payment for Travel Days 
may be subject to IMT approval.  

This is a community cost. 

Item 3 – Delays - This bid items includes all Hazard Tree Removal Crews and their 
specific Tree Removal Crew equipment time for delays due to factors beyond the 
Contractor’s control related to inclement weather, unusual and unsafe materials 
discovered on the site, or other unforeseen or unexpected environmental issues 
(discovery of cultural resource, discovery of proximity to unknown endangered species 
habitat, etc.) or imminent safety issues. These delays will be designated and approved 
by the IMT.   

Examples of unusual and unsafe materials include the discovery of hazard tree 
proximity or access to hazard tree impeded by roadway access impacted by active 
utility companies’ operation, municipal road work that impacts traffic flow, and roadway 
accident. The Contractor shall notify the IMT within fifteen (15) minutes that the 
Contractor becomes aware of a potential delay. Delays eligible for payment will be 
designated and approved by the IMT in writing. Loss of productivity due to foreseeable 
conditions within the Contractor’s control including, but not limited to, inclement 
weather, poor planning, Contractor error, labor shortages, safety violations, traffic, or 
Temporary Log Storage and Processing Sites/Staging Areas or end use facility wait 
times, are ineligible for payment as a “delay.” Delays usually include a small percentage 
of the properties. The bid unit is per Hazard Tree Removal Crew per hour and is 
intended to provide compensation while the Hazard Tree Removal Crew waits up to 4-
hours or demobilizes to an additional property or leaves for the day.  

3a. Hazard Tree Removal Crew  

3b. Log Deck / Yard Processing Crew 

The Contractor shall notify the IMT within fifteen (15) minutes that the Contractor 
becomes aware of a potential delay at a Temporary Log Storage and Processing 
Sites/Staging Area. Delays eligible for payment will be designated and approved by the 
IMT in writing. Loss of productivity due to foreseeable conditions within the Contractor’s 
control including, but not limited to, weather, poor planning, Contractor error, labor 
shortages, safety violations, or end use facility wait times, are ineligible for payment as 
a “delay.” The bid unit is per Temporary Log Storage and Processing Sites/Staging Area 
and is intended to provide reasonable commensurate compensation for material and 
substantial Temporary Log Storage and Processing Sites/Staging Areas delayed from 
transferring, sorting, interim processing, of felled Hazard Trees due to unforeseeable 
conditions beyond the Contractor’s control. Processing equipment failures are ineligible 
for “delays.” Delays will be awarded on a fractional unit per Temporary Log Storage and 
Processing Sites/Staging Area and rely, in part, on evaluation of the Contractor’s written 
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representations made to the IMT regarding the circumstances and nature of the delay. 
This is a Community cost. 

 

HAZARD TREE REMOVAL PER PROPERTY: 
 
Items 4a, 4b, and 4c Hazard Tree Removal: These bid items include the removal of 
Hazard Tees as described in this IFB and as identified by one of the Consultant RPFs 
or designee. Hazard Trees will be classified (by one of the Consultants’ RPFs) into four 
(4) diameter size ranges but will be paid for under one of three (3) bid items. Hazard 
Trees shall be six (6) inches or greater in diameter as measured at four and one-half 
feet above ground level. The Contractor shall provide a unit cost for tree removal bid 
items for the first 50,000 trees, the second 50,000 trees, and for any additional trees 
after the first 100,000 that may be removed by that prime contractor. 

Trees with multiple trunks will be counted as one tree. One root ball equals one 
tree for reimbursement purposes. 

The unit costs are per each pre-marked hazard tree and shall include: 

1) Mobilization to the site and the labor, equipment (including cranes where 
necessary), dust control, and materials required to access (including skid trails 
and other temporary hazard tree specific access roads), fell, de-limb, top, chip, 
transport to a processing yard (if necessary), process for end use facilities (if 
necessary), transport and deliver each tree to the end use facilities. All tree 
materials: logs, limbs, slash, or tops must be removed from the property 
or ROW segment from which it was felled within 2-working days, unless 
approved by the OC or designee for erosion control (see below).  

2) The Contractor will place two to no more-than-three inches (2” – 3”) of chipped 
slash on all areas where the soil has been disturbed by the Contractor’s hazard 
tree removal operation, at the OC or designee’s direction. This wood mulch will 
act as erosion control to stabilize disturbed soil and reduce sediment transport 
from entering a drainage system or receiving water. Efforts shall be made to 
preserve existing vegetation, if practicable. The wood mulch is intended to meet 
industry standards. As a general guideline: wood mulch shall be a maximum of 
½ to 3 inches in length and an average thickness of 1/16 to 3/8 inches in any 
direction. 

3) For surface soils disturbed during tree removal operations where the ground is 
steeper and/or near streambeds and ground surface is disturbed, Forest 
Practice Rules must be followed for the purpose of limiting sediment and 
sawdust from leaving the area and potentially entering into the streambed. Jute 
matting, waddles, and or compost socks used on these slopes will be 
constructed of natural materials with no-monofilament netting used in their 
construction. Waddle and compost sock material fillers will also be made of 
natural materials. 
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4) The required costs for providing a sufficient number of RPFs (if any) to support 
the Contractor’s operation is also to be included as a part of these per tree 
costs.  

5) Provide dust control during tree felling, transport and processing of trees, logs 
and slash and log storage and processing deck operations to minimize releases 
of dust and to meet Butte County Air Quality Management District requirements 
under Rule 205. 

6) The cost of water, permit fees, and connection/meter fees charged by the water 
purveyor shall also be included in the per tree bid items.  

7) Providing enough PM10-efficient street sweepers maintained and operational to 
keep and maintain the public and private paved roads cleared for any mud, dirt, 
debris due to the hazard tree removal operations and/or wood materials 
transport vehicle travel within the Operational area.  

8) Provide a minimum of one Traffic Control Crew per tree falling crew and for any 
crews that might potentially block public and/or private roadways while 
conducting their work. Traffic Control Crews may be required to assist in 
implementing specific area-wide Traffic Control Plans, prepared as directed and 
approved by the IMT and the CM. Traffic Control Crews may be required to 
implement additional traffic control needs pursuant to requests or directives from 
other entities (e.g., Cal/OSHA, local authorities, etc.) and directed by the OC 
and/or CM.   

Each Traffic Control Crew shall include a minimum of two properly trained 
personnel and truck(s), traffic control equipment and supplies, mobilization and 
demobilization, and communication equipment. The Traffic Control Crew shall 
be trained in the principles of the California Department of Transportation 
(Caltrans) Revision 2 (Rev 2) of the 2014 California Manual on Uniform Traffic 
Control Devices (CA MUTCD), prior to commencing their work. Documentation 
of this training shall be submitted to the OC and CM prior to sending any Traffic 
Control Crew out as part of this Operation. 

9) Identify and Provide Temporary Log Storage and Processing Site(s)/Equipment 
Staging Area(s) (facility(ies)) location(s), from the tables below, that the 
Contractor plans to use for the storage and/or processing of wood materials as 
part of this Operation. As part of this requirement, the Contractor shall obtain all 
local County use permits, including preparing appropriate CEQA and NEPA 
environmental documentation (with Consultant/IMT assistance) for this(these) 
facility(ies).All lease arrangements with the property owners for this(these) 
facility(ies) shall be the responsibility of the Contractor.  

The Contractor shall provide truck weigh scales at each log storage and 
processing yard and allow space for CalRecycle’s Consultant, the OC and its 
authorized representatives to determine truck weights entering the yard loaded 
from the tree felling operation and leaving the yard loaded, heading for the end 
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use facilities. The Contractor will also allow space for truck queueing in the yard 
both inbound and outbound. The Contractor shall also conduct any and all site 
baseline environmental evaluation(s) required prior to the occupation by the 
Contractor and prior to returning the property to the property owner. At all times 
the Contractor shall implement and maintain all BMPs required by regulatory 
agencies and in required permits and lease requirements. Trucks intended to 
haul woody materials (logs, slash and or chipped materials) from where they 
were felled directly to end use facilities must also be weighed by the Consultant 
on scales either at a log storage and processing yard or other Contractor 
designated scale facility. The cost of such additional facilities will also be 
included in these bid line items. 

This bid item shall also include the costs of furnishing all labor, materials, tools, 
equipment, water, power, stormwater control, and incidentals for conducting all 
the work involved in performing log sorting, wood materials processing and 
management and hazardous materials pollution control practices and doing all 
the work involved in responsibly overseeing wood processing site management 
as specified in the: 

(a) County land use permits  
(b) SWPPPs and possible Industrial Waste Permits (as necessary) 
(c) County Road Encroachment Permits (Butte County, California - Code 

of Ordinances Chapter 10 - HIGHWAYS AND STREETS*  Article VI. - 
Road Encroachments), including meeting Federal Highway standards 
such as the CA MUTCD and/or AASHTO with respect to site distance, 
acceleration/deceleration lanes, etc.   

(d) Storm Water Best Management Practices (BMPs) should comply with 
CASQA or other acceptable methods. 
(https://www.casqa.org/sites/default/files/BMPHandbooks/BMP_NewD
evRedev_Complete.pdf) 

(e) Any required (local, regional, state, or Federal) Operational Permits. 

 

10) This bid item shall also include payment of any permitting fees applicable to the 
Contractor for the facility(ies), as specified in any required permits in this IFB, or 
by any of the permitting agencies including the Central Valley Region Office of 
the California Regional Water Quality Control Board, and as directed by the OC. 

Any approved Temporary Log Storage Deck Yard and Processing 
Site/Equipment Laydown Yard facility shall have a Land Use Agreement 
between the Contractor and the Property Owner(s) which shall be inclusive of all 
the time the Contractor will be present at the site, beginning with baseline 
environmental study and ending once the property owner takes back ownership 
from the Contractor. The Contractor is responsible for developing and executing 

https://www.casqa.org/sites/default/files/BMPHandbooks/BMP_NewDevRedev_Complete.pdf
https://www.casqa.org/sites/default/files/BMPHandbooks/BMP_NewDevRedev_Complete.pdf
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the Land Use Agreement(s) for Temporary Log Storage and Processing 
Site/Equipment Laydown Yard facilities used to fulfill this Agreement. Land Use 
Agreements shall include provision for use by the Contractor through the 
duration of this Agreement, not to exceed twelve (12) months from the date of 
execution of a Land Use Agreement. Land Use Agreements shall also include a 
provision allowing for monthly extension. The Land Lease Agreement shall 
further include a provision allowing for access by CalRecycle, its employees, 
agents, designees, or representatives, during operational hours.   

Any real property costs, such as land lease or rental costs, will be included in 
the submitted bid. The Contractor shall provide a copy of the Lease 
Agreement(s) to the CM, prior to commencing the use or development of the 
property(ies) for reference purposes only. 

 

The Contractor is advised that the work is in a Wildland Fire Area and during the 
summer months the fire hazard is EXTREME. Fire safe conduct by the Contractor and 
Contractor’s employees is to be observed at all times. Each hazard Tree Removal Crew 
must have a properly serviced fire extinguisher and a minimum of one fire tool per 
cutting crew member and five gallons of water. Vehicles and motorized equipment must 
utilize effective manufacturer-certified spark arresters and muffler systems. 

All issues and concerns of adjacent property owners and others shall be referred to the 
IMT. Boundary fences must not be damaged and chips or debris must not be propelled 
onto the neighboring lands. No woody material is to be left on or piled up against 
boundary fences. Work may need to be completed by Contractor by hand near property 
boundaries in order to meet this standard.  

Other Financial Provisions 

The Contractor shall comply with the requirements below. Any costs to comply with the 
requirements must be considered as part of the bid rates; no separate or additional 
compensation will be paid for meeting these requirements. 

The Contractor shall not remove any tree that has not been previously identified, 
documented, and marked by CalRecycle’s Assessment and Monitoring Consultant or by 
the Town or County Assessment Consultants in their respective rights-of-way. If any 
such tree is cut down by the Contractor or the Contractor’s Subcontractors, the 
Contractor shall forfeit ten thousand dollars ($10,000) per tree. The Contractor is further 
responsible for any and all applicable fines which may apply to unauthorized removal of 
a tree. Penalties for unauthorized removal of trees will be strictly enforced, and repeated 
or extensive violations may result in termination of this contract. 
 
If the Contractor believes there are unmarked trees that must be removed in order for 
marked trees to be safely felled and/or removed, the Branch RPF and the OC or 
designee must pre-approve its removal. The tree would, at the RPFs direction be 
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marked and documented as the hazard trees are. Then the Contractor will be allowed to 
remove such non hazard trees. 
 
Prevailing Wage Employees:  
 
As determined by DIR, this IFB is subject to prevailing wage. The Contractor shall comply 
with Labor Code Sections 1774 and 1775.  Pursuant to Section 1774, the Contractor and 
every subcontractor, regardless of tier, shall pay not less than the specified prevailing 
wage rates to all workers employed in the execution of the Contract.  In accordance with 
Section 1775, the Contractor shall forfeit to the State up to $200 for each day, or portion 
thereof, for each worker paid less than the prevailing wage rates for the work or craft in 
which the worker is employed for any work executed under the Contract by the Contractor 
or by any subcontractor, regardless of tier, in violation of the provisions of the Labor Code; 
and, in particular, Labor Code Sections 1770 to 1780, inclusive.  In addition to such 
forfeiture, the difference between such stipulated prevailing wage rates and the amount 
paid to each worker for each day, or portion thereof, shall be paid to each underpaid 
worker by the Contractor.  This provision shall not apply to properly registered 
apprentices. 

 
1) Pursuant to Labor Code, Section 1770, the Director of the Department of 

Industrial Relations has ascertained the general prevailing rate of per diem 
wages and a general prevailing rate for legal holiday and overtime work for 
each craft required for execution of the Contract. The Contractor shall obtain 
copies of the prevailing rate of per diem wages from the Department of 
Industrial Relations, Division of Labor Statistics & Research, PO Box 420603, 
San Francisco, CA 94142-0603, (415) 703-4780; or wage rates may be 
accessed on the internet at https://www.dir.ca.gov/Public-Works/Prevailing-
Wage.html.The Contractor is responsible to read, understand and comply 
with all the guidelines, including the fine print in the prevailing wage 
determinations; and shall post a copy of the prevailing wage rates, specific to 
the Project, at the Project site. 

2) Wage rates set forth are the minimum that may be paid by the Contractor. 
Nothing herein shall be construed as preventing the Contractor from paying 
more than the minimum rates set. No extra compensation will be allowed by 
the State due to the inability of the Contractor to hire labor at minimum rates, 
nor for necessity for payment by the Contractor of subsistence, travel time, 
overtime, or other added compensations, all of which possibilities are 
elements to be considered and ascertained to the Contractor's own 
satisfaction in preparing the Bid Form. Contractor shall be responsible for any 
future adjustments to prevailing wage rates including but not limited to, base 
hourly rates and employer payments as determined by the Department of 
Industrial Relations. The Contractor is responsible for paying the appropriate 
rate, including escalations that take place during the term of the Agreement. 
 

3) If it becomes necessary to employ crafts other than those listed in the General 
Prevailing Wage Rate booklet, the Contractor shall contact the Division of 

https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html
https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html
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Labor Statistics and Research as noted above. The rates thus determined shall 
be applicable as minimum for the contract and incorporated in the bid. When 
the wage determination shows an expiration date (noted by a double 
asterisk**), to expire during the term of the contract, the Contractor must call or 
write the DIR to obtain the new rates and incorporate them in the bid to be 
applicable for the term of the contract. 
 

4) The Contractor and each subcontractor, regardless of tier, shall keep an 
accurate payroll record showing the names, addresses, social security 
numbers, work classifications, straight time and overtime hours worked each 
day and week, and the actual per diem wages paid to each journeyman, 
apprentice, worker, or other employee employed by the Contractor and/or 
subcontractor in connection with the Work. Payroll records shall be certified 
and shall be on forms provided by the Division of Labor Standards 
Enforcement, or shall contain the same information as those forms. The 
Contractor's and subcontractor's certified payroll records for each employee 
shall be submitted with each payment request, covering the period of the 
payment request unless requested otherwise by the Labor Commissioner of 
the Department of Industrial Relations pursuant to Labor Code Section 
1771.4(c)(2)(b) monthly payrolls should be sent directly to the Department of 
Industrial Relations in the current prescribed electronic format. Refer to 
https://www.dir.ca.gov/public-works/certified-payroll-reporting.html for access 
to the electronic Certified Payroll (eCRP) Application. 
 

5) Labor Compliance Monitoring and Enforcement: This project is subject to 
monitoring and enforcement by the Department of Industrial Relations (DIR), 
Compliance Monitoring Unit. All Contractors and subcontractors, regardless of 
tier, shall be required to comply with the Monitoring and Enforcement Program, 
including, but not limited to, contractor registration, submittal of electronic 
certified payroll reports directly to the DIR and cooperation with on-site 
monitoring by DIR personnel. 

 
6) Pursuant to Labor Code section 1771.1(a), prime contractors and 

subcontractors, if any, must be registered with the Department of Industrial 
Relations to engage in the performance of work on Public Works projects. Non-
compliance shall result in rejection of submitted bids. Prime Contractors and all 
subcontractors shall maintain DIR registration throughout the life of the 
contract.  

 

https://www.dir.ca.gov/public-works/certified-payroll-reporting.html
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Section IV Evaluation and Selection 

Introduction 
CalRecycle will perform a review process to ensure that the Bidder has included all 
required documentation in the Bid submittal and has included the necessary information 
for CalRecycle to determine that the Contractor is responsive and responsible. The bid 
sheet, or sheets if submitting for both contracts, must be in a separate sealed envelope 
marked “Bid – Do Not Open”.  Any bonding documents referencing the Bidder’s Bid 
Schedule or anticipated overall contract value shall also be placed in this sealed 
envelope. 
 
If a Bid package does not meet all of the requirements set forth in this IFB, it will be 
considered non-responsive and rejected from further competition. 

Grounds for Rejection 
All bids may be rejected whenever the determination is made that the bids received are 
not really competitive, when the cost is not reasonable, or when the cost exceeds the 
amount expected. 
 
Additionally, a bid may be rejected if: 

• It is received after the due date and time for submittal; 
• The bid submittal is unsigned; 
• The bid cost is not prepared as required by the IFB; 
• The Bidder has been prohibited from contracting with the State by the 

Department of Fair Employment and Housing;  
• The Bidder has received a substantive negative contract performance from the 

State; 
• Non-compliance with Attachment G, California Only Restriction 
• Non-compliance with Labor Code section 1771.1(a) (DIR registration for Prime 

and Subcontractors required). 
• Any items or information required by the IFB are not included with the submittal. 

 
No bid may be rejected arbitrarily or without reasonable cause. 

Bid Opening 
The qualified bids (sealed) will be opened publicly at the CalEPA building at 1001 I 
Street, Training Room 2 East/West, Sacramento, CA at the time set in Section I 
Overview, Process Schedule. 

Award of Agreement 
Award of these Agreements will be to the lowest responsive responsible Bidders 
meeting all of the IFB requirements after preferences are applied as indicated in Section 
II Rules and Conditions. No single Bidder or firm will be awarded more than one (1) of 
the two (2) Agreements. The Bidders submitting the lowest responsive responsible bid 
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for each of the two (2) Contract Areas as determined by the “Total Bid” line on each 
“Cost Bid Sheet” (Attachment A.1) will each be awarded an Agreement  
In the event of a tie, CalRecycle shall utilize a tie breaker to determine the winning 
Bidder.  The tie breaker will be determined based on which bidder has the most SB and 
DVBE participation identified in the bid package.   
 
If one Contractor submits the apparent low bid for both bid sheets, that Contractor will 
be awarded the Agreement for work outside the Town of Paradise (East Camp Fire 
(Concow), West Camp Fire, and North Central (Magalia) Branches).  The Contractor 
with the next lowest bid for work in the Town of Paradise (East Paradise and West 
Paradise Branches) will be awarded the second Agreement. 
 
CalRecycle reserves the right to not award any or all Agreements.  In the event that 
CalRecycle does not receive enough bids to award both Agreements to separate 
Bidders, CalRecycle reserves the right to award both sections of the work to a single 
bidder, at its discretion. 

Rejection of Award 
If the Bidder fails to enter into a satisfactory Agreement within a reasonable timeframe 
after the award is made, CalRecycle may deem that the Bidder has rejected the award. 
 
CalRecycle reserves the right to disqualify the awardee and award the Agreement to the 
next lowest responsive responsible Bidder. 

Notice of Intent to Award 
CalRecycle will post a notice of intent to award the Agreement resulting from this IFB, 
only upon written request of any Bidder. 
 
The request must be submitted to the contact contained in Section I, Overview. 
 
If requested, the notice of intent to award will be posted on CalRecycle’s contract 
website at http://www.calrecycle.ca.gov/Contracts/ and at the headquarters address 
noted in Section I, Overview, one day prior to award of the contract. 

Protest of Award 
A Bidder may protest the proposed award by filing an official protest with the 
Department of General Services. The protest must be filed after the notice of intent to 
award the contract, but before the actual award. 
 
Within five (5) working days of the initial protest filing, the Bidder must submit a 
detailed written statement with information that supports that the Bidder would have 
been awarded the contract and the grounds for that position. 
 
Because of the necessity to begin fire-damaged tree removal immediately, the 
Agreement may be awarded prior to a decision on the filed protest. In the event that the 
Department of General Services finds that the contract was awarded incorrectly, the 

http://www.calrecycle.ca.gov/Contracts/
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contract may be terminated and awarded to the protestant, terminated and resolicited 
by CalRecycle, or simply terminated, at the sole discretion of CalRecycle. 
 
 
 
The protest documents should be sent via registered mail to the following parties: 
 
 Department of General Services 
 Office of Legal Services 
 Attn: Protest Coordinator 
 707 Third Street, Suite 7-330 
 Sacramento, CA  95605 
 Fax (916) 376-5088 
 
 Department of Resources Recycling and Recovery 
 Attn: Contracts Unit 
 1001 I Street, MS-19A 
 Sacramento, CA  95814 
 Fax (916) 319-7345 
 Email contracts@CalRecycle.ca.gov 

mailto:contracts@ciwmb.ca.gov
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Section V Description of Work 

Work to be Performed 
The Contractor shall perform all hazard tree felling, processing, and transport to end 
use facilities and provide all supporting services, as required by this IFB in support of 
the IMT, as directed by the OC and CalRecycle CM. The IMT will operate under the 
ICS. Through Work Orders, CalRecycle will direct the Contractor when and where these 
services are necessary. Typical tasks to be performed under this Agreement shall 
include, but are not limited to: 

1) Follow the Public Agency, Public and Private Utility Right of Way Exemption 
requirements.  

2) Review, sign, and implement the Public Agency, Public and Private Utility ROW 
Exemptions that make up the Contractor’s Awarded Contract area. The hazard 
tree removal area has been divided into five (5) operational areas representing 
five (5) separate drainage areas within the Camp Fire burn scar. Each 
operational area will have its own Public Agency, Public and Private Utility ROW 
Exemption - See Map below): 

 
3) Follow Federal National Environmental Policy Act (NEPA) and California 

Environmental Quality Act (CEQA) requirements for the protection of the 
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environment including surface water, endangered species, and cultural 
resources as required in the EPP and the ECP, prepared in support of the Public 
Agency, Public and Private Utility ROW Exemptions. 

4) All ROW trees will be felled, processed, and transported separately from the 
ROE trees felled, processed and removed from private properties. They will be 
reimbursed separately, by FEMA, so they need to be tracked separately from 
the property from which they came, to the log storage and processing yard (if 
applicable) all the way to the end use facility. No slash or chips or logs from 
ROW trees can be mixed with non-ROW felled trees. 

5) Each hazard Tree Removal Crew’s Liaison will inspect the properties assigned 
to that crew in the twice-weekly Incident Action Plan (IAP) and as updated 
and/or directed by the PC and OC. If assigned properties are determined to 
require extra precautions due to type, size of tree, proximity to utilities, proximity 
to waterways, waterway crossings, endangered species habitats, known cultural 
resources, or other concerns, the superintendent shall notify the CalRecycle OC 
or designee and, upon approval, and make preparations appropriately for the 
Contractor’s crews to proceed. If the Contractor’s Liaison believes that the 
hazard tree/trees need(s) special considerations for removal, that 
Superintendent can inform OC or designee for approval of a work order/change 
order. If approved by the OC, the CM and the IC, then a change order can be 
processed for the out of scope work.  

6) Hazard Tree Removal Crews shall, once arriving at a property, review the 
hazard tree assessment report, prepared for that property, with the Assessment 
and Monitoring Consultant’s Task Force Leader (TFL) to determine if there are 
any specific issues (access, existing infrastructure, utilities, waterways, species 
or cultural resources, etc.) to be considered, prior to commencing with the work.  
If the Contractor’s Liaison believes that a property has a hazard tree that was 
not marked by the Assessment and Monitoring Contractor’s Arborist, the 
Contractor should inform the Lead Arborist in that Division of this concern. If they 
cannot agree, then the Consultant’s Branch RPF, for that Branch area, will make 
the final determination.  

7) The hazard tree falling crew lead will decide how the tree falling, processing and 
removing will be accomplished (as described in this IFB) and inform the TFL, 
prior to commencing work.  

8) The hazard Tree Removal Crew will then commence, felling, delimbing, topping, 
removal, processing (if necessary), trucking to a log deck for sorting and/or 
processing (from the list of Temporary Log Storage and Processing 
Sites/Staging Areas listed below) and final trucking to the end use facilities 
selected from the list of end user facilities listed below.  

9) The hazard Tree Removal Crew will also place chipped slash for erosion control 
as described in bid items 4a, 4b, and 4c above. 
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10) All trees to be felled within the PG&E prescribed distances from a PG&E power 
pole or power line, depending on the Voltage carried, can only be cut by PG&E 
certified tree fallers. 

11) No hazard Tree Removal Crew will remove stumps and roots, unless authorized 
by the OC and the IC. Cut stumps flush (within 6-inches) to existing terrain 
surface. 

12) Accumulation of flammable material is prohibited (i.e., slash, chipped woody 
material (greater than 3-inches thick, etc.). 

13) When selecting and utilizing Temporary Log Storage and Processing 
Sites/Staging Areas and End Use facilities, the Contractors will need to refer to 
the Traffic Management Plan (See Attachment L), prepared specifically for this 
Operation. It considers traffic ingress and egress from the proposed Temporary 
Log Storage and Processing Sites/Staging Areas and end use facilities (Camp 
Fire Tree Removal Operations Butte County CA, Traffic Management 
Assessment/Plan, March 12, 2020). This plan will inform the Contractors of the 
precautions and traffic control measures that will be necessary for this 
Operation. 

14) Obtain local County and state permits for Temporary Log Storage and 
Processing Sites/Staging Areas, including:  

a. County Land Use Permits  
b. County Road Encroachment Permits  
c. Storm Water Pollution Prevention Permits (SWPPPs)  
d. Industrial Waste permits if generating runoff due to your proposed 

operations (if necessary) 
e. Any required operational permits (local, regional, and/or state) 

15) Preparing appropriate CEQA and NEPA environmental documentation (with 
Consultant/IMT assistance) for Temporary Log Storage and Processing 
Sites/Staging Areas selected from the list below: 

16) The Contractor is responsible for developing and executing lease agreements 
for Temporary Log Storage and Processing Sites/Staging Area properties used 
to fulfill this Agreement.  

17) Transport wood materials to Temporary Log Storage and Processing 
Sites/Staging Areas and to designated end use facilities. 

18) The Contractor shall provide truck weigh scales at each log storage and 
processing yard and allow space for CalRecycle’s Consultant, the OC and 
and/or its authorized representatives to determine truck weights entering the 
yard loaded from the tree felling operation and leaving the yard loaded heading 
for the end use facilities. The Contractor will also allow space for truck queueing 
in the yard both inbound and outbound. 
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Potential Temporary Log Storage and Processing Sites/Staging Areas For Contract No 1 – Town of Paradise (East and West) 

Description Owner Site Address/ 
Location 

Contact 
Information 

APN (-000) Traffic  
Management 

Plan 
Review? 

Preliminary 
 Environmental 

Vetting? 

Zone County Permit 
Type Needed 

Notes 

Skyway 
Crossroad 
Property 

Walmart Real 
Estate 
Business 
Trust 

(39.742188, -
121.657948) 

Steve Edwards  
(916) 277-8123 

017-090-097 Yes Yes AG-
160 

Administrative Retirement community across 
the street - Property begins at 
the intersection of Skyway 
and Skyway Crossing and 
extends west from there 

Tuscan Ridge Tuscan Ridge 
Associates 
LLC 

3100 Skyway 
Road 

Scott Bates  
Managing 
Member  
(530) 401-3670 

040-520-104, 
040-520-105, 
040-520-106, 
040-520-107,  
040-520-108, 
040-520-109, 
040-520-110, 
040-520-111 

Yes Yes PUD Administrative   

Diamler Quarry  
(Lucky Seven 
Ranch, Inc.) 

Cary Gunn & 
Clayton E.   

2129 
Wheelock Rd 
(or 1854 Clark 
Road), Oroville 

Cary Gunn - 
Owner 
831.49.88003 or 
Michael Grubbs 
Ranch Mgr 
530.990.3512 

 041-120-115,  
041-120-116 

No Yes AG - 
160 

Administrative Delineated Wetland 
assessed. In process of 
assessing additional portions 
of the property 

Near Kunkle 
Reservoir Site 

Mark Dwight  The property is 
contigous and 
to the 
southeast of 
PG&E 

Mark Dwight  
(530) 228-1763 

041-470-003 No Yes FR - 10 Administrative Need access through PG&E 
site 

Odin Recycling 
Facility 

CWS 
Enterprises 
INC 

3000 South 7th 
Avenue, 
Oroville 

Neil Siller,  
Odin 
Construction  
(916) 893-3462 

035-370-002 Yes Yes M2 City of Oroville 
Approval Needed  
(No permit 
needed) 

Odin processed metal from 
debris removal operations.  

 



Department of Resources Recycling and Recovery 
IFB Number DRR19067 

47 
 

  
Potential Temporary Log Storage and Processing Sites/Staging Areas For Contract No 2 – East County (Concow), North Central (Magalia), West County 

Description Owner Site Address/ 
Location 

Contact 
Information 

APN (-000) Traffic 
Management 
Plan Review? 

Preliminary 
Environmental 

Vetting? 

Zone County Permit 
Type Needed 

Notes 

Lakeridge 
Road 
Properties 

Madsen 
Norman & Else 
Revocable 
Trust 

14096 
Lakeridge 
Circle,  
Magalia, CA 
95954  

Tom Gagne,  
Real Estate 
Agent,  
(530) 966-2398 

066-320-001, 
066-320-002, 
066-320-003, 
066-320-004, 
066-320-005, 
066-340-001, 
066-340-002, 
066-340-003 

Yes Yes G-C Administrative Listed address + 7 
adjacent APNs to the 
southeast along 
Lakeridge Cir. Current 
tree processing site by 
Werner - log decks, 
chipping, loading station. 
Warner Enterprises, 
Paul  Warner, (530) 
227-3499 (cell)           

Honey Run 
Site 

Chico Land 
Investments, 
LLC 

2409 Potter 
Road, Chico 

Bill Brouhard 
(530) 624-0951 

017-210-005, 017-
210-006, 017-240-
023, 017-260-119 

No Yes AG-20 Administrative EIR, biological studies 
already completed. Has 
wetland deliniation from 
USACE. Land in planning 
stages of future 
development.  

234 Acre 
parcel on 
Concow Road 
near Camalot 
Lane 

Wendell 
Construction, 
Inc.  
Wendell 
McFarland 

13186 Concow 
Road  

Wendell 
McFarland  
(310) 462-0006 

058-360-099 Yes Yes FR - 10 Administrative Previously used as a log 
deck and processing site 

Ophir Road 
Property 

Living X 
Elements  
(Oroville Landfill 
Properties  
LLC ETAL) 

461 Ophir 
Road, Oroville 

Valerie Navarro  
CEO Living X 
Elements  
(530) 966-2845 

035-470-012, 078-
090-014,  078-
100-015, 078-100-
046,  078-100-047 

No Yes Multi- 
Zone 

City of Oroville 
Approval Needed 
(No permit 
needed) 

Old landfill site with 
closed solid wood waste 
cells. Has Waste 
Discharge Requirement 
Permits  May also be 
viable for biochar.  
Industrial site with low 
environmental concerns. 
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RCI Property RCI General 
Engineering 

5015 Feather 
River Blvd 
 
Oroville 

Jake E. Richter  
(530) 533-3918 

078-010-004, 078-
010-040,  078-
010-041 

No Yes G-C Administrative Lot has been paved and 
graveled 

Recology Salvatore 
Coniglio 

Cal Oak Road, 
Oroville 

Sal Coniglio  
(530) 533-4783  

035-380-011 No Yes MS City of Oroville 
Approval Needed 
(No permit 
needed) 

Next to their solid waste 
transfer station 
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19) Negotiate with wood materials end use facilities, from the lists of end users, pre-
identified and contacted by the IMT, in one of the two (2) tables below. Both 
Contractors will be responsible for making sure that at least 75% of all wood 
materials (by green ton) originating from their operating area, emanating from 
this Hazard Tree Removal Program, are taken to any one or combination of the 
Pre-Approved Biomass facilities listed below: 
 

IMT Pre-Approved Biomass Facilities 
Name Type of 

Operation 
Address Potential Daily  

Capacity 
Point of contact  

Honey Lake Power 
(Greenleaf Power) 

IHI BioRAM 
plant 

732-025 Wendel Rd., 
Wendel, CA 95136 

2,400 Green 
tons/day 

Gordon Bauer 
530.339.2003 

gbauer@greenleaf-power.com 

Wheelabrator IHI BioRAM 
plant 

20811 Industry Rd, 
Anderson, CA 96007 

30 trucks/day 
Or 750 green 
tons/day 

Alan Jacobson 
916.799.2526 

Alan123@aol.com 

Sierra Valley Enterprises, 
LLC 

(formerly ARP Loyalton) 

IHI BioRAM 
plant 

100 Railroad Ave 
Loyalton, CA 95648 

80-100 
trucks /day 
(2,500 green 

tons/ day) 

Patrick Gayner 
858. 204.6800 

Rio Bravo Rockin IHI BioRAM 
plant 

3100 Thunder 
Valley Court  

Lincoln, CA 95648 

600 Green 
tons/day, 

25-30 
truckloads 

Scott Pederson 
916.645.3383 

spedersen@rbrocklin.com 

 
Other Wood waste end use facilities (lumber, manufacturing, firewood, etc.) that 
have been approved by the IMT that can be used for this operation for some or 
all of the remaining 25% of the remaining wood materials (by green ton) 
includes: 

IMT Pre-Approved Wood Materials Utilization Facilities 

Name Type of Operation Address Potential 
Daily 

Capacity 

Point of Contract 

Apex Lumber 
(JW Bamford) 

 

Forest Products 
Mfgr 

288 State Hwy 70, 
Oroville, CA 
95965 

1,000 green 
tons/ day 

Nathan Bamford 
530.403.3183 

lcurtis@bamfordequipment.com 
bequip@gmail.com 

Sierra Pacific 
Industries 

Forest Products 
Mfgr 

440 Lincoln Blvd, 
Lincoln, CA 
95648 

10 
trucks/day 

Robert Hoover 
530.200.6487 

rhoover@spi-ind.com 
Old Durham 

Wood 
Commercial 

Firewood Operation 
56 Oroville Chico 

Hwy, Durham, CA 
95938 

2,000 green 
tons/ day 

Randy McLaughlin 
530.624.0770 

randyodw@gmail.com 

mailto:spedersen@rbrocklin.com
mailto:lcurtis@bamfordequipment.com
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Ostrom Road 
Landfill -Recology 
 

Wood chipping for 
composting and/or 

mulch 

 
5900 Ostrom Road 
Wheatland, CA 
95692 

250 – 
20,000 
green 

tons/day 

Sal Coniglio 
Vice President & Group Manager 

C: 530.353.9916 | sconiglio@recology.com 

 

Potential Daily Capacity figures provided above are based on non-binding letters 
of intent issued by the facilities to the IMT. Contractor will be required to confirm 
actual capacities and enter into agreements with several of these biomass and 
wood materials utilization end users. Contractor is responsible for all costs of 
disposal and shall retain any revenue from end use. 

20) All wood materials removed from the ROW or non-ROW properties with ROEs, 
as part of the State Tree Removal program must ultimately be taken to CM and 
IMT pre-approved end use facilities. 

21) Upon stacking logs at any of the specified biomass/wood utilization facility 
decking locations, the logs/wood materials will become property of that biomass/ 
wood materials utilization facility. 

22) Contractor will be responsible for utilizing metal detectors on each log and 
removing any metals detected, making sure that there is no metal in the 
logs/vegetative material delivered to biomass/wood utilization facilities. Metal 
found in the logs or materials shall be removed by the Contractor. 

23) Provide related support services, such as dust control, installation of erosion 
control, and other environmental stewardship BMPs and AMMs for Hazard 
Trees located within the Town of Paradise and Butte County located on public, 
commercial, or private properties and that threaten public rights-of-way public 
owned property, or near public structures (i.e., buildings, bicycle or walking trails, 
parks, schools, etc.). 

24) Contractor will minimize ground surface disturbances as part of its operation. No 
tree access roads will be built unless authorized by the IC, OC, and the CM in a 
change order, prior to its construction.  

25) The Contractor will place two (2) to three (3) inches of chipped slash on all areas 
where the soil has been disturbed by the Contractor’s hazard tree removal 
operation. This wood mulch will be placed to stabilize disturbed soil and reduce 
sediment transport caused by erosion from entering a storm drain system or 
receiving water. The wood mulch shall be a maximum of ½ to 3 inches in length 
and an average thickness of 1/16 to 3/8 inches in any direction. Efforts shall be 
made to preserve existing vegetation, if practicable. 

26) For surface soils disturbed during tree removal operations where the ground is 
steeper and/or near streambeds and ground surface is disturbed, Forest 
Practice Rules must be followed for the purpose of limiting sediment and 
sawdust from leaving the area and potentially entering into the streambed. Jute 
matting, waddles, and or compost socks used on these slopes will be 
constructed of natural materials with no-monofilament netting used in their 



Department of Resources Recycling and Recovery 
IFB Number DRR19067 

51 
 

construction. Waddle and compost sock material fillers will also be made of 
natural materials. 

27) Roads and shoulders used as part of the Hazard Tree Removal Operation will 
be maintained as needed. Road and shoulder repair expenses will be the 
responsibility of the Contractor. 

28) Damage to private or public property for which the Contractor or a subcontractor 
is responsible, as part of the Operation, will be repaired by the Contractor at no 
cost to the State. Responsibility of the Contractor to repair incidental damage, 
referred to in the private property ROE, shall be considered and determined by 
the IC and the CalRecycle CM. Damages to such items as roads, trails, and 
other improvements (including but not limited to gates, fences or signs, etc) 
damaged by the Contractor will be repaired to a like or better condition as that 
found prior to the start of work. Repairs may include repairing or replacing 
drainage control features.  Significant damage to existing roads, trails or other 
improvements, determined to be caused by Contractor, must be repaired by 
Contractor at Contractor’s expense within ten (10) working days of notification by 
the IMT. 

29) Contractor will prepare and provide Daily, Monthly and Quarterly Summary 
Reports of the hazard tree removal operational activities and status.  

A. Quarterly Reports will be delivered between the 1st and 3rd day of April, 
July, October, and January 2021. The Quarterly Reports will detail end 
use of the quantities of timber and biomass materials the Contractors’ 
delivered to each end use facility. They will also summarize the 
Contractors’ progress in meeting the Operations requirement of 75% of all 
wood materials (by green ton) originating from their operating area, 
delivered to Biomass end use facilities. 

B. Monthly Summary Reports will serve as the Cover Memo to the Monthly 
Progress Invoice. It will summarize the total number of trees removed 
within the Contract Area for the month, the subtotal of green tons of timber 
and biomass materials delivered to each of the end use facilities under 
contract. 

C. Daily Summary Reports will summarize the daily work including the Road 
Name, the beginning and ending post mile marker location of the work 
performed during that day as well as the GPS coordinates of each tree 
removed, the APNs where trees within private property were removed, 
and a list of the trees felled for that day including the tree assessment 
information as follows: property Assessor’s Parcel Number (APN), tree 
site identification number, GPS location, species, diameter, height, 
photographs of tree (pre-cut and of marked stump), and documentation of 
RPF/TRAQ qualified arborist signature for Hazard Tree (coordinate with 
the Consultant to gather all of this information together).  

All of these activities shall be included in the unit costs for removal in the Overall Project 
Costs section and the Bid Sheet. However, each tree will still be tracked by the 
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Consultant from the individual property or public ROW from which it was taken, to the 
processing facility (if any) and from there to the end use facility to meet the overall 
objectives of this project and to track both the disposition of each tree and the 
Contractor costs, as required by FEMA. The types and quantities of Hazard Trees 
removed and taken to end use facilities will vary.  Where Hazard Trees are found to 
straddle ROW lines and/or multiple property lines, costs shall be allocated proportionally 
to the respective owners (i.e., individual properties, community ownership).  

Division of Work 
The Town and County are responsible for soliciting, obtaining and processing ROE 
forms from each property owner that wants to participate in the State Hazard Tree 
Removal Program. The property owners are obliged to remove their hazard trees but 
not to necessarily join the State operated program. They can choose to contract 
separately for tree removal or remove these hazard trees themselves. The ROE’s have 
been coming into the Town and County on a relatively slow pace, to date. 

The IMT and PC, after receipt of signed and vetted property owner ROE forms obtained 
from the County and subsequent Assessment by the Consultant Arborists, as directed 
by the Consultant RPF, will distribute the workload to Contractor Hazard Tree Removal 
Crews (Task Forces), with the general goal of assuring operational efficiency and 
keeping each Crew or Task Force in a focused area. Assignment of properties to 
specific Task Forces, placed in specific Branches and Divisions within each Working 
Area shall be solely at the discretion of the PC, with Contractor input. The IMT reserves 
the right to assign properties based on operational needs, overall operational progress, 
specific experience of particular crews, or any other relevant operational details as 
determined by the IMT.  

Tasks 
All work under this Agreement shall be completed through Work Orders issued by CM. 
The Contractor will be instructed in twice weekly Incident Action Plans (IAPs) issued by 
the PC and approved by the IC on where tree removal work is to be performed, by 
Crew, and by what date it shall be completed. 
The work to be performed for this Agreement will involve the primary work of the 
removal of hazard trees as well as related support services, such as dust control, 
(applicable to fire debris cleanup operations), and installation of erosion control BMPs.   

The Contractor shall be responsible for coordinating with the IMT, CM, CalRecycle’s 
Assessment & Monitoring Consultant, and providing information as required to 
document material quantities and the project costs allocable to each bid item by 
property. The method, detail, and adequacy of the material and cost tracking 
information by property will be jointly developed by the CM and CalRecycle’s 
Consultant, with final approval coming from the CM.  

Work Orders and Change Orders 
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All work under this Agreement shall be performed through Work Orders issued to the 
Contractors by CM, in writing and in accordance with the “Work Authorization” clause of 
Exhibit D. When the IMT determines the need for Contractor services under this 
Agreement, a Work Order will be issued by the CM. Work Orders will detail activities to 
be completed, a not to exceed cost, and provide a schedule for completion.  

The Contractor shall not perform or undertake any work that is not indicated or 
addressed in a Work Order or the initial Notice-To-Proceed issued by the CM. The 
Contractor shall immediately notify the CM and IMT of any condition or event that may 
interfere with completion of the work, which may require a modification in the Work 
Order, or which cause an obvious inefficiency. The CM will, in a reasonable time, 
provide written direction to the Contractor clarifying any required adjustment to the Work 
Order. Any unauthorized modification of the Work Order, work in excess of that 
provided for in the Work Order, obviously inefficient work, or changes and additions not 
pre-authorized in writing by the CM, may not be considered for compensation. 

CalRecycle reserves the right to make such alterations, deviations, additions to, or 
deletions from Work Orders, plans, and specifications, as deemed necessary or 
advisable by the CM. Any such changes will be set forth in an amended Work Order 
which will specify, in addition to the work to be done in connection with the change 
made, adjustment of Work Order time, if at variance with that indicated in the Work 
Order. An amended Work Order will not become effective until approved in writing by 
the CM. 

If the Contractor is directed to perform work outside the Scope of Work of this 
Agreement, or encounters any other situation where it believes an adjustment of costs 
from the Bid Schedule is justified, the Contractor must immediately notify the Contract 
Manager of the need for a Change Order. Failure to promptly notify the Contract 
Manager constitutes a waiver of any claim for additional compensation prior to actual 
notification to the Contract Manager. 

The Contract Manager shall notify the Contractor if and when to continue the affected 
work and issue a Change Order if adjustment to the Bid Schedule costs is necessary.  
The Contractor shall promptly provide all information requested by the Contract 
Manager in support of a Change Order.  Upon completion, a Change Order shall be 
attached to this Agreement through the formal amendment process.  A Change Order 
shall specify the effective date of the adjusted costs, but those costs cannot be invoiced 
at the adjusted rate prior the completion of the amendment. 

Overview of Operations:  

The Hazard Tree Removal and Recovery Services shall follow a systematic approach to 
removing Hazard Trees with responsibilities of the Contractor noted below. This 
systematic approach is summarized below: 

1. Initial Site Reconnaissance (Performed by CalRecycle’s Consultant) 
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i. Verify and mark property lines, as necessary, with a land surveyor. 

ii. Install address and project signs. 

iii. Identify water and electrical sources. 

iv. Identify environmental stewardship concerns 

2. Individual Site Assessments (Performed by CalRecycle’s Consultant) 

i. Check for underground utilities by alerting Underground Service 
Alert (USA) for placement of street number signs, as necessary. 

ii. Identify septic tank and leach field locations on each property, if 
feasible. 

iii. Identify water wells, springs, other water sources and water storage 
tanks on properties not serviced by the local water agency, if 
feasible. 

iv. ISA Licensed Arborist, under direction of State RPF, or designee, to 
Identify hazard trees. 

v. Mark, GPS, photograph, place unique identification numbers on 
each hazard tree for each property, 

vi. Prepare a site assessment map for each property depicting the 
location and number trees to be removed, 

vii. List each tree’s type (as determined by the Arborist/Arborist 
Technician), height, diameter (at 4.5 feet above local ground level)  

3. Hazard Tree Removal (Performed by Contractor through this contract) 
i. Pre-determine how hazard trees will be felled and share plans with 

TFL prior to commencing with the tree felling. 
ii. Fell hazard trees. 
iii. Collect, consolidate, and remove hazard trees for processing at 

approved Temporary Log Storage and Processing Sites/ Staging 
Areas (as necessary), and ultimately deliver to end use facilities. 

iv. Smoothing ground surface (if applicable). 
v. Apply chipped slash as mulch, as necessary for erosion control 

purposes, as approved by the OC or designee. 
vi. All work must be in compliance with the EPP, and the ECP, which 

may be subject to change at CalRecycle’s discretion. 
vii. Identify, permit, prepare environmental permits, and lease 

Temporary Log Storage and Processing Sites and Staging Areas 
for wood materials processing, from list of IMT pre-approved 
properties. 
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viii. Enter into agreements with wood materials end use facilities form 
the list of IMT pre-approved facilities. 

ix. Prepare Daily Summary Reports summarizing the daily work 
including the Road Names, the beginning and ending post mile 
marker location of the work performed during that day as well as 
the GPS coordinates of each tree removed, the APNs where trees 
within private property were removed, and a list of the trees felled 
for that day including the tree assessment information as follows: 
property APNs, tree site identification numbers, GPS felled hazard 
tree locations, species, diameter, height, photographs of tree (pre-
cut and of marked stump), and documentation of RPF/TRAQ 
qualified arborist signature for Hazard Tree (coordinate with the 
Consultant to gather all of this information together). 

4. Additional major items of work anticipated in this project include, but are 
not limited to (Performed by Contractor through this contract): 

i. Coordination of all Contractor resources; 
ii. Enforcing and ensuring traffic control plans; and 
iii. Individual property Cost tracking and community Cost tracking. 

A. Additionally, the Contractor shall prepare a site-specific Safe Work plan for 
Contractor’s and subcontractors’ field staff in coordination with CalRecycle 
Health and Safety professional(s). 

B. The Contractor shall provide ongoing estimates of work to the IMT and the CM 
to inform decisions on individual Hazard Tree Removal Crews and overall 
Hazard Tree removal team efficiencies and overall costs to date. 

C. There may be a need for the Contractor to provide additional, presently 
unanticipated services in support of the Hazard Tree Removal Program, if 
requested by CalRecycle. Any additional services must be approved by the CM 
in writing and in accordance with the “Work Orders and Change Orders” section 
(above) and the “Work Authorization” clause of Exhibit D. All rates must be 
approved in the Work Authorization document, and shall be reasonable, typical 
of the industry, and allocable. Change Orders issued per the above section are 
the only mechanism by which the Contractor will be paid for any costs not 
included on the Bid Schedule. If the Contractor is directed to perform any 
additional, unanticipated work, the Contractor shall begin the Work Authorization 
process with the Contract Manager before commencing the additional work. The 
Contractor may not be compensated for additional work if this clause and the 
Work Authorization clause of Exhibit D are not adhered to. The additional work 
will be covered with a change order, the cost of which will be (unless otherwise 
determined by the CM) based on either a lowest responsive bid (of 2-3 bids) or 
on published CalTrans labor, equipment, and materials rates. Markup costs may 
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be authorized by the CM up to a maximum of ten percent (10%) of supported 
costs. 

Location of Services 
Services shall be provided in Butte County. 

Control of Work 
1. CalRecycle Contract Manager, in support of the IC and the IMT, has the authority to 

determine the quality and acceptability of the following: 
• Work to be performed 
• Rate and progress of the work 
• Fulfillment of the services provided by the Contractor 
• Compensation for services provided by the Contractor 

 
The project Contract Manager shall be the only CalRecycle point of contact for 
contract, payment, and contractor performance issues as described in the following 
Control of Work section.    

 
2. The Contractor shall designate a Project Manager who holds the following authority: 
 

• Act as the Contractor’s Representative for work to be provided under this 
Agreement; and 

• Act as the Contractor’s Representative regarding contractual matters relating to 
this Agreement 

 
If during the course of the Agreement, it is deemed necessary to replace the Project 
Manager, CalRecycle Contract Manager approval is required prior to the 
replacement being made. 
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Section VI Definition and Terms 
 
General 
Unless the context otherwise requires, wherever in this IFB or addenda, the following abbreviations 
and terms, or pronouns in place of them, are used, the intent and meaning shall be interpreted as 
provided in this Section. 
 
Working titles having a masculine gender, such as “draftsman” and “journeyman” and the pronoun 
“he”, are utilized in these provisions for the sake of brevity and are intended to refer to persons of 
either sex. 
 
Abbreviations 
ADA Americans with Disabilities Act 
AMM Approved Mitigation Measures 
APN Assessor’s Parcel Number 
BMP Best Management Practices 
CAL EPA California Environmental Protection Agency 
CALRECYCLE Department of Resources Recycling and Recovery 
CCR California Code of Regulations 
CM CalRecycle Contract Manager 
DTSC California Department of Toxic Substances Control 
DVBE Disabled Veteran Business Enterprise 
EPA Environmental Protection Agency (Federal Government) 
FC Finance Chief 
FEMA Federal Emergency Management Authority 
GC Government Code 
IC Incident Commander 
ICS Incident Command System 
IMT Incident Management Team 
LTO State of California Licensed Timber Operator 
MSA Master Services Agreement 
NEPA National Environmental Policy Act (Title 42 United States Code § 4321 et seq.). 
OC Operations Chief 
OSDS The Department of General Services (DGS), Procurement Division (PD), Office of Small 

Business and DVBE Services (OSDS) 
PC Planning Chief 
PCC Public Contract Code 
PPDR Private Property Debris Removal – a FEMA defined term 
RPF Registered Professional Forester 
SB Small Business 
SOW Scope of Work 
TSC Tree Service Contractor 
 
 
 
 



Department of Resources Recycling and Recovery 
IFB Number DRR19067 

58 
 

 
Definitions 
 
Agreement 

The written agreement covering performance of the work and furnishing of labor, materials, tools, and 
equipment in providing the work.  The Agreement shall include the IFB, Bid, general and specific 
terms and conditions, Change Orders, Work Orders, and supplemental agreements which may be 
required to complete the work in a substantial and acceptable manner. 

Assessor’s Parcel Number (APN) 

The unique number assigned to each parcel of land by a the [County(ies)] tax assessor. See Site. 

Assessment and Monitoring Consultant 

The person or persons, firm, partnership, corporation, or combination thereof, which may enter into 
this Agreement with CalRecycle to provide Hazard Tree Assessment/marking and documentation; 
biological and archaeological assessment and oversight; and tree felling, removal, processing, and 
end use facilities delivery monitoring. The Assessment and Monitoring Consultant’s roles are directly 
related to this IFB and was solicited separately. 

Cal EPA 

The California Environmental Protection Agency 

CalRecycle 

California Department of Resources Recycling and Recovery 

CalRecycle Staff 

Staff of the CalRecycle involved in the implementation of this contract or representatives of 
Consultant to CalRecycle as designated in the Work Orders. 

Contract 

A legally binding agreement between the state & another entity, public or private, for the provision of 
goods or services 

Contract Manager 

A person designated by CalRecycle to manage performance under a contract. 

Contractor 

A party contracting with the awarding agency.  Vendor is often used synonymously with contractor. 

Crew 

A “crew” is defined relative to one of two types of crews, that are described as follows.: 

Hazard Tree Removal Crew: A Hazard Tree Removal Crew is defined as either a crane or 
rubber tired and/or rubber tracked bucket rig, and a feller buncher, chipper, processing 
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equipment, fork lift, and hauling equipment and all required labor, operators, materials, and 
equipment to fall, process, and transport wood materials to end users. Contractor shall have 
the ability to manage Hazard Tree Removal Crews as i) one (1) unit, or ii) split the Hazard 
Tree Removal Crew into a cutting/felling unit and a Loading/Cleanup unit or other division of 
labor as Contractor deems appropriate. The base unit personnel for a Hazard Tree Removal 
Crew is a maximum of seven (7) personnel and relates to assigned task force numbers 
regardless of how the Contractor utilizes its resources.   

   

Log Deck / Yard Processing Crew: A Log Deck / Yard Processing crew includes all 
personnel required to operate a permitted Temporary Log Storage and Processing 
Site/Staging Area. Temporary Log Storage and Processing Site/Staging Area Crews also 
include all personnel required to monitor, track, and process hazard trees at a Temporary Log 
Storage and Processing Site.  The base unit for a Log Deck / Yard Processing Crew is 1 unit 
per Temporary Log Storage and Processing Site/Staging Area. 

These crews will also include all equipment, supplies, portable restrooms, hand sanitation stations, 
and ancillary supplies. 

Director 

The Director of CalRecycle, or his/her designees.  Any references to Executive Officer shall mean the 
Director and/or designated officer. 

Disabled Veteran Business Enterprise (DVBE Certified) 

A business that meets all of the following criteria: (1) at least 51% of the business is owned by one or 
more disabled veterans or, in a business whose stock is publicly held, at least 51% or more of the 
stockholders are disabled veterans (2) the management and control of the business are exercised by 
one or more disabled veterans; (3) the business is domestically owned and its home office is in the 
United States; and (4) the business has been certified as a DVBE by the State of California, 
Department of General Services (DGS), Procurement Division (PD), Office of Small Business and 
DVBE Services (OSDS). 

Disaster 

Means a fire, flood, storm, tidal wave, earthquake, terrorism, epidemic, or other similar public calamity 
that the Governor determines presents a threat to public safety. [19 CCR 2900(g)] 

Easement 

A right to cross or otherwise use another’s land for a specified purpose.  An easement may be 
expressed or implied. 

Environmental Protection Plan 

The purpose of the Environmental Protection Plan (EPP) is to summarize a process to promote 
compliance with applicable federal, state, and local environmental and cultural resources laws and 
regulations for the Camp Fire – DR-4407 Program. The EPP is subject to modification during the 
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Operational period. The EPP includes operational guidelines to ensure that the Contractor’s work 
addresses: 

• Applicable federal, state, local environmental laws/regulations,  

• Operational support areas (e.g., log deck and processing areas) for which conditional use 
permits may be required from local agencies and a strategy to obtain required permits for all project 
work areas expeditiously and in compliance with all applicable regulatory requirements, and 

• Applicable Best Management Practices (BMPs) and Avoidance and Minimization Measures 
(AMMs) defined for emergency response actions by either state or federal agencies based on those 
obtained for the Camp Fire structural Debris Removal Operations Program 

Environmental Compliance Plan 

Lists and describes the BMPs and the AMMs that are necessary to be implemented as part of the 
EPP and the entire Hazard Tree Removal Operation. The BMPs and AMMs include methods to 
protect, endangered species, waterways, flora and fauna, and cultural resources 

Federal Assistance 

Means aid to disaster victims or local agencies by the federal government pursuant to federal 
statutory authorities. [19 CCR 2900(m)] 

Green Ton (GT) 
2,000 pounds (lbs.) of fresh cut woody material at a “green” moisture content. 
Hazard Trees   
Trees that meet the FEMA description: “if its condition was caused by the disaster; it is an immediate 
threat to lives, public health and safety, or improved property; it has a diameter at 4.5 feet above 
ground level of six inches or greater; and one or more of the following criteria: it has more than 50% 
of its crown damaged or destroyed, or it is a split trunk, broken branches or exposed heartwood, or it 
is leaning at an angle greater than 30 degrees.”  For this operation, the maximum distance of the 
hazard tree from the road right of way is 2x the height of the tree.  

Incident  

See Project. 

Incident Commander 

The person responsible for all aspects of an emergency response; including quickly developing 
incident objectives, managing all incident operations, application of resources as well as responsibility 
for all persons involved. The incident commander sets priorities and defines the organization of the 
incident response teams and the overall incident action plan. 

Incident Command System 

A standardized approach to the command, control, and coordination of emergency response 
providing a common hierarchy within which responders from multiple agencies can be effective.  
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Incident Management Team 

Designated personnel who provide support to incident management.  The IMT include the CalOES 
Incident Commander and Deputy Incident Commanders, CalRecycle Operations Chief, CalRecycle 
Planning Chief, CalRecycle Finance Chief and their respective designees. 

Temporary Log Storage and Processing Sites   

Properties where the permitted transfer, sorting, and interim processing of felled Hazard Trees 
occurs. 

Lot 

See Property. 

Project 

Hazard Tree Removal Operation includes providing the Camp Fire impacted communities of Paradise 
and Butte County a safer living environment by removing hazard trees that could fall on public rights 
of way and facilities. This will be completed in a safe and environmentally protective way.  

Project Manager 

Contractor’s representative for all work performed under this Agreement.  All official correspondence, 
reports, submittals, billings, and other work done under this Agreement shall be reviewed and signed 
by the Project Manager prior to submittal to CalRecycle. 

Property 

A parcel of land owned by a resident, commercial, industrial, or public entity. 

Property Line 

A legal boundary separating one or more private properties. 

Right of Way Line 

A legal boundary separating public property from one or more private properties.   

Private Right of Way 

The portion of real property owned by private land owners that may include an easement that allows 
access to one or more private properties. 

Public Right of Way 

The portion of real property granted to Butte County and/or the town of Paradise to utilize said 
property for public street and drainage purposes. This grant includes the right for use by public 
utilities. FEMA’s definition of the public right-of-way, for this operation, includes publicly-maintained 
land beyond the edge of the roadway, which may also include other public infrastructure. 

Scope of Work 

The description of work required of a contractor by the awarding agency. 
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Site 

See Property. 

Small Business (Certified) 

A business that has been certified by the Department of General Services (DGS), Procurement 
Division (PD), Office of Small Business and DVBE Services (OSDS), as a small business as defined 
in GC 14837 and 2 CCR 1896.   

State 

The State of California. 

State Contract Law 

The Public Contract Code and other applicable laws that form and constitute a part of the provisions 
of this Agreement to the same extent as if set forth herein in full. 

State Eligible Costs 

Means all project costs eligible under Government Code Sections 8680 et seq., and shared costs of 
projects deemed eligible for federal public assistance, after offsetting applicable credits. [19 CCR 
2900(kk)] 

Subcontractor 

A person or entity which contracts with the Contractor to perform all or a portion of the work as 
specified in the Scope of Work. 

Support Crew 

Contractor staff that provide materials, equipment, fuel, tools, etc. in support of the Contractor’s 
Crews. 

Task Force 

Unit and organizational element having functional responsibility for a specific activity. 

Unique Property 

A property that is not like a majority of the other properties that may need special attention, extra work 
to complete Hazard Tree removal operations. 

Workday 

A workday includes reasonable time required to support daily on-site Hazard Tree removal 
operations, including, but not limited to, health and safety briefings, beginning and end of shift 
briefings, and all-hands safety meetings.  The IMT will determine operational hours for each 
operational period.  The actual length of a specific workday may vary based upon operational needs, 
specific job description and duties, weather, local laws, and other factors.  In previous incidents daily 
operations began typically began at 0630 or 0700 and ended at 1800 or 1900. 
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Bid Schedule 
Hazard Tree Removal and Recovery Services for the Camp Fire in Butte County  

For work within the “East Paradise” and “West Paradise” Branches 
DRR19067 

Complete this form and submit the original in accordance with the requirements of this IFB. 
Separate invoices itemizing all costs are required for all work performed under each Work Order. 

 
 

Contractor/Company Name:       
Item 
No. Item Description Est. Quantity  Unit Price Multiplier Total Price 

Overall Project Costs:     

1 Mobilization/Demobilization 
to job 

    

 Hazard Tree Removal Crew 50 crews $ _______ per Hazard Tree 
Removal Crew 

50 
 

$ 

2 Non-Working Days     

2a Hazard Tree Removal Crew 5 days per crew $ _______ per Hazard Tree 
Removal Crew 250 $ 

      

2b Log Deck / Yard Processing 
Crew 10 days per crew 

$________per Temporary 
Log Storage and Processing 
Site/Staging Area 

20  

3 Delays     

3a Hazard Tree Removal Crew 1,800 crew hours $ ________per hour/Hazard 
Tree Removal Crew 1,800 hours $ 

      

3b Log Deck / Yard Processing 
Crew 135 crew hours 

$________per 
hour/Temporary Log Storage 
and Processing Site/Staging 
Area 
 

135 hours $ 
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Contractor/Company Name:       
Item 
No. Item Description Est. Quantity  Unit Price Multiplier Total Price 

Hazard Tree Removal per 
Property: 

    

4 
Tree Removal – 6-inches 
diameter or larger at 4.5 feet 
above ground  

    

4a First 35,000 hazard trees 35,000 $_______ per tree 35,000 $ 

4b Hazard trees between 35,001 
and 70,000 35,000 $_______ per tree 35,000 $ 

4c more than 70,000 hazard trees up to 68,000 $_______ per tree 68,000 $ 
TOTAL BID    $        * 

 
*This bid represents, and is to include, all elements as described under “Bid Schedule” in Section III, Bid Submittal Requirements 
(pages 19-39 of the IFB document). 
**This Bid Item quantity is based preliminary quantity and characteristic assessments developed by other public agencies and is 
considered a reasonable quantity estimate as understood by the Contract Manager at the time of solicitation.   
*** Prices shall be submitted in accordance with prevailing wage rates ascertained by the Department of Industrial Relations and set 
forth on the DIR web site (https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html) for General Prevailing Wage Rates as currently 
determined by the February 2020 DIR prevailing wage published rates.  Contractor shall be responsible for any future adjustments to 
prevailing wage rates including but not limited to, base hourly rates and employer payments as determined by the Department of 
Industrial Relations. The Contractor is responsible for paying the appropriate rate, including escalations that take place during the term 
of the Agreement. 
 
The quantities and multipliers on this Bid Schedule are estimates for bid calculation purposes only.  None of these quantities are 
guaranteed and may change based on site conditions, property owner participation in the hazard tree removal program, or other factors.  
No price adjustments will be authorized based on quantity variations. 
 
  

https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html


Attachment A.1 
 

66 
 

 
 
Acknowledgement/Authorization 

   

The undersigned acknowledges the submittal of this Bid constitutes an irrevocable offer for a ninety (90) day period for CalRecycle to award an Agreement.  
Additional acknowledgement is made of receipt of all competitive documents, including Addenda, relating to this Agreement. 
The undersigned acknowledges that the Bidder has read all of the requirements set forth in CalRecycle documents and will comply with said provisions. 
The undersigned hereby authorizes and requests any person, firm, agency, or corporation to furnish any information requested by CalRecycle in verification of the 
recitals comprising this Bid and also hereby authorizes CalRecycle to contact such persons, firms, etc., in order to obtain information regarding the undersigned. 
The undersigned acknowledges that there are no potential conflicts of interest, as defined in Public Contract Code (PCC) 10410, 10411, and Government Code 
(GC) 87100, by the submitting firm and/or any subcontractors listed in the Bid. 
I declare under penalty of perjury that the foregoing is true and correct. 
   
Name & Title of Authorized 
Representative:       Contractor Name:      

Address:       Telephone #:       

City, State  Zip:       Email:        

Signature of Authorized Representative:       Date Signed:       
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Bid Schedule 

Hazard Tree Removal and Recovery Services for the Camp Fire in Butte County  
For work within the “East Camp Fire (Concow), “West Camp Fire,” and “North Central (Magalia)” Branches 

DRR19067 
Complete this form and submit the original in accordance with the requirements of this IFB. 

Separate invoices itemizing all costs are required for all work performed under each Work Order. 
 
 

Contractor/Company Name:       
Item 
No. Item Description Est. Quantity  Unit Price Multiplier Total Price 

Overall Project Costs:     

1 Mobilization/Demobilization 
to job 

    

 Hazard Tree Removal Crew 50 crews $ _______ per 
Hand/Bucket Lift crew 50 $ 

2 Non-Working Days     

2a Hazard Tree Crew 5 days per crew $ _______ per Hazard Tree 
Removal Crew 250 $ 

      

2b Log Deck / Yard Processing 
Crew 10 days per crew 

$________per Temporary 
Log Storage and 
Processing Site/Staging 
Area 

20  

3 Delays     

3a Hazard Tree Removal Crew 1,800 crew hours 
$ ________per 
hour/Hazard Tree Removal 
Crew 

1,800 hours $ 

      

3b Log Deck / Yard Processing 
Crew 135 crew hours 

$________per 
hour/Temporary Log 
Storage and Processing 
Site/Staging Area 

135 hours $ 
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Contractor/Company Name:       
Item 
No. Item Description Est. Quantity  Unit Price Multiplier Total Price 

Hazard Tree Removal per 
Property: 

    

4 
Tree Removal – 6-inches 
diameter or larger at 4.5 feet 
above ground  

    

4a First 35,000 hazard trees 35,000 $_______ per tree 35,000 $ 

4b hazard trees between 35,001 
and 70,000 35,000 $_______ per tree 35,000 $ 

4c more than 70,000 hazard trees up to 92,000 $_______ per tree 92,000 $ 
TOTAL BID    $        * 

 
*This bid represents, and is to include, all elements as described under “Bid Schedule” in Section III, Bid Submittal Requirements 
(pages 19-39 of the IFB document). 
**This Bid Item quantity is based preliminary quantity and characteristic assessments developed by other public agencies and is 
considered a reasonable quantity estimate as understood by the Contract Manager at the time of solicitation.   
*** Prices shall be submitted in accordance with prevailing wage rates ascertained by the Department of Industrial Relations and set 
forth on the DIR web site (https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html) for General Prevailing Wage Rates as currently 
determined by the February 2020 DIR prevailing wage published rates.  Contractor shall be responsible for any future adjustments to 
prevailing wage rates including but not limited to, base hourly rates and employer payments as determined by the Department of 
Industrial Relations. The Contractor is responsible for paying the appropriate rate, including escalations that take place during the term 
of the Agreement. 
 
The quantities and multipliers on this Bid Schedule are estimates for bid calculation purposes only.  None of these quantities are 
guaranteed and may change based on site conditions, property owner participation in the hazard tree removal program, or other factors.  
No price adjustments will be authorized based on quantity variations. 

 

https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html
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Acknowledgement/Authorization 

   

The undersigned acknowledges the submittal of this Bid constitutes an irrevocable offer for a ninety (90) day period for CalRecycle to award an Agreement.  
Additional acknowledgement is made of receipt of all competitive documents, including Addenda, relating to this Agreement. 
The undersigned acknowledges that the Bidder has read all of the requirements set forth in CalRecycle documents and will comply with said provisions. 
The undersigned hereby authorizes and requests any person, firm, agency, or corporation to furnish any information requested by CalRecycle in verification of the 
recitals comprising this Bid and also hereby authorizes CalRecycle to contact such persons, firms, etc., in order to obtain information regarding the undersigned. 
The undersigned acknowledges that there are no potential conflicts of interest, as defined in Public Contract Code (PCC) 10410, 10411, and Government Code 
(GC) 87100, by the submitting firm and/or any subcontractors listed in the Bid. 
I declare under penalty of perjury that the foregoing is true and correct. 
   
Name & Title of Authorized 
Representative:       Contractor Name:      

Address:       Telephone #:       

City, State  Zip:       Email:        

Signature of Authorized Representative:       Date Signed:       
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 Bidder Declaration  
State of California—Department of General Services, 
Procurement Division GSPD–05–105 (EST 8/09)  Solicitation Number         DRR19067 

 BIDDER  DECLARATION  
 Prime bidder information (Review attached Bidder Declaration Instructions prior to completion of this form):  

a. Identify current California certification(s) (MB, SB, NVSA, DVBE):  or None  
 

b. Will subcontractors be used for this contract?    Yes No (If yes, indicate the distinct element of work your firm will perform in this contract  
e.g., list the proposed products produced by your firm, state if your firm owns the transportation vehicles that will deliver the products to the State, 
identify which solicited services your firm will perform, etc.). Use additional sheets, as necessary. 

 
  

c. If you are a California certified DVBE: (1) Are you a broker or agent? Yes No    
 (2) If the contract includes equipment rental, does your company own at least 51% of the 

equipment provided in this contract (quantity and value)? Yes No N/A    
 

 
2. If no subcontractors will be used, skip to certification below. Otherwise, list all subcontractors for this contract. (Attach additional pages if necessary): 

Subcontractor Name, Contact Person, Phone 
Number & Fax Number 

Subcontractor  Address 
& Email Address 

CA Certification (MB, 
SB, DVBE or None) Work performed or goods provided for this contract Corresponding 

% of bid price 
Good 

Standing? 
51% 

Rental? 
       

       

       

       
 
CERTIFICATION: By signing the bid response, I certify under penalty of perjury that the information provided is true and correct 

    Page _____ of _____ 
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State of California—Department of General Services, Procurement  
Division GSPD–05–105 (EST 8/09) Instructions BIDDER DECLARATION Instructions  

All prime bidders (the firm submitting the bid) must complete the Bidder Declaration. 
  
1.a. Identify all current certifications issued by the State of California. If the prime bidder has no California certification(s), 

check the line labeled “None” and proceed to Item #2. If the prime bidder possesses one or more of the following 
certifications, enter the applicable certification(s) on the line: 

• Microbusiness  (MB) 
• Small Business (SB) 
• Small Business Nonprofit Veteran Service Agency (SB/NVSA) 
• Disabled Veteran Business Enterprise (DVBE) 
 
1.b.Mark either “Yes”  or  “No” to identify whether subcontractors will be used for the contract. If the response is “No”, 

proceed to Item #1.c. If  “Yes”, enter on the line the distinct element of work contained in the contract to be performed 
or the goods to be provided by the prime bidder. Do not include goods or services to be provided by subcontractors. 

 
Bidders certified as MB, SB, SB/NVSA, and/or DVBE must provide a commercially useful function as defined in Military and 
Veterans Code Section 999(e)(2)(A) for DVBEs and Government Code Section 14837(d)(4)(A) for small/microbusinesses. 
For questions regarding commercially useful function determinations made in conjunction with certification approval, 
contact the Department of General Services, Procurement Division, Office of Small Business and DVBE Certification 
(OSDC), OSDC Certification and Compliance Unit via email at: osdchelp@dgs.ca.gov 

Bids must propose that certified bidders provide a commercially useful function for the resulting contract or the bid will 
be deemed non-responsive and rejected by the State. For questions regarding the solicitation, contact the procurement 
official identified in the solicitation.  
Note:  A subcontractor is any person, firm, corporation, or organization contracting to perform part of the prime’s 
contract. 

1.c. This item is only to be completed by businesses certified by California as a DVBE. 
 

(1) Declare whether the prime bidder is a broker or agent by marking either “Yes” or  “No”. The Military and 
Veterans Code Section 999.2 (b) defines “broker” or “agent” as a certified DVBE contractor or subcontractor that does 
not have title, possession, control, and risk of loss of materials, supplies, services, or equipment provided to an awarding 
department, unless one or more of the disabled veteran owners has at least 51-percent ownership of the quantity and 
value of the materials, supplies, services, and of each piece of equipment provided under the contract. 

 
If bidding rental equipment, mark either  “Yes”  or  “No” to identify if the prime bidder owns at least 51% of the 
equipment provided (quantity and value). If not bidding rental equipment, mark “N/A” for  “not applicable.” 
__________________________________________________________________________________________ 
 

2. If no subcontractors are proposed, do not complete the table. Read the certification at the bottom of the form and 
complete  “Page of ”on the form. 
If subcontractors will be used, complete the table listing all subcontractors. If necessary, attach additional pages and 
complete the “Page of ”accordingly. 

2. (continued) Column Labels 
 
Subcontractor Name, Contact Person, Phone Number & Fax Number—List each element for all 
subcontractors. 
Subcontractor Address & Email Address—Enter the address and if available, an Email address.  
CA Certification (MB, SB, DVBE or None)—If the subcontractor possesses a current State of California 
certification(s), verify on the OSDC website (www.pd.dgs.ca.gov/smbus) that it is still valid and list all current 
certifications here. Otherwise, enter “None”. [Note: A SB/NVSA should not be participating as a subcontractor]  
Work performed or goods provided for this contract—Identify the distinct element of work contained in the contract 
to be performed or the goods to be provided by each subcontractor. Certified subcontractors must provide a commercially 
useful function for the contract. (See paragraph 1.b above for code citations regarding the definition of commercially 
useful function.) If a certified subcontractor is further subcontracting a greater portion of the work or goods provided for 
the resulting contract than would be expected by normal industry practices, attach a separate sheet of paper explaining 
the situation.  
Corresponding % of bid price—Enter the corresponding percentage of the total bid price for the goods and/or 
services to be provided by each subcontractor. Do not enter a dollar amount. 
Good Standing?—Provide a response for each subcontractor listed. Enter either “Yes” or  “No” to indicate that the 
prime bidder has verified that the subcontractor(s) is in good standing for all of the following: 

• Possesses valid license(s) for any license(s) or permits required by the solicitation or by law 
• If a corporation, the company is qualified to do business in California and designated by the State of California 

Secretary of State to be in good standing 
• Possesses valid State of California certification(s) if claiming MB, SB, and/or DVBE status 
• Is not listed on the OSDC website as ineligible to transact business with the State 

 
51% Rental?—This pertains to the applicability of rental equipment. Based on the following parameters, enter 
either “N/A” (not applicable) “Yes”  or “No” for each subcontractor listed. 

Enter“N/A” if the: 
• Subcontractor is NOT a DVBE (regardless of whether or not rental equipment is provided by the subcontractor) 

or 
• Subcontractor is NOT providing rental equipment (regardless of whether or not subcontractor is a DVBE) 

Enter  “Yes” if the subcontractor is a California certified DVBE providing rental equipment and the subcontractor 
owns at least 51% of the rental equipment (quantity and value) it will be providing for the contract.  
Enter  “No” if the subcontractor is a California certified DVBE providing rental equipment but the subcontractor 
does NOT own at least 51% of the rental equipment (quantity and value) it will be providing. 

 
Read the certification at the bottom of the page and complete the “Page of ” accordingly. 

 
 

mailto:osdchelp@dgs.ca.gov
http://www.pd.dgs.ca.gov/smbus)
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Small Business (SB) and Disabled Veteran Business Enterprise (DVBE) Subcontractor Payment Certification 
As Contractor of record for the Department of Resources Recycling and Recovery, Contract number ___________________, I certify, in accordance with Government Code 14841 
and Military and Veteran Code § 999.5, that pursuant to the terms and conditions of the contract, all payments have been made to the SB or DVBE firm(s) listed below for 
commodities or services rendered as the SB or DVBE subcontractor(s) of record.   I understand certification must be made to the Department of Resources Recycling and Recovery 
within 60 days of receiving final payment under this Agreement.   I further understand and acknowledge that falsification of this Certification may result in the imposition of civil or 
criminal penalties for not less than $2,500 or more than $25,000 for each violation.   
Please copy this form to include as many SB or DVBE firms as necessary.  Authorized signatures and information are required on each separately submitted form. Return to: 
Department of Resources Recycling and Recovery, Contracts Unit- MS 19-A, Attn: SB/DVBE Advocate, P.O. Box 4025, Sacramento, CA 95812-4025 
 
SB/MB/DVBE SUBCONTRACTOR INFORMATION  

Contract Firm Name  
Name of Firm 
Representative 

 
Title  
 Phone:                                                           Fax: 
Firm Address Street: 
 City:                                                                State:                                Zip: 
Contract Number  
Total Amount Received 
Under this Contract 

$                                                                      Date Final Payment Received:       /           / 

 
SB/DVBE SUBCONTRACTOR INFORMATION 

SB/DVBE Subcontractor Street Address                  City               State         Zip Amount Paid Participation 
Achieved 

  
 

 % 

  
 

 % 

  
 

 % 

  
 

 % 

    
Printed Name  

 
Signature:  

Title:  
 

Report Date:  
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Listed hereinafter are the name, location, license number,  and registration number of all subcontractors who will be employed, and the kind of work which 
each will perform if the contract is awarded to the undersigned. I understand that under Public Contract Code Section 4100, et.  seq., I must here clearly set forth 
the name and location of each subcontractor who will perform work or labor or render service to me in or about the construction of the work in an amount in excess 
of one-half of one percent (1/2 of 1%), of my total bid, and that as to any work in which I fail to do so, I agree to perform that portion myself or be subject to penalty 
under the act.   
(Note:  In case more than one subcontractor is named for the same kind of work, state the portion that each will perform.) I also understand that listed 
subcontractors must be registered with the Department of Industrial Relations in order to be listed for and to engage in the performance of work on Public Works 
projects. Notwithstanding General Conditions Paragraph 1.1, the definition of a SUBCONTRACTOR for the purposes of the Subletting and Subcontracting law is 
as follows: A trade Contractor who is licensed with the Contractors’ State License Board with an A, B, C or D classification, as defined pursuant to PCC Section 
4113. 

• Vendors or suppliers of materials only need not be listed.  
• Any DVBE subcontractor performing work in excess of ½ of 1% of the bid amount MUST be listed below AND under ARTICLE 9.2.1 - DVBE PARTICIPATION 

SUMMARY.  

Failure to list Kind of Work, Name, Location or License Number shall cause the bid to be rejected as non-responsive. 
 
 Kind of Work  Name  Location (City)   CSLB  License No.  DIR Registration No. 

     
     
     
     
     
     
     
     
     

If further space is required below, copy this page and attached hereto to be made a part of the Bid Form.  Sub List Page _________of __________ 
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Darfur Contracting Act 
 
Pursuant to Public Contract Code section 10478, if a Bidder or Proposer currently or within the previous three years has had business 
activities or other operations outside of the United States, it must certify that it is not a “scrutinized” company as defined in Public 
Contract Code section 10476.   
 
Therefore, to be eligible to submit a bid or proposal, please complete only one of the following three paragraphs (via initials for 
Paragraph # 1 or Paragraph # 2, or via initials and certification for Paragraph # 3):  

 
 

1. _____  We do not currently have, or we have not had within the previous  
Initials three years, business activities or other operations outside of the United States.  

 
OR 

 
2. _____  We are a scrutinized company as defined in Public Contract Code  

Initials section 10476, but we have received written permission from the Department of General Services (DGS) to 
submit a bid or proposal pursuant to Public Contract Code section 10477(b).  A copy of the written 
permission from DGS is included with our bid or proposal. 

 
OR 

 
3. _____  We currently have, or we have had within the previous three years,  

Initials business activities or other operations outside of the United States, 
+ certification but we certify below that we are not a scrutinized company  
      below as defined in Public Contract Code section 10476.   
 

 
CERTIFICATION For # 3. 
I, the official named below, CERTIFY UNDER PENALTY OF PERJURY that I am duly authorized to legally bind the prospective 
Proposer/Bidder to the clause listed above in # 3.  This certification is made under the laws of the State of California. 
Proposer/Bidder Firm Name (Printed) 

 

Federal ID Number 

  
By (Authorized Signature) 

  
Printed Name and Title of Person Signing 

  
Date Executed Executed in the County and State of 

  

 
YOUR BID OR PROPOSAL WILL BE DISQUALIFIED UNLESS YOUR BID OR PROPOSAL INCLUDES THIS FORM 

WITH EITHER PARAGRAPH # 1 OR # 2 INITIALED OR PARAGRAPH # 3 INITIALED AND CERTIFIED. 
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Contractor Status Form 
 
Contractor’s Name: 

  
County:  

 
Address: 

  
Phone Number:  

 
 

  
Fax Number:  

Federal Employer  
Identification Number: 

   
    
 
STATUS OF CONTRACTOR PROPOSING TO DO BUSINESS 
 

   Individual    Limited Partnership    General Partnership    Corporation Other 
 
If Individual or sole proprietorship,  
state the true name of sole proprietor: 

 

 
If a Limited or General Partnership, list each partner and state their true name and interest in the partnership:  
   

 
 
 

  

 
 

  

 
If a Corporation, state place and date of incorporation: 

 

 
President: 

  
Vice President: 

 

 
Secretary: 

  
Treasurer: 

 

 
Other Officer: 

  
Other Officer: 

 

 
Provide explanation if claiming Other: 
 
 
 
 
 
SMALL BUSINESS PREFERENCE 
 
Are you claiming preference for small/micro 
business? 

 
 YES – Attach approval letter from Office of Small Business Certification and 

Resources    
 NO 

 
Are you claiming preference for DVBE? 

 
 YES – Attach approval letter from Office of Small Business Certification and 

Resources 
 NO 

 
 
 
 
PREVAILING WAGE 
 
Contractor’s Public Works Registration No. (Department of Industrial Relations): _________________________________________________ 
 

 
NOTE: THIS FORM MUST BE COMPLETED OR YOUR BID MAY BE REJECTED
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Client References 
List at least three (3) client references that can attest to the Bidder’s qualifications to fulfill the 
requirements of the Scope of Work.  List the most recent first.  Client references must also be 
provided for any subcontractors identified in the Bidder’s response.  Duplicate and attach additional 
pages as necessary. 
 
BIDDER / SUBCONTRACTOR’S NAME:  

REFERENCE 1 
Name of Firm 
 
 
 

Street Address City State Zip Code 
    
Contact Person Telephone Number 
  
Dates of Service Cost of Service  
  
Brief Description of Service Provided 
 

REFERENCE 2 

Name of Firm 

Street Address City State Zip Code 
    
Contact Person Telephone Number 
  
Dates of Service Cost of Service 
  
Brief Description of Service Provided 
 

REFERENCE 3 
Name of Firm 

Street Address City State Zip Code 
    
Contact Person Telephone Number 
  
Dates of Service Cost of Service 
  
Brief Description of Service Provided 
 

If three references cannot be provided, explain why: 
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California Only Restriction 
For DRR19067 Tree Removal Services for the Camp Fire, a new restriction will be placed on 
Proposers. To be eligible for consideration, Proposers must be certified as a California-based entity. 
Proposers must complete Attachment G: California Only Restriction form thoroughly, from Sections 1 
through 4, or Proposers will be deemed ineligible for consideration for DRR19067. Attachment G and 
all supporting documents must be submitted along with the Proposal package by the deadline set in 
Section 1 Overview Process Schedule. Attachment G includes 4 Sections that must be completed 
entirely by Proposers, including: 

• Section 1: Proposers must select one of the two definitions to be considered as a California 
entity (modeled partially after the Target Area Contract Preference Act). 

• Section 2: Proposers must provide supporting documents to support their certification  
• Section 3: Proposers must also answer a questionnaire to verify their certification as a 

California entity 
• Section 4: Proposers must sign, under penalty of perjury, the certification contained in this 

form to be considered as a California entity  
 

Interested parties are advised that a Proposer’s subconsultants or subcontractors, if any, must also 
meet the definition of a California Contractor at the time of Proposal submission and through the life 
of the contract. CalRecycle’s discovery of violations of the CA-only restriction – regardless of 
Proposer’s intentions – may be found in breach of contract and placed on CalRecycle’s unreliable list 
(see Title 14, California Code of Regulations, section 17050(f)).  

 
SECTION 1 

CHOOSE ONE OF THE FOLLOWING TWO 

(1) A business or corporation whose principal office is located in California, and the owners, or 
officers if the entity is a corporation, are domiciled in California 

OR 

(2) A business or corporation that has a major office or manufacturing facility located in 
California and that has been licensed by the state on a continuous basis to conduct 
business within the state and has continuously employed California residents for work 
within the state during the three years prior to submitting a bid or proposal for a state 
contract. 

SECTION 2 
PREPARE SUPPORTING DOCUMENTS  

 
Proposers are advised that they should prepare the following documents to support their Section 4 
certification. Upon request, Proposers and Proposer’s subcontractors/subconsultants, if any, must 
provide such information to CalRecycle within 24 hours or may be deemed ineligible for award. Post 
contract execution, Proposers and Proposer’s subconsultants/subcontractors, if any, must also 
provide supporting documents within 24 hours of CalRecycle’s request or may be found in breach of 
contract’s terms.  

1) Internal Revenue Service (IRS) official documentation verifying the firm’s Federal Employer 
Identification Number (FEIN) or Social Security Number (SSN) 
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2) If Proposer is a Corporation: may provide corporate meeting minutes listing current elected 
corporate officers and directors or Statement of Information as filed with CA Secretary of State.  

3) If Proposer is a Limited Liability Company (LLC): Articles of Incorporation, Operating 
Agreement and amendments, and LLC Statement of Information, as filed with the Secretary of 
State 

4) If Proposer is a Joint Venture (JV): each JV partner must meet the CA-only restriction definition 
and include separate Attachment G forms. Each partner should be prepared to provide, upon 
CalRecycle’s request, supporting documentation.  

5) If Proposer chooses Option 1 in Section 1 above, the following information may also be 
requested by CalRecycle (even after contract execution, to determine potential violations): 
 

a. Voter registration record issued by the County Registrar’s Office for each owner or 
officer if the entity is a corporation 

b. CA Driver’s Licenses for each i) owner, or ii) officer, if the entity is a corporation 
c. Residential lease agreement and cancelled checks – last three months from the 

publication date of DRR19067’s IFB.  
d. Residential utility bill (for example: gas, electric, water, or garbage services) for the 

three months from the publication date of DRR19067’s IFB.  
e. State income tax returns for the immediate three years prior to DRR19067’s IFB 

publication.  
f. IRS Form 4506-T requesting a transcript of a tax return 

 
6) If Proposer choose Option 2 in Section 2 above, the following information may also be 

requested from Proposers:  
 

a. Appropriate business licenses obtained with California state, county, or local 
jurisdictions 

b. Any professional licenses obtained and issued by a California entity 
c. Certified pay roll records of Proposer’s employees for the three years prior to 

DRR19067’s IFB publication.  
d. Documents to verify Proposer’s employee(s) residency status (see bullet 5’s a-f, above, 

for examples of documents to satisfy residency verification).  

SECTION 3 
QUESTIONNAIRE 

 
Proposer Must Answer the Questionnaire completely. No blank answers will be accepted.  

1) Proposer’s business structure type is (circle one):  
 
a. Sole proprietorship 
b. Partnership 
c. Limited liability partnership (LLP) 
d. Limited Liability Company (LLC) 
e. Corporation 
f. Joint venture 

 
2) If a Corporation or LLC, please provide California Secretary of State Number:  
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3) Date business started: 

 
4) Month Tax Year Begins: 

 
5) If the firm’s business structure type changed within the most recent three tax years, enter the 

previous type and the date the change occurred below: 
a. Previous business structure type:  
b. Date of business structure type change 

 
6) Is this firm a franchise? Circle one: Yes     No 

 
SECTION 4 

Signature of Proposer 
 
 
CERTIFICATION STATEMENT: Under penalty of perjury, the signatory certifies that Proposer should be classified as a 
California entity for the sole purpose of gaining eligibility and consideration for DRR19067’s IFB. The signatory attests to 
the truthfulness of Sections 1-4, including any of the Proposer’s subconsultants or subcontractors. Violations – intentional 
or otherwise – may result in rejection of Proposal. If violations are found post-contract execution, Proposer understands 
that Proposer may be placed on CalRecycle’s unreliable list (see Title 14, California Code of Regulations, section 
17050(f)). Proposer understands that any supporting documents must be provided to CalRecycle within 24 hours of 
CalRecycle’s request or be deemed ineligible for award. If contract has been awarded, Proposer understands that any 
supporting documents must be provided within 24 hours of CalRecycle’s request or may be found in breach of contract.  

 



Attachment H 

80 
 

Compliance With Government Code, Section 87100 
 
Government Code, Section 87100 provides:  No public official at any level of state or local government will make, 
participate in making or in any way attempt to use his official position to influence a governmental decision in 
which he knows or has reason to know he or she has a financial interest.  Contractors that provide 
recommendations and advice that may influence decision-making are required to comply with the disclosure 
requirements of the conflict of interest laws promulgated under the Political Reform Act. 
     
The prospective contractors and subcontractors, if any, shall disclose any present or prior (within the last 
two years) financial, business, or other relationship with CalRecycle.  These disclosures will be made 
under penalty of perjury. 
     
In addition to the disclosures required above, list current clients subject to any discretionary action by CalRecycle, 
or who may have a financial interest in the policies and programs of CalRecycle, and describe any current or 
planned work activities the contractor is performing for such clients.   These disclosures will be made under 
penalty of perjury.  The Proposer and its subcontractors (if any) will be required to file statements of economic 
interests with CalRecycle upon award of the Contract.  CalRecycle will keep copies of the statements of economic 
interest and forward the originals to the Fair Political Practices Commission. 
    
 
 

CURRENT CLIENTS MEETING ABOVE CRITERIA 
 

Client Name  Contract  Address  Phone 
       

       

       

       

       

       

 
 
 
A determination by CalRecycle that a conflict of interest exists as a result of the disclosed relationships will be grounds for 
disqualifying a Proposer. 
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Public Contract Code Section 10162 - Questionnaire 
 

In accordance with Public Contract Code Section 10162, the Proposer shall complete, under penalty of perjury, the following 
questionnaire: 

 
Has the Proposer, any officer of the Proposer, or any employee of the Proposer who has a proprietary interest in the 
Proposer, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state or 
local government project because of a violation of law or safety regulation?  If the answer is yes, attach an 
explanation. 

 
   Yes     No 

 
 

Public Contract Code Section 10285.1 Statement 
 

In accordance with Public Contract Code Section 10285.1, Proposer shall complete, under penalty of perjury, the following 
statement: 

 
Has the Proposer been convicted within the preceding three years of any offenses referred to in Public Contract Code 
Section 10285.1, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state 
or federal antitrust law in connection with the bidding upon, award of or performance of, any public works contract, as 
defined in Public Contract Code Section 1101, with any public entity as defined in Public Contract Code Section 1100, 
including the Regents of the University of California or the Trustees of the California State University?  The term 
"Proposer" is understood to include any partner, member officer, director, responsible officer, or responsible managing 
employee thereof, as referred to in Section 10285.1. 

 
   Yes     No 

 
 

Noncollusion Affadavit 
(Title 23 United States Code Section 112 and 

Public Contract Code Section 7106) 
 

In accordance with Title 23, United States Code, Section 112, and Public Contract Code 7106 if federally funded, or Public 
Contract Code 7106 if state funded, the Proposer declares that the bid is not made in the interest of, or on behalf of, any 
undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive 
or sham; that the Proposer has not directly or indirectly induced or solicited any other Proposer to put in a false or sham bid, 
and has not directly or indirectly colluded, conspired, connived, or agreed with any Proposer or anyone else to put in a sham 
bid, or that anyone shall refrain from bidding; has not in any manner, directly or indirectly, sought by agreement, communication, 
or conference with anyone to fix the bid price of the Proposer or any other Proposer, or to fix any overhead, profit, or cost 
element of the bid price, or of that of any other Proposer, or to secure any advantage against the public body awarding the 
contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the 
Proposer has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or 
divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company, 
association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid. 

 
Note: The above Noncollusion Affidavit is part of the Proposal.  Signing this Proposal on the signature portion thereof 
shall also constitute signature of the Noncollusion Affidavit.  Proposers are cautioned that making a false certification may 
subject the certifier to criminal prosecution. 

 
SIGNATURE: 
 
 
    
Signature of Authorized Representative  Printed Name and Title
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Draft Standard Agreement (STD 213) (Attachment J) 
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STATE    OF CALIFORNIA - DEPARTMENT OF      GENERAL   SERVICES      
STANDARD AGREEMENT AGREEMENT NUMBER PURCHASING AUTHORITY NUMBER (If Applicable) 
STD 213 (Rev. 03/2019) DRR19067  
 1. This Agreement is entered into between the Contracting Agency and the Contractor named below: 
CONTRACTING AGENCY NAME 
Department of Resources Recycling and Recovery (CalRecycle) 
CONTRACTOR NAME  
TBD 
2. The term of this Agreement is: 
START DATE 
TBD  
THROUGH END DATE 
TBD 

3. The maximum amount of this Agreement is: 
      (      dollars and zero cents) 

4. The parties agree to comply with the terms and conditions of the following exhibits, which are by this reference made a part of the 
Agreement. 

EXHIBITS TITLE PAGES 
 Exhibit A Scope of Work  
Exhibit B Budget Detail and Payment Provisions 2 
Exhibit C* General Terms and Conditions                                                                                                                         GTC 04/2017  
Exhibit D Special Terms and Conditions 5 
 Attachment 1 Recycled Content Certification 2 
Exhibit E** Invitation for Bids, DRR19067  
Exhibit F** Bid from company name in response to  Invitation for Bids, DRR19067   

Exhibit G FEMA Public Assistance Program Contract Clauses 6 
 Items shown with double Asterisks (**) are hereby incorporated by reference and made part of this agreement as 

if attached hereto. 
 

Items shown with an asterisk (*), are hereby incorporated by reference and made part of this agreement as if attached hereto.  
These documents can be viewed at https://www.dgs.ca.gov/OLS/Resources 

 
 

 

IN WITNESS WHEREOF, THIS AGREEMENT HAS BEEN EXECUTED BY THE PARTIES HERETO. 

CONTRACTOR 
CONTRACTOR NAME (if other than an individual, state whether a corporation, partnership, etc.) 
TBD 

CONTRACTOR BUSINESS ADDRESS CITY STATE ZIP 
                     

PRINTED NAME OF PERSON SIGNING TITLE 

            

CONTRACTOR AUTHORIZED SIGNATURE DATE SIGNED 

  

STATE OF CALIFORNIA 
CONTRACTING AGENCY NAME 
Department of Resources Recycling and Recovery  
CONTRACTING AGENCY ADDRESS CITY STATE ZIP 

1001 “I” Street Sacramento CA 95814 
PRINTED NAME OF PERSON SIGNING TITLE 

Noah Valadez Administrative Services Branch Chief 
CONTRACTING AGENCY AUTHORIZED SIGNATURE DATE SIGNED 

   
 
  

https://www.dgs.ca.gov/OLS/Resources
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STATE    OF CALIFORNIA - DEPARTMENT OF      GENERAL   SERVICES 
STANDARD AGREEMENT AGREEMENT NUMBER PURCHASING AUTHORITY NUMBER (If Applicable) 
STD 213 (Rev. 03/2019) DRR19067  
CALIFORNIA DEPARTMENT OF GENERAL SERVICES APPROVAL EXEMPTION (If Applicable) 

  

Governor’s Emerg. Proc. (dated 11-8-19) 
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EXHIBIT A 
SCOPE OF WORK 
1. TBD (Contractor) agrees to provide the Department of Resources Recycling and 

Recovery (CalRecycle), with emergency tree removal services as described herein. 
2. The Project Coordinators during the term of this Agreement will be: 

CalRecycle Contract Manager <<Contractor>> 

Name: TBD Name: <<Contractor Project Manager>> 
Phone: (916)  Phone: (XXX) XXX-XXXX 
Fax: (916)  Fax: (916) XXX-XXXX 

Email: @calrecycle.ca.gov  Email: 
<<Contact 
Name>>@<<Contractor>> 

Direct all agreement inquiries to: 

CalRecycle Contract Analyst <<Contractor>> 
Contracts Unit   
Attention: Luke Wainscott Attention: <<Contractor Contact Name>> 
Address: 1001 I St., MS 19-A Address: <<Contractor Street Address 
 Sacramento, CA 95814  <<Contractor City, ST, zip>> 
Phone: (916) 341-6527 Phone: (XXX) XXX-XXXX 
Fax: (916) 319-7345 Fax: (XXX) XXX-XXXX 
Email luke.wainscott@calrecycle.ca.gov 

Email: 
<<Contact 
Name>>@<<Contractor>> 

3. Background 
The Camp Fire has impacted Butte County.  To date, it is estimated that over 600,000 
and up to 1,200,000 trees were destroyed or damaged by the wildfire. It is estimated that 
up to 300,000 of these trees are Hazard Trees endangering the public at large on 
roadway networks and near public structures. This Contract will provide hazard tree 
removal services for this project.  The anticipated duration of this project is approximately 
one year for hazard tree removal. 

 
The Contractor shall provide professional hazard tree removal related to the tree removal 
in Butte County as well as assist CalRecycle in the coordination, documentation, and 
related efforts necessary to coordinate with county, state and possibly federal agencies 
and document tree marking, removal, processing and disposal. 
 

4. Work to be Performed 
The Contractor shall perform all hazard tree felling, processing, and transport to end use 
facilities and provide all supporting services, as required in support of the IMT, as directed 
by the OC and CalRecycle CM. The IMT will operate under the ICS. Through Work 
Orders, CalRecycle will direct the Contractor when and where these services are 
necessary. Typical tasks to be performed under this Agreement shall include, but are not 
limited to: 
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A. Follow the Public Agency, Public and Private Utility Right of Way Exemption 
requirements.  

B. Review, sign, and implement the Public Agency, Public and Private Utility ROW 
Exemptions that make up the Contractor’s Awarded Contract area. The hazard tree 
removal area has been divided into five (5) operational areas representing five (5) 
separate drainage areas within the Camp Fire burn scar. Each operational area will 
have its own Public Agency, Public and Private Utility ROW Exemption - See Map 
below): 

 
C. Follow Federal National Environmental Policy Act (NEPA) and California 

Environmental Quality Act (CEQA) requirements for the protection of the environment 
including surface water, endangered species, and cultural resources as required in the 
EPP and the ECP, prepared in support of the Public Agency, Public and Private Utility 
ROW Exemptions. 

D. All ROW trees will be felled, processed, and transported separately from the ROE trees 
felled, processed and removed from private properties. They will be reimbursed 
separately, by FEMA, so they need to be tracked separately from the property from 
which they came, to the log storage and processing yard (if applicable) all the way to 
the end use facility. No slash or chips or logs from ROW trees can be mixed with non-
ROW felled trees. 
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E. Each hazard Tree Removal Crew’s Liaison will inspect the properties assigned to that 
crew in the twice-weekly Incident Action Plan (IAP) and as updated and/or directed by 
the PC and OC. If assigned properties are determined to require extra precautions due 
to type, size of tree, proximity to utilities, proximity to waterways, waterway crossings, 
endangered species habitats, known cultural resources, or other concerns, the 
superintendent shall notify the CalRecycle OC or designee and, upon approval, and 
make preparations appropriately for the Contractor’s crews to proceed. If the 
Contractor’s Liaison believes that the hazard tree/trees need(s) special considerations 
for removal, that Superintendent can inform OC or designee for approval of a work 
order/change order. If approved by the OC, the CM and the IC, then a change order 
can be processed for the out of scope work.  

F. Hazard Tree Removal Crews shall, once arriving at a property, review the hazard tree 
assessment report, prepared for that property, with the Assessment and Monitoring 
Consultant’s Task Force Leader (TFL) to determine if there are any specific issues 
(access, existing infrastructure, utilities, waterways, species or cultural resources, etc.) 
to be considered, prior to commencing with the work.  If the Contractor’s Liaison 
believes that a property has a hazard tree that was not marked by the Assessment and 
Monitoring Contractor’s Arborist, the Contractor should inform the Lead Arborist in that 
Division of this concern. If they cannot agree, then the Consultant’s Branch RPF, for 
that Branch area, will make the final determination.  

G. The hazard tree falling crew lead will decide how the tree falling, processing and 
removing will be accomplished (as described in this IFB) and inform the TFL, prior to 
commencing work.  

H. The hazard Tree Removal Crew will then commence, felling, delimbing, topping, 
removal, processing (if necessary), trucking to a log deck for sorting and/or processing 
(from the list of Temporary Log Storage and Processing Sites/Staging Areas listed 
below) and final trucking to the end use facilities selected from the list of end user 
facilities listed below.  

I. The hazard Tree Removal Crew will also place chipped slash for erosion control as 
described in bid items 4a, 4b, and 4c above. 

J. All trees to be felled within the PG&E prescribed distances from a PG&E power pole or 
power line, depending on the Voltage carried, can only be cut by PG&E certified tree 
fallers. 

K. No hazard Tree Removal Crew will remove stumps and roots, unless authorized by the 
OC and the IC. Cut stumps flush (within 6-inches) to existing terrain surface. 

L. Accumulation of flammable material is prohibited (i.e., slash, chipped woody material 
(greater than 3-inches thick, etc.). 

M. When selecting and utilizing Temporary Log Storage and Processing Sites/Staging 
Areas and End Use facilities, the Contractors will need to refer to the Traffic 
Management Plan (See Attachment M), prepared specifically for this Operation. It 
considers traffic ingress and egress from the proposed Temporary Log Storage and 
Processing Sites/Staging Areas and end use facilities (Camp Fire Tree Removal 
Operations Butte County CA, Traffic Management Assessment/Plan, March 12, 2020). 
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This plan will inform the Contractors of the precautions and traffic control measures 
that will be necessary for this Operation. 

N. Obtain local County and state permits for Temporary Log Storage and Processing 
Sites/Staging Areas, including:  
a. County Land Use Permits  
b. County Road Encroachment Permits  
c. Storm Water Pollution Prevention Permits (SWPPPs)  
d. Industrial Waste permits if generating runoff due to your proposed operations (if 

necessary) 
e. Any required operational permits (local, regional, and/or state) 

O. Preparing appropriate CEQA and NEPA environmental documentation (with 
Consultant/IMT assistance) for Temporary Log Storage and Processing Sites/Staging 
Areas selected from the list below: 

P. The Contractor is responsible for developing and executing lease agreements for 
Temporary Log Storage and Processing Sites/Staging Area properties used to fulfill 
this Agreement.  

Q. Transport wood materials to Temporary Log Storage and Processing Sites/Staging 
Areas and to designated end use facilities. 

R. The Contractor shall provide truck weigh scales at each log storage and processing 
yard and allow space for CalRecycle’s Consultant, the OC and and/or its authorized 
representatives to determine truck weights entering the yard loaded from the tree 
felling operation and leaving the yard loaded heading for the end use facilities. The 
Contractor will also allow space for truck queueing in the yard both inbound and 
outbound. 
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Potential Temporary Log Storage and Processing Sites/Staging Areas For Contract No 1 – Town of Paradise (East and West) 

Description Owner Site Address/ 
Location 

Contact 
Information 

APN (-000) Traffic  
Management 

Plan 
Review? 

Preliminary 
 Environmental 

Vetting? 

Zone County Permit 
Type Needed 

Notes 

Skyway 
Crossroad 
Property 

Walmart Real 
Estate 
Business 
Trust 

(39.742188, -
121.657948) 

Steve Edwards  
(916) 277-8123 

017-090-097 Yes Yes AG-
160 

Administrative Retirement community 
across the street - Property 
begins at the intersection of 
Skyway and Skyway 
Crossing and extends west 
from there 

Tuscan Ridge Tuscan Ridge 
Associates 
LLC 

3100 Skyway 
Road 

Scott Bates  
Managing 
Member  
(530) 401-3670 

040-520-104, 
040-520-105, 
040-520-106, 
040-520-107,  
040-520-108, 
040-520-109, 
040-520-110, 
040-520-111 

Yes Yes PUD Administrative   

Diamler Quarry  
(Lucky Seven 
Ranch, Inc.) 

Cary Gunn & 
Clayton E.   

2129 
Wheelock Rd 
(or 1854 Clark 
Road), Oroville 

Cary Gunn - 
Owner 
831.49.88003 or 
Michael Grubbs 
Ranch Mgr 
530.990.3512 

 041-120-115,  
041-120-116 

No Yes AG - 
160 

Administrative Delineated Wetland 
assessed. In process of 
assessing additional 
portions of the property 

Near Kunkle 
Reservoir Site 

Mark Dwight  The property is 
contigous and 
to the 
southeast of 
PG&E 

Mark Dwight  
(530) 228-1763 

041-470-003 No Yes FR - 10 Administrative Need access through PG&E 
site 

Odin Recycling 
Facility 

CWS 
Enterprises 
INC 

3000 South 7th 
Avenue, 
Oroville 

Neil Siller,  
Odin 
Construction  
(916) 893-3462 

035-370-002 Yes Yes M2 City of Oroville 
Approval Needed  
(No permit 
needed) 

Odin processed metal from 
debris removal operations.  
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Potential Temporary Log Storage and Processing Sites/Staging Areas For Contract No 2 – East County (Concow), North Central (Magalia), West County 

Description Owner Site Address/ 
Location 

Contact 
Information 

APN (-000) Traffic 
Management 
Plan Review? 

Preliminary 
Environmental 

Vetting? 

Zone County 
Permit Type 

Needed 

Notes 

Lakeridge 
Road 
Properties 

Madsen 
Norman & 
Else 
Revocable 
Trust 

14096 
Lakeridge 
Circle,  
Magalia, CA 
95954  

Tom Gagne,  
Real Estate 
Agent,  
(530) 966-2398 

066-320-001, 
066-320-002, 
066-320-003, 
066-320-004, 
066-320-005, 
066-340-001, 
066-340-002, 
066-340-003 

Yes Yes G-C Administrativ
e 

Listed address + 7 adjacent 
APNs to the southeast along 
Lakeridge Cir. Current tree 
processing site by Werner - 
log decks, chipping, loading 
station. Warner Enterprises, 
Paul  Warner, (530) 227-
3499 (cell)           

Honey Run 
Site 

Chico 
Land 
Investment
s, LLC 

2409 Potter 
Road, Chico 

Bill Brouhard 
(530) 624-0951 

017-210-005, 
017-210-006, 
017-240-023, 
017-260-119 

No Yes AG-20 Administrativ
e 

EIR, biological studies already 
completed. Has wetland 
deliniation from USACE. Land 
in planning stages of future 
development.  

234 Acre 
parcel on 
Concow Road 
near Camalot 
Lane 

Wendell 
Constructi
on, Inc.  
Wendell 
McFarland 

13186 Concow 
Road  

Wendell 
McFarland  
(310) 462-0006 

058-360-099 Yes Yes FR - 10 Administrativ
e 

Previously used as a log deck 
and processing site 

Ophir Road 
Property 

Living X 
Elements  
(Oroville 
Landfill 
Properties  
LLC ETAL) 

461 Ophir 
Road, Oroville 

Valerie Navarro  
CEO Living X 
Elements  
(530) 966-2845 

035-470-012, 
078-090-014,  
078-100-015, 
078-100-046,  
078-100-047 

No Yes Multi- 
Zone 

City of 
Oroville 
Approval 
Needed (No 
permit 
needed) 

Old landfill site with closed 
solid wood waste cells. Has 
Waste Discharge 
Requirement Permits  May 
also be viable for biochar.  
Industrial site with low 
environmental concerns. 
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RCI Property RCI 
General 
Engineerin
g 

5015 Feather 
River Blvd 
 
Oroville 

Jake E. Richter  
(530) 533-3918 

078-010-004, 
078-010-040,  
078-010-041 

No Yes G-C Administrativ
e 

Lot has been paved and 
graveled 

Recology Salvatore 
Coniglio 

Cal Oak Road, 
Oroville 

Sal Coniglio  
(530) 533-4783  

035-380-011 No Yes MS City of 
Oroville 
Approval 
Needed (No 
permit 
needed) 

Next to their solid waste 
transfer station 
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S. Negotiate with wood materials end use facilities, from the lists of end users, pre-identified and 
contacted by the IMT, in one of the two (2) tables below. Both Contractors will be responsible for 
making sure that at least 75% of all wood materials (by green ton) originating from their operating 
area, emanating from this Hazard Tree Removal Program, are taken to any one or combination of 
the Pre-Approved Biomass facilities listed below: 
 

IMT Pre-Approved Biomass Facilities 
Name Type of 

Operation 
Address Potential Daily  Capacity Point of contact  

Honey Lake 
Power 
(Greenleaf 
Power) 

IHI 
BioRAM 

plant 

732-025 
Wendel Rd., 
Wendel, CA 
95136 

2,400 Green tons/day Gordon Bauer 
530.339.2003 

gbauer@greenleaf-
power.com 

Wheelabrator IHI 
BioRAM 

plant 

20811 
Industry Rd, 
Anderson, 
CA 96007 

30 trucks/day 
Or 750 green tons/day 

Alan Jacobson 
916.799.2526 

Alan123@aol.com 

Sierra Valley 
Enterprises, 

LLC 
(formerly ARP 

 

IHI 
BioRAM 

plant 

100 Railroad 
Ave 

Loyalton, 
CA 95648 

80-100 trucks /day 
(2,500 green tons/ 

day) 

Patrick Gayner 
858. 204.6800 

Rio Bravo 
Rockin  

IHI 
BioRAM 

plant  

3100 Thunder 
Valley Court  
Lincoln, 

CA 95648 

600 Green 
tons/day, 25-30 

truckloads 

Scott Pederson 
916.645.3383 
spedersen@rbro

cklin.com 

 
Other Wood waste end use facilities (lumber, manufacturing, firewood, etc.) that have been approved 
by the IMT that can be used for this operation for some or all of the remaining 25% of the 
remaining wood materials (by green ton) includes: 

IMT Pre-Approved Wood Materials Utilization Facilities 

Name Type of 
Operation 

Address Potential Daily 
Capacity 

Point of Contract 

Apex 
Lumber 
(JW 
Bamford) 

 

Forest 
Products Mfgr 

4288 State Hwy 70, 
Oroville, CA 
95965 

1,000 green 
tons/ day 

Nathan Bamford 
530.403.3183 

lcurtis@bamfordequipm
ent.com 

bequip@gmail.com 
Sierra 
Pacific 

Industries 

Forest 
Products Mfgr 

1440 Lincoln Blvd, 
Lincoln, CA 
95648 

10 trucks/day Robert Hoover 
530.200.6487 

rhoover@spi-ind.com 
Old 

Durham 
Wood 

Commercial 
Firewood 
Operation 

1156 Oroville Chico 
Hwy, Durham, 
CA 95938 

2,000 green 
tons/ day 

Randy McLaughlin 
530.624.0770 

randyodw@gmail.com 

mailto:spedersen@rbrocklin.com
mailto:spedersen@rbrocklin.com
mailto:lcurtis@bamfordequipment.com
mailto:lcurtis@bamfordequipment.com
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Ostrom 
Road 

Landfill -
Recology 
 

Wood chipping 
for composting 
and/or mulch 

 
5900 Ostrom 

Road 
Wheatland, CA 
95692 

250 – 20,000 
green tons/day 

Sal Coniglio 
Vice President & Group 

Manager 
C: 530.353.9916 | 

sconiglio@recology.co
m 

 

Potential Daily Capacity figures provided above are based on non-binding letters of intent issued by 
the facilities to the IMT. Contractor will be required to confirm actual capacities and enter into 
agreements with several of these biomass and wood materials utilization end users. Contractor is 
responsible for all costs of disposal and shall retain any revenue from end use. 

T. All wood materials removed from the ROW or non-ROW properties with ROEs, as part of the State 
Tree Removal program must ultimately be taken to CM and IMT pre-approved end use facilities. 

U. Upon stacking logs at any of the specified biomass/wood utilization facility decking locations, the 
logs/wood materials will become property of that biomass/ wood materials utilization facility. 

V. Contractor will be responsible for utilizing metal detectors on each log and removing any metals 
detected, making sure that there is no metal in the logs/vegetative material delivered to 
biomass/wood utilization facilities. Metal found in the logs or materials shall be removed by the 
Contractor. 

W. Provide related support services, such as dust control, installation of erosion control, and other 
environmental stewardship BMPs and AMMs for Hazard Trees located within the Town of Paradise 
and Butte County located on public, commercial, or private properties and that threaten public rights-
of-way public owned property, or near public structures (i.e., buildings, bicycle or walking trails, 
parks, schools, etc.). 

X. Contractor will minimize ground surface disturbances as part of its operation. No tree access roads 
will be built unless authorized by the IC, OC, and the CM in a change order, prior to its construction.  

Y. The Contractor will place two (2) to three (3) inches of chipped slash on all areas where the soil has 
been disturbed by the Contractor’s hazard tree removal operation. This wood mulch will be placed to 
stabilize disturbed soil and reduce sediment transport caused by erosion from entering a storm drain 
system or receiving water. The wood mulch shall be a maximum of ½ to 3 inches in length and an 
average thickness of 1/16 to 3/8 inches in any direction. Efforts shall be made to preserve existing 
vegetation, if practicable. 

Z. For surface soils disturbed during tree removal operations where the ground is steeper and/or near 
streambeds and ground surface is disturbed, Forest Practice Rules must be followed for the purpose 
of limiting sediment and sawdust from leaving the area and potentially entering into the streambed. 
Jute matting, waddles, and or compost socks used on these slopes will be constructed of natural 
materials with no-monofilament netting used in their construction. Waddle and compost sock material 
fillers will also be made of natural materials. 

AA. Roads and shoulders used as part of the Hazard Tree Removal Operation will be maintained as 
needed. Road and shoulder repair expenses will be the responsibility of the Contractor. 

BB. Damage to private or public property for which the Contractor or a subcontractor is responsible, as 
part of the Operation, will be repaired by the Contractor at no cost to the State. Responsibility of the 
Contractor to repair incidental damage, referred to in the private property ROE, shall be considered 
and determined by the IC and the CalRecycle CM. Damages to such items as roads, trails, and other 
improvements (including but not limited to gates, fences or signs, etc) damaged by the Contractor will 
be repaired to a like or better condition as that found prior to the start of work. Repairs may include 
repairing or replacing drainage control features.  Significant damage to existing roads, trails or other 
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improvements, determined to be caused by Contractor, must be repaired by Contractor at 
Contractor’s expense within ten (10) working days of notification by the IMT. 

CC. Contractor will prepare and provide Daily, Monthly and Quarterly Summary Reports of the hazard 
tree removal operational activities and status.  

a) Quarterly Reports will be delivered between the 1st and 3rd day of April, July, October, and 
January 2021. The Quarterly Reports will detail end use of the quantities of timber and 
biomass materials the Contractors’ delivered to each end use facility. They will also 
summarize the Contractors’ progress in meeting the Operations requirement of 75% of all 
wood materials (by green ton) originating from their operating area, delivered to Biomass end 
use facilities. 

b) Monthly Summary Reports will serve as the Cover Memo to the Monthly Progress Invoice. It 
will summarize the total number of trees removed within the Contract Area for the month, the 
subtotal of green tons of timber and biomass materials delivered to each of the end use 
facilities under contract. 

c) Daily Summary Reports will summarize the daily work including the Road Name, the 
beginning and ending post mile marker location of the work performed during that day as well 
as the GPS coordinates of each tree removed, the APNs where trees within private property 
were removed, and a list of the trees felled for that day including the tree assessment 
information as follows: property Assessor’s Parcel Number (APN), tree site identification 
number, GPS location, species, diameter, height, photographs of tree (pre-cut and of marked 
stump), and documentation of RPF/TRAQ qualified arborist signature for Hazard Tree 
(coordinate with the Consultant to gather all of this information together).  

All of these activities shall be included in the unit costs for removal in the Overall Project Costs 
section and the Bid Sheet. However, each tree will still be tracked by the Consultant from the 
individual property or public ROW from which it was taken, to the processing facility (if any) and from 
there to the end use facility to meet the overall objectives of this project and to track both the 
disposition of each tree and the Contractor costs, as required by FEMA. The types and quantities of 
Hazard Trees removed and taken to end use facilities will vary.  Where Hazard Trees are found to 
straddle ROW lines and/or multiple property lines, costs shall be allocated proportionally to the 
respective owners (i.e., individual properties, community ownership).  

Division of Work 
The Town and County are responsible for soliciting, obtaining and processing ROE forms from each 
property owner that wants to participate in the State Hazard Tree Removal Program. The property 
owners are obliged to remove their hazard trees but not to necessarily join the State operated 
program. They can choose to contract separately for tree removal or remove these hazard trees 
themselves. The ROE’s have been coming into the Town and County on a relatively slow pace, to 
date. 

The IMT and PC, after receipt of signed and vetted property owner ROE forms obtained from the 
County and subsequent Assessment by the Consultant Arborists, as directed by the Consultant RPF, 
will distribute the workload to Contractor Hazard Tree Removal Crews (Task Forces), with the 
general goal of assuring operational efficiency and keeping each Crew or Task Force in a focused 
area. Assignment of properties to specific Task Forces, placed in specific Branches and Divisions 
within each Working Area shall be solely at the discretion of the PC, with Contractor input. The IMT 
reserves the right to assign properties based on operational needs, overall operational progress, 
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specific experience of particular crews, or any other relevant operational details as determined by the 
IMT.  

Tasks 
All work under this Agreement shall be completed through Work Orders issued by CM. The 
Contractor will be instructed in twice weekly Incident Action Plans (IAPs) issued by the PC and 
approved by the IC on where tree removal work is to be performed, by Crew, and by what date it 
shall be completed. 
The work to be performed for this Agreement will involve the primary work of the removal of hazard 
trees as well as related support services, such as dust control, (applicable to fire debris cleanup 
operations), and installation of erosion control BMPs.   

The Contractor shall be responsible for coordinating with the IMT, Contract Manager, CalRecycle’s 
Assessment & Monitoring Consultant, and providing information as required to document material 
quantities and the project costs allocable to each bid item by property. The method, detail, and 
adequacy of the material and cost tracking information by property will be jointly developed by the 
CM and CalRecycle’s Consultant, with final approval coming from the Contract Manager.  

Work Orders and Change Orders 
All work under this Agreement shall be performed through Work Orders issued to the Contractors by 
Contract Manager, in writing and in accordance with the “Work Authorization” clause of Exhibit D. 
When the IMT determines the need for Contractor services under this Agreement, a Work Order will 
be issued by the CM. Work Orders will detail activities to be completed, a not to exceed cost, and 
provide a schedule for completion.  

The Contractor shall not perform or undertake any work that is not indicated or addressed in a Work 
Order or the initial Notice-To-Proceed issued by the Contract Manager. The Contractor shall 
immediately notify the Contract Manager and IMT of any condition or event that may interfere with 
completion of the work, which may require a modification in the Work Order, or which cause an 
obvious inefficiency. The Contract Manager will, in a reasonable time, provide written direction to the 
Contractor clarifying any required adjustment to the Work Order. Any unauthorized modification of 
the Work Order, work in excess of that provided for in the Work Order, obviously inefficient work, or 
changes and additions not pre-authorized in writing by the Contract Manager, may not be considered 
for compensation. 

CalRecycle reserves the right to make such alterations, deviations, additions to, or deletions from 
Work Orders, plans, and specifications, as deemed necessary or advisable by the Contract Manager. 
Any such changes will be set forth in an amended Work Order which will specify, in addition to the 
work to be done in connection with the change made, adjustment of Work Order time, if at variance 
with that indicated in the Work Order. An amended Work Order will not become effective until 
approved in writing by the Contract Manager. 

If the Contractor is directed to perform work outside the Scope of Work of this Agreement, or 
encounters any other situation where it believes an adjustment of costs from the Bid Schedule is 
justified, the Contractor must immediately notify the Contract Manager of the need for a Change 
Order. Failure to promptly notify the Contract Manager constitutes a waiver of any claim for additional 
compensation prior to actual notification to the Contract Manager. 
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The Contract Manager shall notify the Contractor if and when to continue the affected work and issue 
a Change Order if adjustment to the Bid Schedule costs is necessary.  The Contractor shall promptly 
provide all information requested by the Contract Manager in support of a Change Order.  Upon 
completion, a Change Order shall be attached to this Agreement through the formal amendment 
process.  A Change Order shall specify the effective date of the adjusted costs, but those costs 
cannot be invoiced at the adjusted rate prior the completion of the amendment. 

 

 

Overview of Operations:  

The Hazard Tree Removal and Recovery Services shall follow a systematic approach to removing 
Hazard Trees with responsibilities of the Contractor noted below. This systematic approach is 
summarized below: 

1. Initial Site Reconnaissance (Performed by CalRecycle’s Consultant) 

i. Verify and mark property lines, as necessary, with a land surveyor. 

ii. Install address and project signs. 

iii. Identify water and electrical sources. 

iv. Identify environmental stewardship concerns 

2. Individual Site Assessments (Performed by CalRecycle’s Consultant) 

i. Check for underground utilities by alerting Underground Service Alert (USA) for placement 
of street number signs, as necessary. 

ii. Identify septic tank and leach field locations on each property, if feasible. 

iii. Identify water wells, springs, other water sources and water storage tanks on properties 
not serviced by the local water agency, if feasible. 

iv. ISA Licensed Arborist, under direction of State RPF, or designee, to Identify hazard trees. 

v. Mark, GPS, photograph, place unique identification numbers on each hazard tree for each 
property, 

vi. Prepare a site assessment map for each property depicting the location and number trees 
to be removed, 

vii. List each tree’s type (as determined by the Arborist/Arborist Technician), height, diameter 
(at 4.5 feet above local ground level)  

3. Hazard Tree Removal (Performed by Contractor through this contract) 
i. Pre-determine how hazard trees will be felled and share plans with TFL prior to 

commencing with the tree felling. 
ii. Fell hazard trees. 
iii. Collect, consolidate, and remove hazard trees for processing at approved Temporary Log 

Storage and Processing Sites/ Staging Areas (as necessary), and ultimately deliver to end 
use facilities. 
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iv. Smoothing ground surface (if applicable). 
v. Apply chipped slash as mulch, as necessary for erosion control purposes, as approved by 

the OC or designee. 
vi. All work must be in compliance with the EPP, and the ECP, which may be subject to 

change at CalRecycle’s discretion. 
vii. Identify, permit, prepare environmental permits, and lease Temporary Log Storage and 

Processing Sites and Staging Areas for wood materials processing, from list of IMT pre-
approved properties. 

viii. Enter into agreements with wood materials end use facilities form the list of IMT pre-
approved facilities. 

ix. Prepare Daily Summary Reports summarizing the daily work including the Road Names, 
the beginning and ending post mile marker location of the work performed during that day 
as well as the GPS coordinates of each tree removed, the APNs where trees within 
private property were removed, and a list of the trees felled for that day including the tree 
assessment information as follows: property APNs, tree site identification numbers, GPS 
felled hazard tree locations, species, diameter, height, photographs of tree (pre-cut and of 
marked stump), and documentation of RPF/TRAQ qualified arborist signature for Hazard 
Tree (coordinate with the Consultant to gather all of this information together). 

4. Additional major items of work anticipated in this project include, but are not limited to 
(Performed by Contractor through this contract): 

i. Coordination of all Contractor resources; 
ii. Enforcing and ensuring traffic control plans; and 
iii. Individual property Cost tracking and community Cost tracking. 

A. Additionally, the Contractor shall prepare a site-specific Safe Work plan for Contractor’s and 
subcontractors’ field staff in coordination with CalRecycle Health and Safety professional(s). 

B. The Contractor shall provide ongoing estimates of work to the IMT and the CM to inform decisions on 
individual Hazard Tree Removal Crews and overall Hazard Tree removal team efficiencies and 
overall costs to date. 

C. There may be a need for the Contractor to provide additional, presently unanticipated services in 
support of the Hazard Tree Removal Program, if requested by CalRecycle. Any additional services 
must be approved by the CM in writing and in accordance with the “Work Orders and Change 
Orders” section (above) and the “Work Authorization” clause of Exhibit D. All rates must be approved 
in the Work Authorization document, and shall be reasonable, typical of the industry, and allocable. 
Change Orders issued per the above section are the only mechanism by which the Contractor will be 
paid for any costs not included on the Bid Schedule. If the Contractor is directed to perform any 
additional, unanticipated work, the Contractor shall begin the Work Authorization process with the 
Contract Manager before commencing the additional work. The Contractor may not be compensated 
for additional work if this clause and the Work Authorization clause of Exhibit D are not adhered to. 
The additional work will be covered with a change order, the cost of which will be (unless otherwise 
determined by the CM) based on either a lowest responsive bid (of 2-3 bids) or on published 
CalTrans labor, equipment, and materials rates. Markup costs may be authorized by the CM up to a 
maximum of ten percent (10%) of supported costs. 

Location of Services 
Services shall be provided in Butte County. 
 
Control of Work 
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1. CalRecycle Contract Manager, in support of the IC and the IMT, has the authority to determine 
the quality and acceptability of the following: 
• Work to be performed 
• Rate and progress of the work 
• Fulfillment of the services provided by the Contractor 
• Compensation for services provided by the Contractor 

 
The project Contract Manager shall be the only CalRecycle point of contact for contract, payment, 
and contractor performance issues as described in the following Control of Work section.    

 
2. The Contractor shall designate a Project Manager who holds the following authority: 
 

• Act as the Contractor’s Representative for work to be provided under this Agreement; and 
• Act as the Contractor’s Representative regarding contractual matters relating to this Agreement 

 
If during the course of the Agreement, it is deemed necessary to replace the Project Manager, 
CalRecycle Contract Manager approval is required prior to the replacement being made. 
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EXHIBIT B 
BUDGET DETAIL AND PAYMENT PROVISIONS 
 
1. INVOICING AND PAYMENT: 

A.  For services satisfactorily rendered and upon receipt and approval of the invoices, the State agrees 
to compensate the Contractor for completed work in accordance with the rates specified herein.   

B.  Itemized invoices shall be submitted with one set of supporting documentation (i.e., receipts, 
timesheets, etc.), not more frequently than monthly in arrears to: 

wildfirepaymentrequest@calrecycle.ca.gov  
 

OR 
 

Accounts Payable 
Department of Resources Recycling and Recovery 

Fiscal Services Branch 
U.S. Postal Correspondence: 

P.O. Box 4025, MS-19A 
Sacramento, CA 95812-4025 

Federal Express Correspondence: 
1001 I Street, MS-19A 
Sacramento, CA 95814 

C. The Contractor agrees to send all preliminary invoice packages to CalRecycle’s Finance & 
Administration Consultant prior to submission to CalRecycle. CalRecycle’s Finance & Administration 
Consultant provides invoice package quality assurance and examination services. The Contractor 
and CalRecycle’s Finance & Administration Consultant shall resolve all deficiencies in the 
Contractor’s invoice packages prior to submission to CalRecycle. Each complete invoice package 
submitted to CalRecycle must include the below information. CalRecycle will not process incomplete 
invoice packages: 

1) Contractor’s company name and address 
2) Date invoice was submitted 
3) Billing Period 
4) Contract Number and Incident Name 
5) Specified invoice number containing a unique ID sequence. (If there is a revision due to 
a dispute, a new invoice number will be required upon resubmission to the State, 
including a reference to the original invoice number.) 
6) Overall total of invoice (Including retainage if applicable. Retention invoices must 
reference invoice numbers for which retention was withheld.) 
7) Contract line item number/ID 
8) Contract line item description 
9) Work Order No. for which the cost is authorized 
10) Change Order No., if applicable, for which the cost is authorized. 
11) Quantity of contract line item 
12) Rate of contract line item 
13) Overall total of contract line item (for services billed within invoice period)  
14) Clear, scanned, copies of all tickets and other supporting documents relating to costs 
billed.  Optical Character Recognition, (OCR) is preferred for all PDF formatted 
documents 

mailto:wildfirepaymentrequest@calrecycle.ca.gov
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15) (1) Copy of Excel format, (1) copy of PDF format 
16) Invoice Payment Request Form 
17) Payment Recommendation Report by CalRecycle’s Finance & Administration 
Consultant 
18) Invoice Certification Statement, signed under penalty of perjury by a duly authorized 
representative 
19) Form 209, where a dispute has been made and resolved 

 
2. BUDGET CONTINGENCY CLAUSE:  

A. It is mutually agreed that if the Budget Act of the current year and/or any subsequent years covered 
under this Agreement does not appropriate sufficient funds for the program, this Agreement shall be 
of no further force and effect. In this event, the State shall have no liability to pay any funds 
whatsoever to the Contractor or to furnish any other considerations under this Agreement and the 
Contractor shall not be obligated to perform any provisions of this Agreement. 

B. If funding for any fiscal year is reduced or deleted by the Budget Act for purposes of this program, 
the State shall have the option to either: cancel this Agreement with no liability occurring to the 
State, or offer an Agreement Amendment to the Contractor to reflect the reduced amount. 

3. PROMPT PAYMENT CLAUSE: Payment will be made in accordance with and within the time specified 
in Government Code, Chapter 4.5 (commencing with Section 927). Contractor agrees with CalRecycle 
that for purposes of compliance with the Prompt Payment Act, the Prompt Payment Act begins 
according to CalRecycle’s Mission Task Finance Unit’s “Received Date Stamp.”    
 

4. TAXES:  The State of California is exempt from Federal Excise Taxes, and no payment will be made for 
any taxes levied on employees' wages.  The State will pay for any applicable State of California or local 
sales or use taxes on the services rendered or equipment or parts supplied pursuant to this Agreement.  
California may pay any applicable sales or use tax imposed by another state. 
 

5. COST BREAKDOWN: 
Insert the final pricing from the winning proposer. 

6. CONTRACTOR’S RESPONSIBILITY:  The Contractor shall be responsible for all work, and all persons 
and entities engaged in the performance of work, pursuant to this Agreement, including, but not limited 
to, employees, contractors, subcontractors, suppliers, and providers of services. The Contractor shall 
be responsible for responding to any claims, controversies, and disputes arising from its contracts for 
work on the Project, including the costs of attorney or legal fees. CalRecycle will not facilitate, mediate, 
or arbitrate disputes between the Contractor and another entity; nor will it determine responsibility for 
the performance of work. Additionally, in the event that CalRecycle determines the Contractor is 
responsible for any unapproved delay, loss, harm or other damages to CalRecycle, the Contractor shall 
immediately implement all measures directed by the Contract Manager to remedy the issue at the 
Contractor’s sole expense. CalRecycle reserves the right to retain withheld funds in order to remedy 
any unapproved delay, loss, harm or other damages it determines attributable to the Contractor. 
 

7. PAYMENT WITHHOLD: 
The provisions for payment under this contract will be subject to a ten percent (10%) withholding per 
invoice. The withheld payment amount will be included in the final payment to the Contractor and will only 
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be released when all required work has been completed to the satisfaction of CalRecycle. The Contractor 
agrees to comply with the requirements of Public Contract Code (PCC) section 10346. 
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EXHIBIT D 
SPECIAL TERMS AND CONDITIONS 

1. AGENCY LIABILITY: The Contractor warrants by execution of this Agreement, that no 
person or selling agency has been employed or retained to solicit or secure this 
Agreement upon agreement or understanding for a commission, percentage, 
brokerage, or contingent fee, excepting bona fide employees or bona fide established 
commercial or selling agencies maintained by the Contractor for the purpose of 
securing business. For breach or violation of this warranty, CalRecycle shall, in 
addition to other remedies provided by law, have the right to annul this Agreement 
without liability, paying only for the value of the work actually performed, or otherwise 
recover the full amount of such commission, percentage, brokerage, or contingent fee. 

2. AMENDMENT: No amendment or variation of the terms of this Agreement shall be 
valid unless made in writing, signed by the parties and approved as required.  No oral 
understanding or agreement not incorporated in this Agreement is binding on any of 
the parties.  CalRecycle reserves the right to amend this Agreement through a formal 
written amendment signed by both parties, for additional time and/or funding. 

3. CALIFORNIA-ONLY RESTRICTION: Contractor is advised that only California 
Contractors may be awarded a contract. For the purposes of this Contract, a California 
Contractor means either of the following: 

 
(1) A business or corporation whose principal office is located in California, and the 
owners, or officers if the entity is a corporation, are domiciled in California; or 

(2) A business or corporation that has a major office or manufacturing facility located in California 
and that has been licensed by the state on a continuous basis to conduct business within the state 
and has continuously employed California residents for work within the state during the three years 
prior to submitting a bid or proposal for a state contract. 

Subcontractors/subconsultants, if any, must also meet the same residency requirements as the 
Prime Contractor. Contractor must certify under penalty of perjury that it is a California Contractor, 
and that its subcontractors/subcontractors also meet at least one of the definitions above. Upon 
CalRecycle request, supporting documents must be provided (described in Attachment G) within 24 
hours. Non-compliance may result in Contractor’s breach of this contract, which may include: i) 
termination of contract, ii) placement on CalRecycle’s unreliable list (see Title 14, California Code of 
Regulations, section 17050(f)). 

4. CALIFORNIA WASTE TIRES: Unless otherwise provided for in this contract, in the 
event the Contractor and/or Subcontractor(s) purchases waste tires or waste-tire 
derived products for the performance of this Agreement, only California waste tires 
and California waste tire-derived products shall be used. As a condition of payment 
under this Agreement, the Contractor must provide documentation substantiating the 
source of the tire materials used during the performance of this Agreement to the 
Contract Manager. 
All formal notices required by this Agreement must be given in writing and sent by 
prepaid certified mail, fax, personal delivery or telex. 

5. CONTRACT MANAGEMENT: The Contractor and the agents and employees of the 
Contractor, in the performance of this Agreement, shall act in an independent capacity 
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and not as officers or employees or agents of the State of California. The Contractor 
may change the designated Project Director, but CalRecycle reserves the right to 
approve any substitution of the Project Director. Contractor’s key personnel may not 
be substituted without CalRecycle’s Contract Manager’s prior written approval. 
CalRecycle may change the Contract Manager by notice given to the Contractor at 
any time. CalRecycle staff will be permitted to work side by side with the Contractor’s 
staff to the extent and under conditions that may be directed by the Contract Manager. 
In this connection, CalRecycle’s staff will be given access to all required data, working 
papers, etc. The Contractor will not be permitted to utilize the CalRecycle’s staff for the 
performance of services, which are the responsibility of the Contractor unless the 
Contract Manager previously agreed to such utilization in writing, and any appropriate 
adjustment in price is made. No charge will be made to the Contractor for the services 
of CalRecycle’s staff for coordination or monitoring functions. 

6. CONTRACTOR EVALUATIONS: If this Agreement is for consulting services, 
CalRecycle will evaluate the Contractor’s performance within sixty days of the 
completion of this Agreement and shall remain on file by CalRecycle for a period of 
thirty-six months. If the Contractor does not satisfactorily perform the work or service 
specified in this Agreement, CalRecycle will submit a copy of the negative evaluation 
to the Department of General Services (DGS), Office of Legal Services, within five (5) 
working days of the completion of the evaluation. Upon filing an unsatisfactory 
evaluation with the DGS, CalRecycle shall notify and send a copy of the evaluation to 
the Contractor within fifteen days. The Contractor shall have thirty days to prepare and 
send a written response to CalRecycle and the DGS. CalRecycle and the DGS shall 
file the Contractor's statement with the evaluation. (PCC §10369).  

7. CONFIDENTIALITY/PUBLIC RECORDS: The Contractor and CalRecycle understand 
that each party may come into possession of information and/or data, which may be 
deemed confidential or proprietary by the person or organization furnishing the 
information or data. Such information or data may be subject to disclosure under the 
California Public Records Act, commencing with GC § 6250, or the PCC. CalRecycle 
agrees not to disclose such information or data furnished by Contractor and to 
maintain such information or data as confidential when so designated by Contractor in 
writing at the time it is furnished to CalRecycle, only to the extent that such information 
or data is exempt from disclosure under the California Public Records Act and the 
PCC.  All information or data is subject to the Access to Records Clause, Clause G of 
Exhibit G. 

8. CONFLICT-FUTURE BIDDING LIMITATION: Pursuant to Public Contracts Code 
Section 10365.5: 
(a) No person, firm, or subsidiary therefore who has been awarded a consulting 

services contract may submit a bid for, nor be awarded a contract for, the provision 
of services, procurement of goods or supplies, or any other related action that is 
required, suggested, or otherwise deemed appropriate in the end product of the 
consulting services contract. 

(b) Subdivision (a) does not apply to any person, firm, or subsidiary thereof who is 
awarded a subcontract of a consulting services contract that amounts to no more 
than ten (10) percent of the total monetary value of the consulting services 
contract.  
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(c) Subdivisions (a) and (b) do not apply to consulting services contracts subject to 
Chapter 10 (commencing with Section 4525) of Division 5 of Title 1 of the 
Government Code. 

9. CONSULTING SERVICES: If this Agreement is for consulting services, the Contractor 
is hereby advised of its duties, obligations and rights under PCC §§10335 through 
10381. 

10. COPYRIGHTS AND TRADEMARKS: The Contractor shall assign to CalRecycle any 
and all rights, title and interests to any copyrightable material or trademarkable 
material created or developed in whole or in any part as a result of this Agreement, 
including the right to register for copyright or trademark of such materials. The 
Contractor shall require that its subcontractors agree that all such materials shall be 
the property of CalRecycle. Such title will include exclusive copyrights and trademarks 
in the name of CalRecycle. 
For contracts of $5,000 or more, any document or written report prepared for or under 
the direction of CalRecycle, shall include a notation on the inside cover as follows: 
"Prepared as part of CalRecycle contract number {TBD}, Total Contract Amount 
${TBD} pursuant to Government Code Section 7550." 

11. DELIVERABLES: All documents and/or reports drafted for publication by or for 
CalRecycle in accordance with this contract shall adhere to CalRecycle’s Contractor 
Publications Guide at www.calrecycle.ca.gov/Contracts/PubGuide/ and shall be 
reviewed by CalRecycle’s Contract Manager in consultation with CalRecycle editor. 

12. ENTIRE AGREEMENT: This Agreement supersedes all prior agreements, oral or 
written, made with respect to the subject hereof and, together with the Attachments 
and/or Exhibits hereto, contains the entire Agreement of the parties. 

13. ENVIRONMENTAL JUSTICE: In the performance of this Agreement, the Contractor 
shall conduct its programs, policies, and activities that substantially affect human 
health or the environment in a manner that ensures the fair treatment of people of all 
races, cultures, and income levels, including minority populations and low income 
populations of the State. (Government Code Section 65040.12(e)). 

14. FORCE MAJEURE: Neither CalRecycle nor the Contractor, including the Contractor's 
subcontractor(s), if any, will be responsible hereunder for any delay, default or 
nonperformance of this Agreement, to the extent that such delay, default or 
nonperformance is caused by an act of God, weather, accident, labor strike, fire, 
explosion, riot, war, rebellion, sabotage, or flood, or any other cause beyond the 
reasonable control of such party. 

15. GRATUITIES: CalRecycle may terminate this Agreement if gratuities were offered or 
given by the Contractor, or any agent or representative of the Contractor, to any 
employee of CalRecycle, with a view toward securing a contract or securing favorable 
treatment with respect to awarding or amending or making a determination with 
respect to performance of this Agreement. 

16. IMPRACTICABILITY OF PERFORMANCE: This Agreement may be suspended or 
cancelled, without notice at the option of the Contractor, if the Contractor’s or 
CalRecycle premises or equipment is destroyed by fire or other catastrophe, or so 
substantially damaged that it is impractical to continue service or in the event the 
Contractor is unable to render service as a result of any action by any governmental 
authority. 
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17. INSURANCE: Contractor shall procure and maintain for the duration of the contract, 
insurance against claims for injuries to persons or damages to property which may 
arise from or in connection with the performance of the work hereunder by the 
Contractor, his agents, representatives, or employees.   
 
a. Minimum Scope of Insurance 

 
Coverage shall be at least as broad as: 
1. Insurance Services Office Commercial General Liability coverage (occurrence Form 

CG 0001). 
2. Insurance Services Office Form Number CA 0001 covering Automobile Liability, Code 

1 (any auto). 
3. Workers’ Compensation insurance as required by the State of California and 

Employer’s Liability Insurance. 
 

b. Minimum Limits of Insurance 
 

Contractor shall maintain limits no less than: 
 

General Liability: 
 
(Including operations, 
products & 
completed 
operations, as 
applicable.) 
 

$2,000,000 per occurrence for bodily injury, personal 
injury and property damage.  If Commercial General 
Liability Insurance or other form with a general 
aggregate limit is used, either the general aggregate 
limit shall apply separately to this project/location or 
the general aggregate limit shall be twice the required 
occurrence limit. 
 

Automobile Liability: $1,000,000 per accident for bodily injury and property 
damage. 
 

Employer’s Liability: $1,000,000 per accident for bodily injury or disease. 
 

c. Deductibles and Self-Insured Retentions 
 

Any deductibles or self-insured retentions applying to General Liability and Automobile 
Liability must be declared to and approved by the State.  At the option of the State, either:  
the insurer shall reduce or eliminate such deductibles or self-insured retentions as respects 
the State, its officers, officials, employees and volunteers; or the Contractor shall provide a 
financial guarantee satisfactory to the State guaranteeing payment of losses and related 
investigations, claim administration and defense expenses. 

 
d. Commercial general liability and automobile liability policies are to contain, or be endorsed to 

contain, the following provisions: 
 

1. The State, its officers, officials, employees and volunteers are to be covered as 
insured as respects:  liability arising out of work or operations performed by or on 
behalf of the Contractor; or automobiles owned, leased, hired or borrowed by the 
Contractor. 

 
2. For any claims related to this project, the Contractor’s insurance coverage shall be 

primary insurance as respects the State, its officers, officials, employees and 
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volunteers.  Any insurance or self-insurance maintained by the State, its officers, 
officials, employees or volunteers shall be excess of the Contractor’s insurance and 
shall not contribute with it. 

 
3. Each insurance policy required by this clause shall be endorsed to state that coverage 

shall not be canceled by either party, except after thirty (30) days’ prior written notice 
by U.S. mail. 

 
e. The workers’ compensation and employer’s liability policy shall be endorsed to contain the 

following provisions: 
  

The insurer waives any right of recovery the insurer may have against the State, its officers, 
officials, employees and volunteers because of payments the insurer makes for injury or 
damage arising out of the work done under contract with the State. 
 

f. Verification of Coverage:  Contractor shall furnish the State with original certificates and 
amendatory endorsements effecting coverage as required in this section.  All certificates and 
endorsements are to be received and approved by the State before work commences.  The 
State reserves the right to require complete, certified copies of all required insurance policies, 
including endorsements affecting the coverage required by these specifications at any time. Any 
required endorsements requested by the State must be physically attached to all requested 
certificates of insurance and not substituted by referring to such coverage on the certificate of 
insurance. 

 
g. Insurance companies issuing any of the policies required by these provisions shall have a rating 

classification of “A-” or better and a financial size category rating of “VII” or better according to 
the latest edition of the A.M. Best Key Rating Guide.  Any other rating classification requires 
State approval. 

 
h. Contractor shall ensure that all Subcontractors procure insurance meeting the requirements of 

these provisions. 
 

i. State Remedies: If Contractor fails to maintain the insurance required to be carried by these 
provisions in full force and effect at all times, the State, in its sole discretion, may terminate this 
contract.  

 
j. Any required insurance contained in this Agreement shall be primary, and not excess or 

contributory, to any other insurance carried by the State.  
 
k. Inadequate or lack of insurance does not negate the Contractor’s obligations under this 

Agreement. In the event the insurance coverages obtained by the Contractor is broader in 
scope or the limits are higher than those required under this Agreement, such scope and limits 
available to the Contractor shall also be available and applicable to the State.  

18. LIABILITY FOR NONCONFORMING WORK: The Contractor will be fully responsible 
for ensuring the completed work conforms to the agreed upon terms. If nonconformity 
is discovered prior to the Contractor’s deadline, the Contractor will be given a 
reasonable opportunity to cure the nonconformity. If the nonconformity is discovered 
after the deadline for the completion of the project, CalRecycle, in its sole discretion, 
may use any reasonable means to cure the nonconformity. The Contractor shall be 
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responsible for reimbursing CalRecycle for any additional expenses incurred to cure 
such defects. 

19. LICENSE OR PERMITS: The Contractor shall be an individual or firm licensed to do 
business in California and shall obtain at his/her expense all license(s) and permit(s) 
required by law for accomplishing any work required in connection with this 
Agreement. 
In the event the Contractor fails to keep in effect at all times all required license(s) and 
permit(s), CalRecycle may, in addition to other remedies it may have, terminate this 
Agreement upon occurrence of such event. 

20. LIQUIDATED DAMAGES: It is the intent of this Contract that individual projects 
proceed in an uninterrupted manner from the date of commencement until all work 
contemplated in the Contract/Work Order has been completed. The Contract/Work 
Order authorized by CalRecycle Staff, and accepted by the Contractor shall include 
the number of days authorized to complete the project. All parties to the Contract 
agree that CalRecycle will sustain damage for any day on which the Contractor 
arbitrarily suspends operations, or fails to prosecute the work. It is and will be 
impracticable and extremely difficult to ascertain and determine the actual damage 
which CalRecycle will sustain in the event of and by reason of such delay; and it is 
therefore agreed that the Contractor will pay to CalRecycle the sum of $10,000 for 
each day on which the Contractor fails to perform work in accordance with the 
approved schedule without the approval of CalRecycle staff. The Contractor agrees to 
pay said liquidated damages herein provided for, and further agrees that CalRecycle 
may deduct the amount thereof from any moneys due or that may become due the 
Contractor under the Contract. The Contractor shall not be assessed liquidated 
damages when the delay in completing the project is caused by the state. 

21. ORDER OF PRECEDENCE: In the event of conflict or inconsistency between the 
articles, exhibits, attachments, specifications or provisions that constitute this 
Agreement, the following order of precedence shall apply: STD 213; GTC 04/2017 - 
General Terms and Conditions (incorporated by reference); Exhibit A – Scope of 
Work; Exhibit B – Budget Detail and Payment Provisions; Exhibit D – Special Terms 
and Conditions; Other exhibits in alphabetical order, beginning with E; Attachments in 
numerical order, beginning with 1. 

22. OWNERSHIP OF DRAWINGS, PLANS AND SPECIFICATIONS: CalRecycle will have 
separate and independent ownership of all drawings, design plans, specifications, 
notebooks, tracings, photographs, negatives, reports, findings, recommendations, data 
and memoranda of every description or any part thereof, prepared under this 
Agreement. The originals and all copies thereof will be delivered to CalRecycle upon 
request. CalRecycle will have the full right to use said originals and copies in any 
manner when and where it may determine without any claim on the part of the 
Contractor, its vendors or subcontractors to additional compensation. 

23. PATENTS: The Contractor assigns to CalRecycle all rights, title, and interest in and to 
each invention or discovery that may be capable of being patented, that is conceived 
of or first actually reduced to practice in the course of or under this Agreement. 

24. PUBLICITY AND ACKNOWLEDGEMENT: The Contractor agrees that it will 
acknowledge CalRecycle’s support whenever projects funded, in whole or in part, by 
this Agreement are publicized in any news media, brochures, or other type of 
promotional material. 
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25. RECYCLED-CONTENT PRODUCT PURCHASING: In the performance of this 
Agreement, the Contractor shall purchase used and/or recycled-content products as 
set forth on the back of the Recycled-Content Certification Form (Exhibit D,  
Attachment 1). For assistance in locating recycled-content products, please search the 
recycled-content product database available at: www.calrecycle.ca.gov/RCP. If after 
searching the database, contractors are unable to find the recycled-content products 
they are looking for, please notify CalRecycle’s Contract Manager. All recycled content 
products purchased or charged/billed to CalRecycle that are printed upon such as 
promotional items, publications, written materials, and other educational brochures 
shall have both the total recycled content (TRC) and the post-consumer (PC) content 
clearly printed on them. 
In addition, any written documents such as, publications, letters, brochures, and/or 
reports shall be printed double-sided on 100% post-consumer (PC) paper. Specific 
pages containing full-color photographs or other ink-intensive graphics may be printed 
on photographic paper. The paper should identify the post-consumer recycled content 
of the paper (i.e., “printed on 100% post-consumer paper”). When applicable, the 
Contractor shall provide the Contract Manager with an electronic copy of the document 
and/or report for CalRecycle’s uses. When appropriate, only an electronic copy of the 
document and/or report shall be submitted and no hard copy shall be provided. 

26. REMEDIES: Unless otherwise expressly provided herein, the rights and remedies 
hereunder are in addition to, and not in limitation of, other rights and remedies under 
the Agreement, at law or in equity, and exercise of one right or remedy will not be 
deemed a waiver of any other right or remedy. 

27. SETTLEMENT OF DISPUTES: In the event of a dispute, the Contractor shall file a 
“Notice of Dispute” with CalRecycle’s Director or his/her designee with ten (10) days of 
discovery of the problem. Within ten (10) days, the Director or his/her designee shall 
meet with the Contractor and CalRecycle Contract Manager for the purpose of solving 
the dispute. 

28. STOP WORK NOTICE: Immediately, upon receiving a written notice to stop work, the 
Contractor shall cease all work under this Agreement. 

29. SUBCONTRACTORS: All Subcontractors previously identified in the bid/proposal 
submitted are considered to be acceptable to CalRecycle. Any change or addition of 
Subcontractors will be subject to the prior written approval of the Contract Manager or 
the Director or his/her designee. Upon termination of any Subcontract, the Contractor 
shall notify the Contract Manager or the Executive Director immediately. If CalRecycle 
or the Contractor determines that the level of expertise or the services required are 
beyond that provided by the Contractor or its routine Subcontractors, The Contractor 
will be required to employ additional Subcontractors. Nothing contained in this 
Agreement or otherwise, shall create any contractual relation between CalRecycle and 
any Subcontractors, and no Subcontract shall relieve the Contractor of its 
responsibilities and obligations hereunder. The Contractor agrees to be as fully 
responsible to CalRecycle for the acts and omissions of its Subcontractors and of 
persons either directly or indirectly employed by any of them as it is for the acts and 
omissions of persons directly employed by the Contractor. The Contractor's obligation 
to pay its Subcontractors is an independent obligation from CalRecycle obligation to 
make payments to the Contractor. As a result, CalRecycle shall have no obligation to 
pay or to enforce the payment of any moneys to any Subcontractor. 
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30. SUBCONTRACTING WITH LOCAL BUSINESSES: 
(a) To encourage the economic recovery and well-being of the residents of an area 

where a disaster or state of emergency has been declared, CalRecycle 
encourages the Contractor to use local businesses to the extent practicable and 
economically feasible in the performance of this Agreement. If the Contractor is 
unable to secure sufficient local businesses, it is encouraged to utilize California-
based businesses. 

(b) For the purposes of this section local business means a business which has its 
headquarters within Butte County. 

(c)  During the performance of this Agreement the contractor agrees, if subcontractors 
are to be let, to take the following steps to promote the use of local businesses: 

1. Place qualified local businesses on solicitation lists. 
2. Assure local businesses are solicited whenever they are potential 

resources. 
3. Dividing total requirements and/or establishing delivery schedules 

whenever economically feasible into smaller tasks or quantities to 
permit participation by local businesses. 

31. SUCCESSORS: The provisions of this Agreement will be binding upon and inure to 
the benefit of CalRecycle, the Contractor, and their respective successors. 

32. TERMINATION FOR CONVENIENCE: CalRecycle shall have the right to terminate 
this Agreement at its sole discretion at any time upon thirty days written notice given to 
the Contractor. In the case of early termination, a final payment will be made to the 
Contractor upon approval by the Contract Manager of a financial report, invoices for 
costs incurred to date of termination and a written report describing all work performed 
by the Contractor to date of termination. 

33. UNRELIABLE LIST: Prior to authorizing a Subcontractor(s) to commence work under 
this Agreement, the Contractor shall submit to CalRecycle a declaration from the 
Subcontractor(s), signed under penalty of perjury, stating that within the preceding 
three years, none of the events listed in Section 17050 of Title 14, California Code of 
Regulations, Natural Resources, Division 7, have occurred with respect to the 
subcontractor(s). 
Placement of Contractor on CalRecycle Unreliable List anytime after award of this 
Agreement may be grounds for termination of Agreement. If a Subcontractor is placed 
on CalRecycle Unreliable List after award of this Agreement, the Contractor may be 
required to terminate the Subcontract. 

34. WASTE REDUCTION: In the performance of this Agreement, the Contractor shall take 
all reasonable steps to ensure that materials purchased or consumed in the course of 
the project are utilized both effectively and efficiently to minimize the generation of 
waste. The steps should include, but not necessarily be limited to, the use of reusable 
products, the use of recyclable and compostable products, discretion in the amount of 
materials used, the provision of alternatives to disposal for materials consumed, and 
the practice of other waste reduction measures where feasible and appropriate. 

35. WORK AUTHORIZATION: If this Agreement is for services as needed, or has clearly 
specified sub-categories a work authorization will be required before work can begin 
pursuant to this Agreement. The Contract Manager will make this determination, when 
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work authorizations are required, the Contract Manager will prepare a work 
authorization for each item of work. Each work authorization, as appropriate, will 
consist of a detailed statement of the purpose, objectives or goals to be undertaken by 
the Contractor, identification of the Contractor/subcontractor team, all significant 
material to be developed and delivered by the Contractor, all materials to be furnished 
by CalRecycle to the Contractor, the Contractor’s estimated time schedule and person 
hours, billing rates and total cost of the work authorization. 
(a) All work authorizations will be in writing, negotiated and approved by the Contract 

Manager and the Contractor's Project Director prior to beginning work. However, in 
situations where expedience is of the utmost importance, the Contract Manager 
may verbally authorize the Contractor to begin work following up with written 
authorization. 
 

(b) The level of effort required for each work authorization will vary for each proposed 
project. Therefore, the Contract Manager will establish the time lines for completion 
of duties to be performed at the time of assignment. 
 

(c) CalRecycle reserves the right to require the Contractor to stop or suspend work on 
any work authorization. The Contract Manager will provide, in writing to 
Contractor's Project Director, notice of the date work is to be halted or suspended. 
Approved costs incurred to that date shall be reimbursed in accordance with this 
Agreement’s provision. 
 

(d) Each work authorization will be numbered sequentially. 
 

(e) The actual costs of a completed, approved work authorization will not exceed the 
authorized amount, except if, in the performance of the work, the Contractor 
determines that the actual cost will exceed the estimated costs; the Contractor will 
immediately notify the Contract Manager. Upon such notification, the Contract 
Manager may: 
1. Alter the scope of the work authorization to accomplish the work within the 

estimated costs; or 
2. Augment the work authorization budget; or 
3. Authorize the Contractor to complete the work for the actual costs; or 
4. Terminate the work authorization. 

36. Prevailing Wage Employees: The Contractor shall comply with Labor Code Sections 
1774 and 1775.  Pursuant to Section 1774, the Contractor and every subcontractor, 
regardless of tier, shall pay not less than the specified prevailing wage rates to all 
workers employed in the execution of the Contract.  In accordance with Section 1775, 
the Contractor shall forfeit to the State up to $200 for each day, or portion thereof, for 
each worker paid less than the prevailing wage rates for the work or craft in which the 
worker is employed for any work executed under the Contract by the Contractor or by 
any subcontractor, regardless of tier, in violation of the provisions of the Labor Code; 
and, in particular, Labor Code Sections 1770 to 1780, inclusive.  In addition to such 
forfeiture, the difference between such stipulated prevailing wage rates and the 
amount paid to each worker for each day, or portion thereof, shall be paid to each 
underpaid worker by the Contractor.  This provision shall not apply to properly 
registered apprentices. 
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a. Pursuant to Labor Code, Section 1770, the Director of the Department of Industrial Relations has 

ascertained the general prevailing rate of per diem wages and a general prevailing rate for legal 
holiday and overtime work for each craft required for execution of the Contract. The Contractor 
shall obtain copies of the prevailing rate of per diem wages from the Department of Industrial 
Relations, Division of Labor Statistics & Research, PO Box 420603, San Francisco, CA 94142-
0603, (415) 703-4780; or wage rates may be accessed on the internet at 
https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html.The Contractor is responsible to read, 
understand and comply with all the guidelines, including the fine print in the prevailing wage 
determinations; and shall post a copy of the prevailing wage rates, specific to the Project, at the 
Project site. 

b. Wage rates set forth are the minimum that may be paid by the Contractor.  Nothing herein shall 
be construed as preventing the Contractor from paying more than the minimum rates set.  No 
extra compensation will be allowed by the State due to the inability of the Contractor to hire labor 
at minimum rates, nor for necessity for payment by the Contractor of subsistence, travel time, 
overtime, or other added compensations, all of which possibilities are elements to be considered 
and ascertained to the Contractor's own satisfaction in preparing the Bid Form. Contractor shall 
be responsible for any future adjustments to prevailing wage rates including but not limited to, 
base hourly rates and employer payments as determined by the Department of Industrial 
Relations. The Contractor is responsible for paying the appropriate rate, including escalations 
that take place during the term of the Agreement. 
 

c. If it becomes necessary to employ crafts other than those listed in the General Prevailing Wage 
Rate booklet, the Contractor shall contact the Division of Labor Statistics and Research as noted 
above.  The rates thus determined shall be applicable as minimum for the contract and 
incorporated in the bid. When the wage determination shows an expiration date (noted by a double 
asterisk**), to expire during the term of the contract, the Contractor must call or write the DIR to 
obtain the new rates and incorporate them in the bid to be applicable for the term of the contract. 
 

d. The Contractor and each subcontractor, regardless of tier, shall keep an accurate payroll record 
showing the names, addresses, social security numbers, work classifications, straight time and 
overtime hours worked each day and week, and the actual per diem wages paid to each 
journeyman, apprentice, worker, or other employee employed by the Contractor and/or 
subcontractor in connection with the Work.  Payroll records shall be certified and shall be on forms 
provided by the Division of Labor Standards Enforcement, or shall contain the same information 
as those forms.  The Contractor's and subcontractor's certified payroll records for each employee 
shall be submitted with each payment request, covering the period of the payment request unless 
requested otherwise by the Labor Commissioner of the Department of Industrial Relations 
pursuant to Labor Code Section 1771.4(c)(2)(b) monthly payrolls should be sent directly to the 
Department of Industrial Relations in the current prescribed electronic format. Refer to 
https://www.dir.ca.gov/public-works/certified-payroll-reporting.html for access to the electronic 
Certified Payroll (eCRP) Application. 
 

e. Labor Compliance Monitoring and Enforcement: This project is subject to monitoring and 
enforcement by the Department of Industrial Relations (DIR), Compliance Monitoring Unit. All 
Contractors and subcontractors, regardless of tier, shall be required to comply with the Monitoring 
and Enforcement Program, including, but not limited to, contractor registration, submittal of 
electronic certified payroll reports directly to the DIR and cooperation with on-site monitoring by 
DIR personnel. 

https://www.dir.ca.gov/Public-Works/Prevailing-Wage.html
https://www.dir.ca.gov/public-works/certified-payroll-reporting.html
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f. Pursuant to Labor Code section 1771.1(a), Contractor and subcontractors listed in , if any, must 

be registered with the Department of Industrial Relations to engage in the performance of work on 
Public Works projects. Non-compliance shall result in rejection of submitted bids. Prime 
Contractors and all subcontractors shall maintain DIR registration throughout the life of the 
contract.  
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STATE OF CALIFORNIA 
Department of Resources Recycling and Recovery (CalRecycle) To be completed by Contractor 
CalRecycle 74C (Rev. 06/10 for Contracts) Name of Contractor:      

Recycled-Content Certification  Contract #:      Work Order #:      
 

Check this box if no products, materials, goods, or supplies were purchased with contract dollars and submit to the CalRecycle Contract 
Manager. 
 
This form to be completed by contractor. The form must be completed and returned to CalRecycle with a row completed for each 
product purchased with contract dollars. Attach additional sheets if necessary. Information must be included, even if the product 
does not contain recycled-content material. Product labels, catalog/website descriptions, or bid specifications may be attached to 
this form as a method of providing that information.  Add additional rows as needed. 

Contractor’s Name      Date       
Address      Phone       
Fax      E-mail      Web site       

 
Product Manufacturer Product Description / Brand Purchase Amount ($) 1Percent 

Postconsumer 
Material 

2SABRC 
Product 
Category 
Code 

M
eets 

SA
B

R
C

 

      

      

      

      

      

      

      

      

      

Public Contract Code sections 12205 (a) (1) (2) (3) (b) (1) (2) (3). 

I certify that the above information is true. I further certify that these environmental claims for recycled content regarding these products are 
consistent with the Federal Trade Commission’s Environmental Marketing Guidelines in accordance with PCC Section 12205.  

 

_________________________________________________________________________________________________ 
Print name Signature  Company  Date 
(See footnotes on the back of this page.) 
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Postconsumer material comes from products that were bought by consumers, used, and then recycled. For example: a newspaper 
that has been purchased and read, next recycled, and then used to make another product would be postconsumer material. 

If the product does not fit into any of the product categories, enter “N/A.”  Common N/A products include wood 
products, natural textiles, aggregate, concrete, electronics such as computers, TV, software on a disk or CD, or 
telephone. 

1. Product category refers to one of the product categories listed below, into which the reportable purchase falls. For 
products made from multiple materials, choose the category that comprises most of the product by weight, or volume.  

 Note: For reused or refurbished products, there is no minimum content requirement. 

For additional information visit www.calrecycle.ca.gov/BuyRecycled/ 
 

Code Description Minimum content requirement 
 Product Categories (11)  

1 Paper Products - Recycled 30 percent postconsumer fiber, by fiber weight 
 

2 Printing and Writing - Recycled 30 percent postconsumer fiber, by fiber weight 
 

3 Compost, Co-compost, and  
Mulch – Recycled 

80 percent recovered materials. i.e., material that would 
otherwise be normally disposed of in a landfill   
 

4 Glass – Recycled 10 percent postconsumer, by weight 
 

5 Rerefined Lubricating Oil - 
Recycled 

70 percent re-refined base oil 
 

6a Plastic – Recycled 10 percent postconsumer, by weight 
 

6b Printer or duplication cartridges a. Have 10 percent postconsumer material, or 
b. Are purchased as remanufactured, or  
c. Are backed by a vendor-offered program that will take 

back the printer cartridges after their useful life and 
ensure that the cartridges are recycled and comply 
with the definition of recycled as set forth in Section 
12156 of the Public Contract Code.   

 
7 Paint – Recycled 50 percent postconsumer paint (exceptions when 50% 

postconsumer content is not available or is restricted by a 
local air quality management district, then 10% 
postconsumer content may be substituted) 
 

8 Antifreeze – Recycled 70 percent postconsumer material 
9 Retreated Tires - Recycled Use existing casing that has undergone retreading or 

recapping process in accordance with Public Resource 
Code (commencing with section 42400).  
 

10 Tire- Derived - Recycled 50 percent postconsumer tires 
 

11 Metals – Recycled 10 percent postconsumer, by weight 

http://www.calrecycle.ca.gov/BuyRecycled/
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EXHIBIT G 
 

Required Contract Clauses for FEMA Public Assistance Program Contracts 
 
The required FEMA provisions shall apply unless California imposes a more restrictive 
standard.  
 
A. Equal Employment Opportunity (Reference: 41 CFR Part 60-1.4(b)): During the 

performance of this contract, the contractor agrees as follows: 
1. The contractor will not discriminate against any employee or applicant for 

employment because of race, color, religion, sex, sexual orientation, gender 
identity, or national origin. The contractor will take affirmative action to ensure 
that applicants are employed, and that employees are treated during 
employment without regard to their race, color, religion, sex, sexual orientation, 
gender identity, or national origin. Such action shall include, but not be limited to 
the following : Employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. The 
contractor agrees to post in conspicuous places, available to employees and 
applicants for employment, notices to be provided setting forth the provisions of 
this nondiscrimination clause. 

2. The contractor will, in all solicitations or advertisements for employees placed by 
or on behalf of the contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, color, religion, sex, sexual 
orientation, gender identity, or national origin. 

3. The contractor will not discharge or in any other manner discriminate against 
any employee or applicant for employment because such employee or applicant 
has inquired about, discussed, or disclosed the compensation of the employee 
or applicant or another employee or applicant. This provision shall not apply to 
instances in which an employee who has access to the compensation 
information of other employees or applicants as a part of such employee's 
essential job functions discloses the compensation of such other employees or 
applicants to individuals who do not otherwise have access to such information, 
unless such disclosure is in response to a formal complaint or charge, in 
furtherance of an investigation, proceeding, hearing, or action, including an 
investigation conducted by the employer, or is consistent with the contractor's 
legal duty to furnish information. 

4. The contractor will send to each labor union or representative of workers with 
which he has a collective bargaining agreement or other contract or 
understanding, a notice to be provided advising the said labor union or workers' 
representatives of the contractor's commitments under this section, and shall 
post copies of the notice in conspicuous places available to employees and 
applicants for employment. 

5. The contractor will comply with all provisions of Executive Order 11246 of 
September 24, 1965, and of the rules, regulations, and relevant orders of the 
Secretary of Labor. 
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6. The contractor will furnish all information and reports required by Executive 
Order 11246 of September 24, 1965, and by rules, regulations, and orders of 
the Secretary of Labor, or pursuant thereto, and will permit access to his books, 
records, and accounts by the administering agency and the Secretary of Labor 
for purposes of investigation to ascertain compliance with such rules, 
regulations, and orders. 

7. In the event of the contractor's noncompliance with the nondiscrimination 
clauses of this contract or with any of the said rules, regulations, or orders, this 
contract may be canceled, terminated, or suspended in whole or in part and the 
contractor may be declared ineligible for further Government contracts or 
federally assisted construction contracts in accordance with procedures 
authorized in Executive Order 11246 of September 24, 1965, and such other 
sanctions may be imposed and remedies invoked as provided in Executive 
Order 11246 of September 24, 1965, or by rule, regulation, or order of the 
Secretary of Labor, or as otherwise provided by law. 

8. The contractor will include the portion of the sentence immediately preceding 
paragraph (1) and the provisions of paragraphs (1) through (8) in every 
subcontract or purchase order unless exempted by rules, regulations, or orders 
of the Secretary of Labor issued pursuant to section 204 of Executive Order 
11246 of September 24, 1965, so that such provisions will be binding upon each 
subcontractor or vendor. The contractor will take such action with respect to any 
subcontract or purchase order as the administering agency may direct as a 
means of enforcing such provisions, including sanctions for noncompliance: 
Provided, however, that in the event a contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a result of such 
direction by the administering agency, the contractor may request the United 
States to enter into such litigation to protect the interests of the United States. 
 
The applicant further agrees that it will be bound by the above equal opportunity 
clause with respect to its own employment practices when it participates in 
federally assisted construction work: Provided, That if the applicant so 
participating is a State or local government, the above equal opportunity clause 
is not applicable to any agency, instrumentality or subdivision of such 
government which does not participate in work on or under the contract. 
 
The applicant agrees that it will assist and cooperate actively with the 
administering agency and the Secretary of Labor in obtaining the compliance of 
contractors and subcontractors with the equal opportunity clause and the rules, 
regulations, and relevant orders of the Secretary of Labor, that it will furnish the 
administering agency and the Secretary of Labor such information as they may 
require for the supervision of such compliance, and that it will otherwise assist 
the administering agency in the discharge of the agency's primary responsibility 
for securing compliance. 
 
The applicant further agrees that it will refrain from entering into any contract or 
contract modification subject to Executive Order 11246 of September 24, 1965, 
with a contractor debarred from, or who has not demonstrated eligibility for, 
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Government contracts and federally assisted construction contracts pursuant to 
the Executive Order and will carry out such sanctions and penalties for violation 
of the equal opportunity clause as may be imposed upon contractors and 
subcontractors by the administering agency or the Secretary of Labor pursuant 
to Part II, Subpart D of the Executive Order. In addition, the applicant agrees 
that if it fails or refuses to comply with these undertakings, the administering 
agency may take any or all of the following actions: Cancel, terminate, or 
suspend in whole or in part this grant (contract, loan, insurance, guarantee); 
refrain from extending any further assistance to the applicant under the program 
with respect to which the failure or refund occurred until satisfactory assurance 
of future compliance has been received from such applicant; and refer the case 
to the Department of Justice for appropriate legal proceedings. 

 
C. Contract Work Hours and Safety Standards Act (Reference: 29 CFR 5.5(b)):  

Compliance with the Contract Work Hours and Safety Standards Act.  
1. Overtime requirements. No contractor or subcontractor contracting for any part 

of the contract work which may require or involve the employment of laborers or 
mechanics shall require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to work in excess of 
forty hours in such workweek unless such laborer or mechanic receives 
compensation at a rate not less than one and one-half times the basic rate of 
pay for all hours worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages. In the event of any 
violation of the clause set forth in paragraph (b)(1) of this section the contractor 
and any subcontractor responsible therefor shall be liable for the unpaid wages. 
In addition, such contractor and subcontractor shall be liable to the United 
States (in the case of work done under contract for the District of Columbia or a 
territory, to such District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the clause 
set forth in paragraph (b)(1) of this section, in the sum of $27 for each calendar 
day on which such individual was required or permitted to work in excess of the 
standard workweek of forty hours without payment of the overtime wages 
required by the clause set forth in paragraph (b)(1) of this section. 

3. Withholding for unpaid wages and liquidated damages. The State of California 
shall upon its own action or upon written request of an authorized representative 
of the Department of Labor withhold or cause to be withheld, from any moneys 
payable on account of work performed by the contractor or subcontractor under 
any such contract or any other Federal contract with the same prime contractor, 
or any other federally-assisted contract subject to the Contract Work Hours and 
Safety Standards Act, which is held by the same prime contractor, such sums as 
may be determined to be necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as provided in the 
clause set forth in paragraph (b)(2) of this section. 

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts 
the clauses set forth in paragraph (b)(1) through (4) of this section and also a 
clause requiring the subcontractors to include these clauses in any lower tier 
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subcontracts. The prime contractor shall be responsible for compliance by any 
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs 
(b)(1) through (4) of this section. 

 
D. Clean Air Act and Federal Water Pollution Control Act:   

D.1-Clean Air Act 
1. The contractor agrees to comply with all applicable standards, orders, or 

regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. 
Section 7401 et seq. 

2. The contractor agrees to report each violation to the California Air Resources 
Board and understands and agrees that the California Air Resources Board will, 
in turn, report each violation as required to assure notification to the Department 
of Resources Recycling and Recovery, the California Governor’s Office of 
Emergency Services, Federal Emergency Management Agency (FEMA), and 
the appropriate Environmental Protection Agency Regional Office. 

3. The contractor agrees to include these requirements in each subcontract 
exceeding $150,000 financed in whole or in part with Federal assistance 
provided by FEMA. 

D.2-Federal Water Pollution Control Act 
1. The contractor agrees to and the Federal Water Pollution Control Act, as 

amended, 33 U.S.C. Sections 1251 et seq. 
2. The contractor agrees to report each violation to the State Water Resources 

Control Board and understands and agrees that the State Water Resources 
Control Board will, in turn, report each violation as required to assure notification 
to the Department of Resources Recycling and Recovery, the California 
Governor’s Office of Emergency Services, Federal Emergency Management 
Agency (FEMA), and the appropriate Environmental Protection Agency Regional 
Office. 

3. The contractor agrees to include these requirements in each subcontract 
exceeding $150,000 financed in whole or in part with Federal assistance 
provided by FEMA. 

 
E. Suspension and Debarment 

1. This contract is a covered a transaction for the purposes of 2 C.F.R. pt. 180 and 
2 C.F.R. pt. 3000.  As such the contractor is required to verify that none of the 
contractor, its principals (defined at 2 C.F.R. Section 180.995), or its affiliates 
(defined at 2 C.F.R. Section 180.905) are excluded (defined at 2 C.F.R. Section 
180.940) or disqualified (defined at 2 C.F.R. Section 180.935). 

2. The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 
3000, subpart C and must include a requirement to comply with these 
regulations in any lower tier covered transaction it enters into. 

3. This certification is a material representation of fact relied upon by the 
Department of Resources Recycling and Recovery.  If it is later determined that 
the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 
3000, subpart C, in addition to remedies available to the Department of 
Resources Recycling and Recovery, the Federal Government may pursue 
available remedies, including but not limited to suspension and/or debarment. 
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4. The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 
180, subpart C and 2 C.F.R. pt. 3000, subpart C while this offer is valid and 
throughout the period of any contract that may arise from this offer.  The bidder 
or proposer further agrees to include a provision requiring such compliance in its 
lower tier covered transactions. 

 
F. Byrd Anti-Lobbying Amendment, 31 U.S.C. Section 1352 (as amended) 

Contractors who apply or bid for an award of $100,000 or more shall file the required 
certification.  Each tier certifies to the tier above that it will not and has not been 
used Federal appropriated funds to pay any person or organization for influencing or 
attempting to influence an officer or employee of a member of Congress in 
connection with obtaining any Federal contract, grant, or any other award covered 
by 31 U.S.C. Section 1352.  Each tier shall also disclose any lobbying with non-
Federal funds that takes place in connection with obtaining any Federal award.  
Such disclosures are forwarded from tier to tier up to the recipient who in turn will 
forward the certification(s) to the awarding agency. 

Appendix A, 44 C.F.R. Part 18 – Certification Regarding Lobbying 
Certification for Contracts, Grants, Loans, and Cooperative Agreements 
The undersigned [Contractor] certifies, to the best of his or her knowledge, that: 
(1) No Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress on his or her behalf in connection with the awarding of any 
Federal contract, the making of any Federal grant, the making of any Federal loan, 
the entering into of any cooperative agreement, and the extension, continuation, 
renewal, amendment or modification of any Federal contract, grant, loan, or 
cooperative agreement. 
(2) If any funds other than Federal appropriated funds (including profit or fee 
received under a covered Federal transaction) have been paid, or will be paid, to 
any person for influencing or attempting to influence an officer or employee of any 
agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress on his or her behalf in connection with this 
Federal contract, grant, loan, or cooperative agreement , the undersigned shall 
complete and submit Standard Form-LLL, “Disclosure of Lobbying Activities”, in 
accordance with the instructions. 
(3) The undersigned shall require that the language of this certification be included in 
the award documents for all subawards at all tiers (including subcontracts, 
subgrants, and contracts under grants, loans, and cooperative agreements) and that 
all subrecipients shall certify and disclose accordingly. 
This certification is a material representation of fact upon which reliance is placed 
when this transaction was made or entered into.  Submission of this certification and 
disclosure is a prerequisite for making or entering into this contract imposed by 31, 
U.S.C. section 1352 (as amended by the Lobbying Disclosure Act of 1995).  Any 
who fails to file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
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The Contractor, _______________, certifies or affirms the truthfulness and accuracy 
of each statement of its certification and disclosure, if any.  In addition, the 
Contractor understands and agrees that the provisions of 31 U.S.C. Section 3801 et 
seq., apply to this certification and disclosure, if any. 
 
 
 
_____________________________ 
Signature of Contractor’s Authorized Official 
 
_____________________________ 
Name and Title of Contractor’s Authorized Official 
 
_____________________________ 
Date 

 
G. Access to Records:  The following access to records requirements apply to this 

contract: 
1. The Contractor agrees to provide the Department of Resources Recycling and 

Recovery, the California Governor’s Office of Emergency Services, the FEMA 
Administrator, the Controller General of the United States, or any of their 
authorized representatives access to any books, documents, papers, and 
records of the Contractor which are directly pertinent to this contract for the 
purposes of making audits, examinations, excerpts, and transcriptions. 

2. The Contractor agrees to permit any of the foregoing parties to reproduce by any 
means whatsoever of to copy excerpts and transcriptions as reasonably needed. 

3. The contractor agrees to provide the FEMA Administrator or his authorized 
representative access to construction or other work sites pertaining to the work 
being completed under the contract. 

4. In compliance with the Disaster Recovery Act of 2018, the Department of 
Resources Recycling and Recovery and the Contractor acknowledge and agree 
that no language in this contract is intended to prohibit audits or internal reviews 
by the FEMA Administrator or the Comptroller General of the United States. 

 
H. DHS Seal, Logo, and Flags: 

The contractor shall not use the DHS seal(s), logos, crests, or reproductions of flags 
or likenesses of DHS agency officials without specific FEMA pre-approval. 

 
I. Compliance with Federal Law, Regulations, and Executive Orders 

This is an acknowledgement that FEMA financial assistance will be used to fund all 
or a portion of the contract only.  The contractor will comply with all federal law, 
regulations, executive orders, FEMA policies, procedures, and directives. 

 
J. No Obligation by Federal Government 

The Federal Government is not a party to this contract and is not subject to any 
obligations or liabilities to the non-Federal entity, contractor, or any other party 
pertaining to any matter resulting from the contract. 
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K. Program Fraud and False or Fraudulent Statements or Related Acts 

The contractor acknowledges the 31 U.S.C. Chapter 38 (Administrative Remedies 
for False Claims and Statements) applies to the contractor’s action pertaining to this 
contract. 

 
L. Procurement of Recovered Materials (Reference 2 CFR 200.322) 

The contractor must comply with section 6002 of the Solid Waste Disposal Act, as 
amended by the Resource Conservation and Recovery Act. 

 
1) In the performance of this contract, the Contractor shall make maximum use of 
products containing recovered materials that are EPA- designated items unless 
the product cannot be acquired—  

(i) Competitively within a timeframe providing for compliance with the 
contract performance schedule;  
  
(ii) Meeting contract performance requirements; or  
  
(iii) At a reasonable price.  

 
2) Information about this requirement, along with the list of EPA-designate items, 
is available at EPA’s Comprehensive Procurement Guidelines web site, 
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program. 
 
3) The contractor also agrees to comply with all other applicable requirements of 
Section 6002 of the Solid Waste Disposal Act. 

 
  

https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program
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Attachment K 

CalFire Survey Report 
File Name: “Camp Fire – CalFire Tree Inventory Sampling” 

<Available as a separate document under “Miscellaneous” with above file name> 
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Attachment L  

Environmental Protection Plan and Environmental Compliance Plan 
File Name: “EPP & ECP” 

<Available as a separate document under “Miscellaneous” with above file name> 
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Attachment M 

Traffic and Management Assessment Plan 
File Name: “Traffic Management Assessment Plan” 

<Available as a separate document under “Miscellaneous” with above file name> 
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California Civil Rights Laws Certification 
 
 
Pursuant to Public Contract Code section 2010, if a bidder or proposer executes or renews 
a contract over $100,000 on or after January 1, 2017, the bidder or proposer hereby certifies 
compliance with the following: 
 

1.  CALIFORNIA CIVIL RIGHTS LAWS:  For contracts over $100,000 executed or renewed 
after January 1, 2017, the contractor certifies compliance with the Unruh Civil Rights Act 
(Section 51 of the Civil Code) and the Fair Employment and Housing Act (Section 12960 of 
the Government Code); and 

2.  EMPLOYER DISCRIMINATORY POLICIES: For contracts over $100,000 executed or 
renewed after January 1, 2017, if a Contractor has an internal policy against a sovereign 
nation or peoples recognized by the United States government, the Contractor certifies that 
such policies are not used in violation of the Unruh Civil Rights Act (Section 51 of the Civil 
Code) or the Fair Employment and Housing Act (Section 12960 of the Government Code).  

 

CERTIFICATION 
 

I, the official named below, certify under penalty of perjury under 
the laws of the State of California that the foregoing is true and 
correct.  
 
Proposer/Bidder Firm Name (Printed)  

Federal ID Number  

By (Authorized Signature)  

Printed Name and Title of Person Signing  

Date Executed  Executed in the County and State of  
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Bid Completion Checklist 
 
Please use this checklist to assist in the preparation of your Bid package to ensure that all required items are 
included.   

 Cover Letter with contact information and statements as required in the IFB. 
 Organizational information and Personnel Information (Resumes) 
 Cost Bid Schedule (Attachment A.1-A.2) 
 Bidder Declaration REQUIRED- Write zero on form if no participation.  (Attachment B) 
 Darfur Contracting Act Certification (Attachment D) 
 Copy of Required License(s) (Secretary of State) 
 Contractor Status Form (Attachment E) 
 Client References (Attachment F) 
 California-Only Restriction (Attachment G) 
 Compliance with Government Code Section 87100 (Attachment H) 
 Public Contract Code Section 10162 – Questionnaire (Attachment I) 
 Civil Rights Law Certification (Attachment N) 
 Byrd Anti-Lobbying Amendment, 31 U.S.C. Section 1352 (as amended) Certification 
 Injury and Illness Prevention Program (IIPP) and/or Health and Safety Plan (HSP) 

   
The following number of BID packages must be submitted as the Contractor’s response to this IFB: 

 One (1) unbound reproducible original Bid package marked “Original” (Do not include bid sheet 
in this copy). 
 

 One (1) Electronic copy of Bid Package in Adobe Acrobat format (Do not include bid sheet in 
this copy). 

 
 

 
One complete, signed bid sheet in a separate sealed envelope marked “Bid – Do Not Open”. 

 
The following forms are not required at the time of the submittal but are part of the draft Standard Agreement 
(Attachment J) and will be required by the successful contractor during the contract period: 
 

 Recycled Content Certification (Attachment J) 
 

 Payee Data Record (Standard Form 204) available 
http://www.calrecycle.ca.gov/Contracts/Forms/default.htm 
 

 
The following document is not required to be submitted but must be adhered to by the successful Contractor 
during the contract period: 
 

 Small Business (SB) and Disabled Veteran Business Enterprise (DVBE) Subcontractor Payment 
Certification (Attachment C) 
 

  

Please note that if any of the items are missing from the Bid package, the package will be considered 
incomplete and will be disqualified from the process. 

 

http://www.calrecycle.ca.gov/Contracts/Forms/default.htm
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